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KZN Department of Health

 1. PART T1:    TENDER  PROCEDURES
No.of 

pages

T1.1 4

T1.2 4

T1.3 9

 2. PART T2:    RETURNABLE DOCUMENTS

T2.1 3

T2.2 1

T2.3 1

T2.4 3

T2.5 2

T2.6 1

T2.7 6

T2.8 1

T2.9 5

T2.10
1

T2.11 2

T2.12 1

T2.13 1

T2.14 5

T2.15a 1

T2.16 1

T2.17 2

T2.18 Compulsory Enterprise Questionnaire. 1

T2.19
1

T2.20
1

T2.21 Form of Offer and Acceptance (Bound into Section 1 of 2) 3

T2.21a 1

T2.22 1

T2.23
1

T2.32 Required Structure of Contractor's detailed OHSE Plan 8

T2.33 Client's specific requirements for the Contractor's detailed OHSE Plan 1

T2.34 Base line Risk Assessment 1

T2.35
4

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 

Certified Proof of Good Standing with the Compensation Commissioner 

(Attach)

Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier 

Status via e-Filing

Capacity of Tenderer

Equipment Schedules-Mechanical / Electrical / Security Material

Site Inspection Certificate as proof for attendance of compulsory  briefing 

meeting

Schedule of Imported Materials and Equipment

Tender Data

Authority to Sign Tender

Declaration of Interest - SBD 4

Financial Standing and other resources of Business Declaration 

THE TENDER

Annexure C - Standard Conditions of Tender

List of Returnable Documents

Tender Notice and Invitation to Tender

Authority for Consortia or Joint Venture’s to Sign Tender

Special Resolution of Consortia or Joint Venture’s

Joint Venture Involvement Declaration

Schedule of Proposed Sub-Contractors

Declaration Certificate for local production and content for designated sectors - SBD 

6.2

Annual Financial Statement for past financial year

Confirm Receipt of Offer and Acceptance

Preference Certificate

Particulars of Electrical Contractor

Record of Addenda to Tender Documents

Contractor's Safety, Health and Environmental Declaration.

Complete Priced Bill of Quantities

Certified Proof of Paid Municipal Rates and Taxes  (Attach)
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KZN Department of Health

T2.36 Functionality Criteria 3

T2.37 2

 3. PART C1:      AGREEMENT AND CONTRACT DATA

C1.1 Form of Offer and Acceptance 5

C1.2 7

C1.3 2

 4. PART C2:       PRICING DATA

C2.1 4

C2.2 5

 5. PART C3:       SCOPE OF WORKS

C3.1 8

C3.2 3

C3.3 2

 6. PART C4:       SITE INFORMATION

C4.1 1

 7. DRAWINGS

C5.1 2

THE CONTRACT

Bills of Quantities 

Site Information

Pricing Instructions

Contract Data 

Scope of Works

List of Drawings

HIV/STI Compliance report

Form of Guarantee

Specification for HIV/AIDS awareness

Invitation to Tender - SBD 1
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KZN Department of Health

 8. ANNEXURES

Standard Preambles for all Trades (Rev 3) - DOH 2009

General Electrical Specifications

Lightning Protection Specifications

Map of Tender submission location

Joint Venture Agreement

Health and Safety Specification

Health and Safety Bill of Quantities

Builders Lien Agreement

Geotechnical Investigation Report (If applicable)

EPWP Employment Contract

Attendance Register - Infrastructure and Other projects

EPWP Data Collection tool for Phase 3 system

 

 

"Quality" shall mean totality of features and characteristics of a product or service that bears on the ability of 

the product or service to satisfy stated or implied needs.

No alternativeTenders will be accepted.

The Total (Including Value Added Tax) on the Final Summary of the Bill of Quantities must be carried

to the "Offer" part only of the Form of Offer and Acceptance - T2.21

"Enterprise" shall mean the legal Tenderding Entity or Tenderder who, on acceptance of the Offer,

would become the contractor"

IMPORTANT NOTICE TO TENDERERS

Annexure 8

Any reference to words Tender or Tenderder herein and/or in any other documentation shall be construed to 

have the same meaning as the words Tender or Tenderer. These forms are for internal and external use for 

the KZN Department of Health, Provincial Administration of KwaZulu-Natal.

Annexure 4

Annexure 5

Annexure 9

Annexure 10

Annexure 11

Annexure 12

Annexure 13

 

 

E/1 to E/20

Annexure 1

Annexure 2

Annexure 3 LP/1 to LP/6

1 to 95

Annexure 6

Annexure 7
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KZN Department of Health

Effective Date: August 2019

Revision 5

THE TENDER

 

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 
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KZN Department of Health

Effective Date: August 2019

Revision 5

PART T1. - TENDER PROCEDURES

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 
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KZN Department of Health

Effective Date: August 2019

Revision 5

T1.1 -  TENDER NOTICE AND INVITATION TO TENDER

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 
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KZN Department of Public Works

Effective Date: August 2019

Revision 5

84 Calender Days

  

1

2

3

6GB

X

X

  

X

X

X

X

X

X

Contractor's Safety, Health and Environmental Declaration.

Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)(b) of the Compensation for 

Occupation Injuries and Disease Act, 1993, a Tenderder may not be awarded a contract if he/she is not registered

and in good standing with the Compensation Commissioner.

Tender document must be properly received on or before the tender closing date and time specified on the

invitation, fully completed and signed in ink (All as per Standard Conditions of Tender).

Submission of Compulsory Returnable Schedules documents as per List of returnable documents.

Tax Compliance Status (TCS) PIN number and Tenderder's or entity tax reference number.

Certified Proof of UIF Registration  (Attach)

Compulsory Enterprise Questionnaire.

Complete priced Bill of Quantities to be submitted on the day of the Tender closing date.

Tenderers must meet the minimum qualifying score for functionality criteria first before they can be 

considered for price.

Invitation to Tender - SBD 1

T1.1 TENDER NOTICE AND INVITATION TO TENDER

THE KZN DEPARTMENT OF HEALTH INVITES TENDERS FOR THE PROVISION OF:

Tender no:

Advertisement date:

Project title:

0

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 

As per tender advert16 May 2022

Project Code:ZNB5004/2022-H

Closing date:

Validity period:

Only Tenderder’s who are responsive to the following responsiveness criteria are eligible to submit Tenders:

Closing time:

not lower than one level below the required the required grading designation in the class of works construction 

works under considerations and possess the required recognition status

or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction 

Industry Development Regulations.

11:00

6GB or higher, class of construction work, are eligible to have their Tenders evaluated.

every member of the joint venture is registered with the CIDB; 

It is estimated that tenderers must have a CIDB contractor grading designation of 6GB or higher. No alternative Class of

work, as refered to in Clause 25(3)(a)(i) of the CIDB Regulations, as amended, is anticipated for this project.

the combined contractor grading designation calculated in accordance with the Construction Industry

Development Regulations is equal to or higher than a contractor grading designation determined in accordance

with the sum tendered for a :

It is estimated that Potentially Emerging enterprises should have a CIDB contractor grading of (N/A) and satisfy the

criterion stated in the Tender Data. ( Only applicable if Client has an Official Mentorship programme in place to

assist potentially emerging enterprises)

All Tenderer's should have a CIDB Class of Construction Contractor Grading Designation as indicated above. No

Tenderer with a PE status can be considered If "N/A" is indicated above because the Department does not have an

Official Mentorship Programme in place to assist a Potentially Emerging Enterprise.

Joint ventures are eligible to submit tenders provided that:

X

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of

submissions, in a contractor grading designation equal to or higher than a contractor grading designation

determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B) or

25(7A) of the Construction Industry Development Regulations for a :

the lead  partner has a contractor grading  designation in the 6GB or higher, class of construction work; or

x

X 
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KZN Department of Public Works

Effective Date: August 2019

Revision 5

Postal Address:

Street Address:

Telephone Number CODE _______________ NUMBER ______________________________________________________________

Cellphone Number:

Facsimile Number: CODE _______________ NUMBER ______________________________________________________________

E-mail Address:

YES               or NO

1

2

3

4

5

6

8

on:

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN YOUR TENDER 

BEING DISQUALIFIED)

Name of Tenderer:

24 May 2022

The Tenderder must attach the account statement with above reference, to this Tender as proof of payment of the 

deposit.

A Compulsory clarification Meeting with representatives of the Employer will take place as follows:

COMPULSORY CLARIFICATION MEETING

Nkandla Hospital, 49 Mbatha Lane, Main Entrance at 11:00am

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS / SERVICES / 

WORKS OFFERED? [If yes, enclose proof]

Tenderders should ensure that Tenders are delivered timeously to the correct address. If the Tender is late, it will

not be accepted for consideration.

All Tenders must be submitted on the official forms – (Not to be re-typed)

The successful Tenderder will be required to fill in and sign a written GCC 2010 2nd Edition Contract.

THIS Tender IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT FOR 

CONSTRUCTION WORKS (GCC2010) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF 

CONTRACT

310 Jabu Ndlovu Street, Central Supply Chain Management, Pietermaritzburg

Where stated in the tender data that a two-envelope system has been followed, open only the non-financial 

proposal of valid tenders in the presence of tenderer's agents, who choose to attend, at the time and place stated in 

the tender data and announce the name of each tenderer whose technical proposal is opened.

THE PHYSICAL ADDRESS FOR COLLECTION OF TENDER DOCUMENTS:

Notes:

The Tender box is generally open during official working hours.

The requirements in respect of the application of either 80/20 and 90/10 preference points scoring system, will apply

and the points reflected above for preferences will be adjusted accordingly on a pro-rata basis if required.

Tender documents may be collected during working hours at the following address :

Open only the financial proposals of tenderers who, in the Functionality evaluation score, have more than the 

minimum number of points for Functionality stated in the tender data, and announce the score obtained for the non-

financial proposals and the total price and any preferences claimed. Return unopened financial proposals to 

tenderers whose non-financial proposals failed to achieve the minimum number of points for Functionality.

Evaluate that non-financial proposals offered by tenderers, then advise tenderers who remain in contention for the 

award of the contract of the time and place when the financial proposals are to be opened.

X 
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KZN Department of Public Works

Effective Date: August 2019

Revision 5

OR

Khayelihle.buthelezi@kznhealth.gov.za

Cell no:

DEPOSITED IN THE TENDER BOX AT:

310 Jabu Ndlovu Street, Central Supply Chain 

Management, Pietermaritzburg

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data

document. 

QUERIES REGARDING THE TENDERING PROCEDURE OR TECHNICAL INFORMATION MAY BE 

DIRECTED TO:

TENDER DOCUMENTS MAY BE:

 POSTED TO:

083 393 9378

E-mail:

Telephone no:

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Fax no:

Mr Khaya Buthelezi 033 940 2584DOH Project Manager:

DEPOSIT / RETURN OF TENDER DOCUMENTS: 

All tenders must be submitted on the official forms – (not to be re-typed)
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KZN Department of Health

Effective Date: August 2019

Revision 5

T1.2 - TENDER DATA

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 
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KZN Department of Public Works

Effective Date: August 2019

Revision 5

84 Calender Days

Clause 

number:

C.1.1

 

C.1.2

T1.1 -

T1.2 -

T1.3 -

T2.1 -

T2.2 -

C1.1 -

C1.2 -

C1.3 -

C2.1 -

C2.2 -

T1.2  TENDER DATA
Project title: KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 

0Project Code:

Part C1: Agreements and Contract Data 

Validity period: 

The Standard Conditions of Tender make several references to the Tender Data for details that apply

specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or

inconsistency between it and the Standard Conditions of Tender.

Part T2:  Returnable documents

CONTRACT

11:00

TENDER

The conditions of Tender are the Standard Conditions of Tender as contained in Annexure C of the CIDB

Standard for Uniformity in Engineering and Construction Works Contracts as per Board Notice 423 of 2019 in 

Government Gazette 42622 of 8 August 2019 as amended from time to time. (see www.cidb.org.za) Refer to

Conditions of Tender as bound into this document.

Closing time:

The list of Returnable Documents identifies which of the documents a Tenderder must complete when

submitting a Tender. The Tenderder must submit his Tender by completing the Returnable Documents

including the priced Final Summary of the Bills of Quantities, signing the “Offer” section in the “Form of Offer and

Acceptance” and delivering the whole of the procurement document back to the Department bound up as it was

when it was received.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard 

Conditions of Tender.

The single volume procurement document issued by the Employer comprises the following:

This procurement document has been formatted and compiled under the headings for a single volume approach 

as contained in table 5 of the CIDB’s “Standard for Uniformity in Engineering and Construction Works 

Contracts.”

The Employer is the Head: Health (KZN Department of Health-Province of KwaZulu-Natal)

For this contract the single volume approach is adopted.

Tender Notice and Invitation to Tender

Part T1:  Tendering procedures

ZNB5004/2022-H Closing date:Tender no: 30 May 2022

Tender Data

Annexure C - Standard Conditions of Tender

List of returnable documents

Returnable schedules (See different forms listed in T2.1 - Returnable Schedule )

Form of Offer and Acceptance

Contract Data 

Form of Guarantee

Pricing Instructions

Bills of Quantities 

Part C2: Pricing data

Please do a print preview 
before printing.
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KZN Department of Public Works

Effective Date: August 2019

Revision 5

C3.1 -

C3.2 -

C3.3 -

C3.4 -

C3.5 -

C4.1 -

C5.5 -

C5.6 -

C5.7 -

C5.8 -

C5.9 -

C5.10

C5.11

C5.12

C5.13

6GB

1

2

3

6GB

C.2.1

the combined contractor grading designation calculated in accordance with the Construction Industry 

Development Regulations is equal to or higher than a contractor grading designation determined in 

accordance with the sum tendered for a :

or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction 

Industry Development Regulations.

every member of the joint venture is registered with the CIDB; 

or higher class of construction work, are eligible to have their tenders evaluated.

the lead  partner has a contractor grading  designation in the 6GB or higher, class of construction work; 

or

not lower than one level below the required the required grading designation in the class of works 

construction works under considerations and possess the required recognition status

Joint ventures are eligible to submit tenders provided that:

Part C4: Site information

Name:  

The Employer’s agent (Engineer/Principal Agent) is:

Mr Khaya Buthelezi
Project Leader

HIV/STI Compliance report

Project Specific Construction Safety, Health and Environmental Specification

Supplementary Preambles

Site Information

Address:

For eligibility refer to T1.1 Tender Notice and Invitation to Tender

Scope of Works

Only  those tenderers who are registered with  the CIDB, or are capable of being so prior to the evaluation of 

submissions, in a  contractor grading  designation  equal  to or higher than  a contractor grading  designation 

determined  in accordance  with the sum tendered, or a value determined in accordance with  Regulation 25(1B) 

or 25(7A) of the Construction Industry Development Regulations for a :

Attendance Register - Infrastructure and Other projects

EPWP Data Collection tool for Phase 3 system

Responsible person:  KZN Department of Health

033 940 2584

Khayelihle.buthelezi@kznhealth.gov.zaE-mail:  

See end of T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER for 

combinations of JV's arrangements.

This is not an EPWP project

Tenderers must meet the minimum qualifying score for functionality criteria first before they can be 

considered for price.

PP2B-Open Procedure

PP2-Competitive Selection Procedure Design by Employer

Capacity:

Private Bag X 9051 , PIETERMARITZBURG ,  PIETERMARITZBURG ,  3200

Geotechnical Investigation Report (If applicable)

EPWP Employment Contract

0Fax:

C.1.4

C.1.6

Specification for HIV/AIDS awareness

Part C3: Scope of works

Health and Safety Bill of Quantities

Builders Lien Agreement

Map of Tender submission location

Joint Venture Agreement

Health and Safety Specification

The second sentence shall read "Communications can be in any of the official languages recognised in 

KwaZulu-Natal which is English, Afrikaans or Zulu but writing is preferred in English as this is generally 

accepted as a business language"

Tel: 
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KZN Department of Public Works

Effective Date: August 2019

Revision 5

C.2.7

Yes   No X

C.2.13.2

C.2.13.3

C.2.13.4

C.2.13.5

C.2.15

C.2.16

C.2.17

C.2.19

C.2.22

C.2.12

C.3.4

For particulars regarding a pre-tender site inspection meeting (clarification meeting), see T1.1  Tender Notice 

and Invitation to Tender.

Tenderers are to ensure that their company details appear on the entire relevant Tender documentation and 

must be legible.

Only the complete Service as per the Bills of Quantities

Alternative tender offer permitted:          

Part of each tender offer communicated on paper shall be submitted as an original, plus ONE copy of the tender 

document including supporting documents and priced Bill of Quantities where applicable, scanned onto a 

readable compact disk (CD) in pdf format, at the Tenderders own cost. The CD must be clearly marked with the 

tender information and company details. 

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation of

the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and liability

that the alternative offer complies in all respects with the Employer’s standards and requirements. 

If a tenderer wishes to submit an own alternative tender offer, the only criteria permitted for such alternative

tender offer is that it demonstrably satisfies the Employer’s standards and requirements. A tenderer may submit

alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of the tender

documents, is also submitted. Provided that the tenderer’s main tender offer is according to specification and

would under normal circumstances be recommended for acceptance, his alternative tender offer may also be

considered for the purpose of the award of the contract. 

This is not an EPWP project

Access shall be provided for inspections, tests and analysis as may be required by the Employer.

The second sentence shall read as follows "The Employer will hold all authorised signatories jointly and

severally liable on behalf of the tenderer". Tenderders proposing to contract as a Joint Venture shall submit a

valid Joint Venture Agreement before the Joint Venture's offer could be accepted. Individuals, Partnerships and

Companies proposing to contract as a party to a Joint Venture shall be jointly and severally liable on behalf of

the Joint Venture.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative offer

to cover the Employer’s costs of confirming the acceptability of the detailed design before it is constructed.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified or

proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to evaluate

the efficacy of the alternative and its principal elements, to take a view on the degree to which the alternative

complies with the Employer’s standards and requirements and to evaluate the acceptability of the pricing

proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect all design

assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal. 

The Employer’s address for delivery of tender offers and identification details to be shown on each tender offer

package are as per T1.1  Tender Notice and Invitation to Tender.

A Open Procedure will be followed

The closing time for submission of tender offers is as per T1.1 Tender Notice and Invitation to Tender.

Tenderers do not have to return all retained tender documents within 28 days after expiry of the Tender validity

period.

The location for opening of the tender offers, immediately after the closing time thereof shall be at:

310 Jabu Ndlovu Street, Central Supply Chain Management, Pietermaritzburg

The tenderer is to submit the Priced Bills of Quantities with the Returnable's at the closing of the tender.

The tender offer validity period is as per T1.1  Tender Notice and Invitation to Tender.

Tenderers are to refer to List of Returnable Schedules and Scope of Works to establish what is required to 

be submitted with this tender.

Sub-clause C2.17 does not preclude the negotiation of the final terms of the contract with the preferred tenderer,

following a competitive selection process, should the Employer elect to do so and provided that the competitive

position of the preferred tenderer is not affected.
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KZN Department of Public Works

Effective Date: August 2019

Revision 5

C.3.8

(a)

(b)

(c)

(d)

(e)

(f)

i)

ii)

(g)

i)

ii)

(h)

(i)

(j)

(k)

(l)

(m)

(n)

(o)

(p)

C.3.15

C.3.17

C.3.13

the Tenderder submitted Financial standing & other resources of Business Declaration.

the Tenderder is registered with the Construction Industry Development Board in an appropriate 

contractor grading designation is required for this tender and the Tenderder has submitted a CIDB 

certificate of registration which clearly indicates the status "Active"

Tenderders must be registered on Government's Central Supplier Database (CSD) and include their 

master registration number (MAAA number) on the cover page of the tender document in order to 

enable the institution to verify the tenderers tax status on the CSD 

Tender offers will only be accepted if:

the Tenderder signed the Form of Offer that is part of the Form of Offer and Acceptance.

the Tenderder submitted Preference Certificate, if applicable.

the Tenderder submit Final Summary of Bill of Quantities at tender closing.

the Workmen's Compensation Fund 

abused the Employer’s Supply Chain Management System; or

failed to perform on any previous contract and has been given a written notice to this effect.

the Tenderder is registered with:

the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the 

Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited 

from doing business with the public sector; and

the Tenderder is not in arrears for more than 3 months with municipal rates and taxes and municipal 

services charges.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or

withdrawal of the non-conforming deviation or reservation.

Provide to the successful Tenderder one copy of the signed contract document and one copy of an unpriced  

bills of quantities

Providing the form of offer and acceptance does not contain any qualifying statements, it will constitute the 

formation of a contract between the employer and the successful Tenderder as described in the form of offer 

and acceptance.

a)  detrimentally affect the scope, quality, or performance of the Works, services or supply identified

     in the Scope of Work or

b)  significantly change the Employers or the Tenderers risks and responsibilities under the contract,

     or

c)  affect the competitive position of other Tenderers presenting responsive tenders, if it were to be 

     rectified.

All information required to assess ‘Functionality” as per Tender Data scheduled requirements

A responsive tender is one that conforms to all the terms, conditions and specifications of the tender documents

without material deviation or qualification. A material deviation or qualification is one which, in the Employer's

opinion, would:

the Tenderder submitted Site Inspection Certificate from the Compulsory Briefing Meeting

the Tenderder has completed the Compulsory Enterprise Questionnaire and there are no conflicts of

interest which may impact on the Tenderder's ability to perform to the contract in the best interests of

the employer or potentially compromise the Tender process.

the Tenderder submitted Declaration of Interest.

the Unemployment Insurance Fund (UIF); and

 the Tenderder has not:

The employer must determine, on opening and before detailed valuation, whether each Tender offer properly

received:

a)  complies with the requirements of the Conditions of Tender.

b)  has been properly and fully completed and signed, and

c)  is responsive to the other requirements of the Tender documents.

Tenderders are informed that any formal dispute shall be resolved by being referred to Arbitration only. 

the Tenderder submitted Equipment Schedules, if applicable.

the Tenderder submitted Authority to Sign the tender.
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T1.3 - Annexure C - Standard Conditions of Tender

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 
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Effective Date: August 2019
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C.1 

C.1.1 Actions

C.1.1.1 

C.1.1.2

Note: 1)

2)

C.1.1.3

C.1.2 

C.1.3 

C.1.3.1 

C.1.3.2 

C.1.3.3 

a)   

i)

ii)

iii)

b)

c)

d)

C.1.4 

C.1.5 Cancellation and Re-Invitation of Tenders

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their

dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously

and with integrity, and behave equitably, honestly and transparently and comply with all legal obligations and

not engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process shall avoid

conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of interest,

indicating the nature of such conflict. Tenderer's shall declare any potential conflict of interest in their tender

submissions. Employees, agents and advisors of the employer shall declare any conflict of interest to whoever

is responsible for overseeing the procurement process or as soon as they become aware of such conflict, and

abstain from any decisions where such conflict exists or recuse themselves from the procurement process, as

appropriate.

General

The tender data and additional requirements contained in the tender schedules that are included in

the returnable documents are deemed to be part of these conditions of tender.

The employer shall not seek and the tenderer shall not submit a tender without having a firm intention and the 

capacity to proceed with the contract.

conflict of interest means any situation in which:

comparative offer means the price after the factors of a non-firm price and all

unconditional discounts it can be utilised to have been taken into consideration;

corrupt practice means the offering, giving, receiving or soliciting of anything of value 

to influence the action of the employer or his staff or agents in the tender process; 

fraudulent practice means the misrepresentation of the facts in order to influence

the tender process or the award of a contract arising from a tender offer to the

detriment of the employer, including collusive practices intended to establish prices at

artificial levels.

Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and

in a form that can be read, copied and recorded. Communication shall be in the English language. The

employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The name

and contact details of the employer’s agent are stated in the tender data.

Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

Interpretation

These conditions of tender, the tender data and tender schedules which are required for tender

evaluation purposes, shall  form part of any contract arising from the invitation to tender.

For the purposes of these conditions of tender, the following definitions apply:

someone in a position of trust has competing professional or personal interests

which make it difficult to fulfil his or her duties impartially;

an individual or tenderer is in a position to exploit a professional or official

capacity in some way for their personal or corporate benefit; or

incompatibility or contradictory interests exist between an employee and the

tenderer who employs that employee.

A conflict of interest may arise due to a conflict of roles which might provide an incentive 

for improper acts in some circumstances. A conflict of interest can create an appearance 

of impropriety that can undermine confidence in the ability of that person to act properly 

in his or her position even if no improper acts result.

Conflicts of interest in respect of those engaged in the procurement process include 

direct, indirect or family interests in the tender or outcome of the procurement process 

and any personal bias, inclination, obligation, allegiance or loyalty which would in any 

way affect any decisions taken.

 T1.3 - Annexure C - Standard Conditions of Tender
Note: Where this document refers to Bid or Bidder it shall be read as tender or tenderer
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C.1.5.1

a)   

b)

c)

d)

C.1.5.2

C.1.5.3

C.1.6

C.1.6.1

C.1.6.2

C.1.6.2.4

C.1.6.3

C.2.1.1

C.2.1.2

C.2.2 

C.2.2.1

C.1.6.2.2 All responsive tenderers, or at least a minimum of not less than three

responsive tenderers that are highest ranked in terms of the

evaluation criteria stated in the tender data, shall be invited to enter

into competitive negotiations based on the principle of equal

treatment, keeping confidential the proposed solutions and

associated information. Notwithstanding the provisions of C.2.17, the

employer may request that tenders be clarified, specified and fine-

tuned in order to improve a tenderer's competitive position provided

that such clarification, specification, fine-tuning or additional

information does not alter any fundamental aspects of the offers or

impose substantial new requirements which restrict or distort

competition or have a discriminatory effect.

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be

invited by the employer to revise their tender offer based on the

same evaluation criteria, with or without adjusted weightings.

Tenderers shall be advised when they are to submit their best and

final offer.

Where the tender data requires that the competitive negotiation

procedure is to be followed, tenderers shall submit tender offers in

response to the proposed contract in the first round of submissions.

Notwithstanding the requirements of F.3.4, the employer shall

announce only the names of the tenderers who make a submission.

The requirements of F.3.8 relating to the material deviations or

qualifications which affect the competitive position of tenderers shall

not apply.

Procurement procedures

General

An employer may, prior to the award of the tender, cancel a tender if-

due to changed circumstances, there is no longer a need for the engineering  and 

construction works specified in the inviteation; 

funds are no longer available to cover the total envisaged expenditure; or

no acceptable tenders are received.

there is a material irregularity in the tender process.

The decision to cancel a tender invitation must be published in the same manner in which the

original tender invitation was advertised.

An Employer may only with the prior approval of the relevant treasury cancel a tender invitation 

for the second time.

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the

tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of

tender evaluation points, as relevant, based on the tender submissions that are received at the

closing time for tenders.

Competitive negotiation procedure

Notify the employer of any proposed material change in the capabilities or formation of the

tendering entity (or both) or any other criteria which formed part of the qualifying requirements used

by the employer as the basis in a prior process to invite the tenderer to submit a tender offer and

obtain the employer's written approval to do so prior to the closing time for tenders.

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the

tenderer, or any of his principals, is not under any restriction to do business with employer.

C.1.6.2.1

Proposal procedure using the two stage-system

C.1.6.3.1

The contract shall be awarded in accordance with the provisions of 

C.3.11 and C.3.13 after tenderers have been requested to submit 

their best and final offer.

Option 1

Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate the 

tenderer for any costs incurred in the preparation and submission of a tender offer, including the 

costs of any testing necessary to demonstrate that aspects of the offer complies with requirements.
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C.2.2.2

C.2.3 

C.2.4 

C.2.5 

C.2.6 

C.2.7 

C.2.8 

C.2.9 

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,

conditions of contract and other publications, which are not attached but which are incorporated into the tender

documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary

apply for an extension to the closing time stated in the tender data, in order to take the addenda into account.

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of

the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender 

data.

Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or

omission.

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by

the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

Insurance

Confidentiality and copyright of documents

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working

days before the closing time stated in the tender data.

Seek clarification

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover

required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek

qualified advice regarding insurance.

The cost of the tender documents charged by the employer shall be limited to the actual cost 

incurred by the employer for printing the documents. Employers must attempt to make available the 

tender documents on its website so as not to incur any costs pertaining to the printing of the tender 

documents.
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C.2.10 

C.2.10.1 

C.2.10.2 

C.2.10.3

C.2.10.4 

C.2.11 

C.2.12 

C.2.12.1 

C.2.12.2 

C.2.12.3

C.2.13 

C.2.13.1 

C.2.13.2 

C.2.13.3 

C.2.13.4 

C.2.13.5 

C.2.13.6 

 

Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment

except as provided for in the conditions of contract identified in the contract data.

Pricing the tender offer

Show VAT payable by the employer separately as an addition to the tendered total of the prices.

Submit one tender offer only, either as single tendering entity or as a member in a joint venture to

provide the whole of the works, services or supply identified in the contract data and described in

the scope of works, unless stated otherwise in the tender data.

Return all returnable documents to the employer after completing them in their entirety, either

electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

Submit the parts of the tender offer communicated on paper as an original plus the number of

copies stated in the tender data, with an English translation of any documentation in a language

other than English, and the parts communicated electronically in the same format as they were

issued by the employer.

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except

Value Added Tax (VAT)), and other levies payable by the successful tenderer, such duties, taxes

and levies being those applicable 14 days before the closing time stated in the tender data.

Accept that an alternative tender offer must be based only on the criteria stated in the tender data

or criteria otherwise acceptable to the employer.

Submitting a tender offer

Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender

offer, strictly in accordance with all the requirements of the tender documents, is also submitted as

well as a schedule that compares the requirements of the tender documents with the alternative

requirements that are proposed.

Alternative tender offers

Sign the original and all copies of the tender offer where required in terms of the tender data. The

employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for

tenderers proposing to contract as joint ventures shall state which of the signatories is the lead

partner whom the employer shall hold liable for the purpose of the tender offer.

Seal the original and each copy of the tender offer as separate packages marking the packages as

"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and

identification details stated in the tender data, as well as the tenderer's name and contact address.

Where a two-envelope system is required in terms of the tender data, place and seal the

returnable documents listed in the tender data in an envelope marked “financial proposal” and place

the remaining returnable documents in an envelope marked “technical proposal”. Each envelope

shall state on the outside the employer’s address and identification details stated in the tender 

data, as well as the tenderer's name and contact address.

State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of

contract identified in the contract data may provide for part payment in other currencies.

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by

the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial

all such alterations. 

Alterations to documents

An alternative tender offer must only be considered if the main tender offer is the winning tender.
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C.2.13.7 

C.2.13.8

C.2.13.9

C.2.14 

C.2.15 

C.2.15.1 

C.2.15.2 

C.2.16 

C.2.16.1

C.2.16.2

C.2.16.3

C.2.16.4

Seal the original tender offer and copy packages together in an outer package that states on the

outside only the employer's address and identification details as stated in the tender data.

Accept that the employer will not assume any responsibility for the misplacement or premature

opening of the tender offer if the outer package is not sealed and marked as stated.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless

stated otherwise in the tender data.

Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the form

required, may be regarded by the employer as non-responsive.

Closing time

Ensure that the employer receives the tender offer at the address specified in the tender data not

later than the closing time stated in the tender data. Accept that proof of posting shall not be

accepted as proof of delivery.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the

requirements of these conditions of tender apply equally to the extended deadline.

Tender offer validity

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period

stated in the tender data after the closing time stated in the tender data.

If requested by the employer, consider extending the validity period stated in the tender data for an

agreed additional period with or without any conditions attached to such extension.

Accept that a tender submission that has been submitted to the employer may only be withdrawn or

substitutes by giving the employer's agent written notice before the closing time for tenders that a

tender is to be withdrawn or substituted. If the validity period lapses before the employer evaluating

the tender offer(s), the contractor reserves the right to review the price based on Consumer Price

Index (CPI)

Where a tender submission is to be substituted, a tenderer must submit a substitute tender in

accordance with the requirements of C.2.13 with the packages clearly marked as "SUBSTITUTE".
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C.2.17 

Note:

C.2.18 

C.2.18.1 

C.2.18.2 

C.2.19 

C.2.20 

C.2.21 

C.2.22 

C.2.23 

Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred

tenderer following a competitive selection process, should the Employer elect to do so.

Provide access during working hours to premises for inspections, tests and analysis as provided for in the

tender data.

Provide, on request by the employer, any other material that has a bearing on the tender offer, the

tenderer’s commercial position (including notarized joint venture agreements), preferencing

arrangements, or samples of materials, considered necessary by the employer for the purpose of a

full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason

as to why it cannot be provided, by the time for submission stated in the employers request, the

employer may regard the tender offer as non-responsive.

Dispose of samples of materials provided for evaluation by the employer, where required.

Check the final draft of the contract provided by the employer within the time available for the employer to issue

the contract.

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,

guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the

contract data.

Include in the tender submission or provide the employer with any certificates as stated in the tender data.

Certificates

Check final draft

Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the

validity period stated in the tender data.

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation

of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors

by the adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers

or substance of the tender offer is sought, offered, or permitted.

Provide other material

Inspections, tests and analysis 

Submit securities, bonds and policies

Clarification of tender offer after submission
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C.3 

C.3.1 

C.3.1.1

C.3.1.2

a)

b)

c)

C.3.2 

C.3.3 

C.3.4 

C.3.4.1

C.3.4.2 

C.3.4.3

C.3.5

C.3.5.1

C.3.5.2 

C.3.6

C.3.7 

Respond to request from the tenderer

The employer’s undertakings

Opening of tender submissions

Announce at the meeting held immediately after the opening of tender submissions, at a venue

indicated in the tender data, the name of each tenderer whose tender offer is opened and, where

applicable, the total of his prices, number of points claimed for its BBBEE status level and time for

completion for the main tender offer only.

Make available the record outlined in C.3.4.2 to all interested persons upon request.

Unless the two-envelope system is to be followed, open valid tender submissions in the presence of

tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender

submissions for which acceptable reasons for withdrawal have been submitted will not be opened.

Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information

relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for

the award of a contract, until after the award of the contract to the successful tenderer.

Grounds for rejection and disqualification

in the opinion of the Employer, acceptance of the material change would compromise

the outcome of the prequalification process.

Issue Addenda

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and

instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent

practices.

 Two-envelope system

Where stated in the tender data that a two-envelope system is to be followed, open only the

technical proposal of valid tenders in the presence of tenderer's’ agents who choose to attend at

the time and place stated in the tender data and announce the name of each tenderer whose

technical proposal is opened.

Evaluate the functionality of the technical proposals offered by tenderers, then advise tenderers

who remain in contention for the award of the contract of the time and place when the financial

proposals will be opened. Open only the financial proposals of tenderers, who score in the

functionality evaluation more than the minimum number of points for functionality stated in the

tender data, and announce the score obtained for the technical proposals and the total price and

any points claimed on BBBEE status level. Return unopened financial proposals to tenderers

whose technical proposals failed to achieve the minimum number of points for functionality.

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the

period from the date that tender documents are available until three (3) days before the tender closing time

stated in the tender data. If, as a result a tenderer applies for an extension to the closing time stated in the

tender data, the Employer may grant such extension and, shall then notify all tenderers who collected tender

documents.

Return late tender offers

Return tender offers received after the closing time stated in the tender data, unopened, (unless it is

necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

Unless otherwise stated in the tender data, respond to a request for clarification received up to five

(5) working days before the tender closing time stated in the tender data and notify all tenderers

who collected tender documents.

Consider any request to make a material change in the capabilities or formation of the tendering

entity (or both) or any other criteria which formed part of the qualifying requirements used to

prequalify a tenderer to submit a tender offer in terms of a previous procurement process and deny

any such request if as a consequence:

an individual firm, or a joint venture as a whole, or any individual member of the joint

venture fails to meet any of the collective or individual qualifying requirements;

the new partners to a joint venture were not prequalified in the first instance, either as

individual firms or as another joint venture; or
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C.3.8 

C.3.8.1

a)

b)

c)

C.3.8.2

a)

b)

c)

C.3.9 

C.3.9.1

C.3.9.2

a)

b)

c)

i)

ii)

C.3.9.3

C.3.9.4

a)

b)

C.3.10 

C.3.11 

A responsive tender is one that conforms to all the terms, conditions, and specifications of the

tender documents without material deviation or qualification. A material deviation or qualification is

one which, in the Employer's opinion, would:

detrimentally affect the scope, quality, or performance of the works, services or supply

identified in the Scope of Work,

significantly change the Employer's or the tenderer's risks and responsibilities under

the contract, or

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

If bills of quantities or pricing schedules apply and there is an error in the line item

total resulting from the product of the unit rate and the quantity, the line item total shall

govern and the rate shall be corrected. Where there is an obviously gross

misplacement of the decimal point in the unit rate, the line item total as quoted shall

govern, and the unit rate shall be corrected.

Clarification of a tender offer

affect the competitive position of other tenderers presenting responsive tenders, if it 

were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or

withdrawal of the non-conforming deviation or reservation.

Check the highest ranked tender or tenderer with the highest number of tender evaluation points

after the evaluation of tender offers in accordance with F.3.11 for:

Where there is an error in the total of the prices either as a result of other corrections 

required by this checking process or in the tenderer's addition of prices, the total of 

the prices shall govern and the tenderer will be asked to revise selected item prices 

(and their rates if bills of quantities apply) to achieve the tendered total of the prices.

line items totals resulting from the product of a unit rate and a quantity in bills of

quantities or schedules of prices; or

the summation of the prices.

Arithmetical errors, omissions and discrepancies

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time 

that tenders are invited to the time that a contract is awarded. They are generic in nature and are made project specific 

through choices that are made in developing the Tender Data associated with a specific project. 

 

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender and 

the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from the time 

a tender is advertised to the time that a contract is awarded and require employers to conduct the process of offer and 

acceptance in terms of a set of standard procedures

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the

tender offer.

Evaluation of tender offers

Check Responsive tenders for discrepancies between amounts in words and amounts in 

figures.Where there is a discrepancy between the amounts in figures   and the amount in words, 

the amount in words shall govern.

Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm 

the tender offer as tendered of accept the corrected total of prices

the gross misplacement of the decimal point in any unit rate;

omissions made in completing the pricing schedule or bills of quantities; or

arithmetic errors in:

Test for responsiveness

Determine, after opening and before detailed evaluation, whether each tender offer properly

received:

complies with the requirements of these Conditions of Tender,

has been properly and fully completed and signed, and

is responsive to the other requirements of the tender documents.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system 

requirements:  
Requirement  Qualitative interpretation of goal  
Fair  The process of offer and acceptance is conducted impartially without bias, providing simultaneous and timely 

access to participating parties to the same information.  
Equitable  Terms and conditions for performing the work do not unfairly prejudice the interests of the parties.  
Transparent  The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions 

from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of 

interest.  
Competitive  The system provides for appropriate levels of competition to ensure cost effective and best value outcomes.  
Cost effective  The processes, procedures and methods are standardized with sufficient flexibility to attain best value 

outcomes in respect of quality, timing and price, and least resources to effectively manage and control 

procurement processes.  
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C.3.11.1 

C.3.12 

C.3.13 

a) 

b) 

c) 

d) 

e)

f)

C.3.14 

C.3.14.1

a) 

b) 

c) 

C.3.14.2

C.3.15

C.3.16 

C.3.17

An Employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform 

a construction works contract is accepted in writing by the employer, register and publish the award on the cidb 

Register of Projects.

Acceptance of tender offer

Accept tender offer, if in the opinion of the employer, it does not present any risk and only  if the tenderer:

a) Open and record tender offers received 

b) Determine whether or not tender offers are complete 

c) Determine whether or not tender offers are responsive 

d) Evaluate tender offers 

e) Determine if there are any grounds for disqualification 

f) Determine acceptability of preferred tenderer 

g) Prepare a tender evaluation report 

h) Confirm the recommendation contained in the tender evaluation report 

General

The employer must appoint an evaluation panel of not less than three persons conversant with the

proposed scope of works to evaluate each responsive tender offer using the tender evaluation

methods and associated evaluation criteria and weightings that are specified in the tender data. 

  

Is not under restrictions, or has principals who are under restrictions, preventing participating in

the employer's procurement, 

can, as necessary and in relation to the proposed contract, demonstrate that he or she

possesses the professional and technical qualifications, professional and technical competence,

financial resources, equipment and other physical facilities, managerial capability, reliability,

experience and reputation, expertise and the personnel, to perform the contract,

has the legal capacity to enter into the contract,

is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the

Companies Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a

court or a judicial officer, has suspended his/her business activities or is subject to legal

proceedings in respect of any of the foregoing; 

complies with the legal requirements, if any, stated in the tender data, and

is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the

employer as part of the tender documents to take account of:

addenda issued during the tender period,

Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or

certificates of insurance which the conditions of contract identified in the contract data, require the employer to

provide.

Registration of the Award

Provide copies of the contracts

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both 

parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is 

signed.

inclusion of some of the returnable documents, and

other revisions agreed between the employer and the successful tenderer.

Complete the schedule of deviations attached to the form of offer and acceptance, if any.

Complete Adjudicator's Contract

The activities associated with evaluating tender offers are as follows: 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system 

requirements:  
Requirement  Qualitative interpretation of goal  
Fair  The process of offer and acceptance is conducted impartially without bias, providing simultaneous and timely 

access to participating parties to the same information.  
Equitable  Terms and conditions for performing the work do not unfairly prejudice the interests of the parties.  
Transparent  The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions 

from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of 

interest.  
Competitive  The system provides for appropriate levels of competition to ensure cost effective and best value outcomes.  
Cost effective  The processes, procedures and methods are standardized with sufficient flexibility to attain best value 

outcomes in respect of quality, timing and price, and least resources to effectively manage and control 

procurement processes.  
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C.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of

tender but withhold information which is not in the public interest to be divulged, which is considered to

prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between

tenderers.

Provide to the successful tenderer the number of copies stated in the tender data of the signed copy of the

contract as soon as possible after completion and signing of the form of offer and acceptance.
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PART T2 - RETURNABLE DOCUMENTS

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 
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Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

No N/A

Yes  

Yes  

Yes  

Complete Priced Bill of Quantities

Certified Proof of CIDB Registration Number

Contract Form - Purchase of Goods/Works - Part 1

Contract Form - Purchase of Goods/Works - Part 2

Site Inspection Certificate as proof for attendance of compulsory  briefing meeting

Compulsory Enterprise Questionnaire.

Financial Standing and other resources of Business Declaration 

Declaration of Interest - SBD 4

Authority to Sign Tender

Authority for Consortia or Joint Venture’s to Sign Tender

Special Resolution of Consortia or Joint Venture’s

(Tenderer to Insert a tick ( √ ) in the “Returnable document” column to check which documents he/she returned with the tender)

Returnable 

document

Annual Financial Statement for past financial year

Tender document name

Schedule of Proposed Sub-Contractors

Joint Venture Involvement Declaration

Capacity of Tenderer

2.   RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

      BUT TO BE SUPPLIED BY THE TENDERER

Functionality Criteria

Invitation to Tender - SBD 1

Certified Proof of UIF Registration  (Attach)

Certified Proof of Registration Number on the Central Suppliers Database

Entire tender document including returnable and supporting documents, scanned as PDF onto a CD, clearly 

marked with the Tender information.

T2.1 LIST OF RETURNABLE DOCUMENTS

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 

Tender  no: ZNB5004/2022-HProject Manager:

Project title:

Mr Khaya Buthelezi

1.   RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

(Tenderer to Insert a tick ( √ ) in the “Returnable document” column to check which documents he/she returned with the tender)

Proof of payment of Tender deposit

Returnable 

document
Tender document name

Certified Proof of Good Standing with the Compensation Commissioner (Attach)

Annual Financial Statement for past financial year

Contractor's Safety, Health and Environmental Declaration.

Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier Status via e-Filing
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Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

No N/A

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

No

No N/A

No N/A

No N/A

No N/A

No N/A

No N/A

Yes  

Client's specific requirements for the Contractor's detailed OHSE Plan

Base line Risk Assessment

Resourcing strategy for the various work breakdown structures including resource deployment plan (PS)

Material storage, handling and distribution

Productivity, programming, resource investment, progress tracking, corrective action plans, etc.

Programme and progress reporting, including tracking of long lead procurement items

OHS Management, compliance and reporting

Working programme detailing sequence of work and indicating milestones and the ability to work on an 

accelerated programme

5.   DOCUMENTS REQUIRED FOR THE EVALUATION OF FUNCTIONALITY

(Tenderder to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the Tender)

Tender document name Returnable 

Proof of working capital of at least 30% or more of project value

Site documentation control, filing and archiving

Queries and information required approach

Procurement of outsourced resources e.g. sub-contractors

Submission of a detailed organogram detailing technical key resources forming part of the project

All key project resources have more than (6) years’ experience in the construction industry.

All key project resources have experience in projects of a similar value and nature.Resources are to include 

Submission of detailed CVs with traceable references of all key resources

Letters of credit reference amounting to at least 30% of the project value from suppliers and credit limits to be 

stipulated with supporting documents

Letters of credit reference amounting to at least 25% of the project value from suppliers and credit limits to be 

stipulated with supporting documents

Schedule of years of experience on similar projects

Schedule of experience on 4 or more projects of similar value and duration (Past 10 years) – letters of award to 

be attached and practical completion certificate for all work completed in the preceding 10 years

Schedule of experience on 3 projects of similar value and duration (Past 10 years) – letters of award to be 

attached and practical completion certificate for all work completed in the preceding 10 years

No relevant experience in projects of similar value and duration in the preceding past 10 years

The National Industrial Participation Programme

Bill of Quantities

Form of Guarantee

List of Drawings/Annexure's

(Tenderder to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the Tender)

4.   OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

Confirm Receipt of Offer and Acceptance

Declaration Certificate for local production and content for designated sectors - SBD 6.2

3.   RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE

     CONTRACT

Returnable 

document
Tender document name

Required Structure of Contractor's detailed OHSE Plan
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on (date) :

1

2

3

4

5

6

7

8

Note:

1. * Delete which is not applicable.

2. NB. This resolution / Power of Attorney must be signed by all the

    Directors / Members / Partners of the Legal Tendering Enterprise

    authorising the Representative to make this Offer.

3. Should the number of  Directors / Members/Partners exceed the 

    space available above, additional names and signatures must 

    be supplied on a separate page.

 

4. In the case of the tendering Enterprise being a Close Corporation,

   a certified copy of the Founding Statement of such corpora -

   tion must be attached to this tender.

ENTERPRISE STAMP (If Any)

held at (town) :

RESOLVED that:

1.   The Enterprise submits a Tender to the KZN Department of Health in respect of the following project:

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 

Signature

2.   

*Mr./Mrs./Ms:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in

connection with and relating to this Tender, as well as to sign any Contract, and any and all documentation, resulting

from the award of the Tender to the Enterprise mentioned above.

      in *his/her capacity as:

Name Capacity

T2.2 AUTHORITY TO SIGN TENDER

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

 

(Legally correct full name and registration number, if applicable, of the Enterprise)

ZNB5004/2022-H

(Authorised Signatory)and who will sign as follows:

(Position in the Enterprise)

Tender Number:  
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on (date) :

1.       The Enterprise submits a Tender, in consortium/Joint Venture with the following Enterprises: 

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint Venture)

to the KZN Department of Health in respect of the following project:

2.

(Position in the Enterprise)

and who will sign as follows:

3.

4.

Physical address: 

   

   

   

   (Postal Code)

T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

 

The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment of

the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered into with

the Department in respect of the project described under item 1 above.

The Enterprise chooses as its domicilium citandi et executandi  for all purposes arising from this joint venture 

agreement and the Contract with the Department in respect of the project under item 1 above:

in* Mr. / Mrs. / Ms.:

(Legally correct full name and registration number, if applicable, of the Enterprise)

RESOLVED that:

held at (town) :

*his/her Capacity as:  

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 1

above, and any and all other documents and/or correspondence in connection with and relating to the

consortium/joint venture, in respect of the project described under item 1 above.

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 

Tender Number:  ZNB5004/2022-H
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Telephone number: (Dialling Code followed by number)

(Dialling Code followed by number)

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

SignatureName Capacity

*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

 

 Fax number:  

Email Address :  

ENTERPRISE STAMP (If Any)

1. * Delete which is not applicable.

2. NB. This resolution / Power of Attorney must be signed 

    by all the Directors / Members / Partners of the Tendering 

    Enterprise.

3. Should the number of  Directors / Members/Partners ex-

    ceed the space available above, additional names and 

    signatures must be supplied on a separate page.

Note:

Deemed to satisfy joint venture arrangements Designation

Tenderers who envisage entering into a Joint Venture 

shall complete a submit a Joint Venture Agreement (see 

copy of CIDB's agreement elsewhere in this document) 

with this Tender.

Grading 2 + Grading 2 + Grading 2 = 3

Grading 3 + Grading 3 + Grading 3 = 4

Grading 4 + Grading 4 = 5

Grading 4 + Grading 3 + Grading 3

Grading 6 + Grading 5 + Grading 5 = 7

Grading 7 + Grading 7 + Grading 7 = 8

Grading 8 + Grading 8 + Grading 8 = 9

= 5

Grading 5 + Grading 5 = 6

Grading 5 + Grading 4 + Grading 4 = 6

Grading 6 + Grading 6 = 7
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2.

 

 

3.

 

4.

 

5.

 

6.

 

7.

 

8.

 

held at: (place) on (date)

A.

*his/her Capacity as:  (Position in the Enterprise)

and who will sign as follows: 

C.

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in

connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,

resulting from the award of the Tender to the Enterprises in Consortium/Joint Venture mentioned above.

The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct all

business under the name and style of:

T2.4 SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have entered into a

consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and registration numbers, of

the Enterprises forming a Consortium/Joint Venture)

The above-mentioned Enterprises submits a Tender in Consortium/Joint Venture to the KZN Department of Health

in respect of the following project:

RESOLVED that:
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D.    
  

E.

F.    
 

G.

Physical address: 

   

   

   

Postal Address: 

   

   

   

(Dialling Code followed by number)

(Dialling Code followed by number)

Email Address :

No Enterprise to the Consortium/Joint venture shall, without the prior written consent of the other Enterprises to the

Consortium/Joint Venture and of the Department, cede any of its rights or assign any of its obligations under the

consortium/joint Venture and of the Department, cede any of its rights or assign any of its obligations under the

consortium/joint venture agreement in relation to the Contract with the Department referred to herein.

The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all purposes

arising from the consortium/joint venture agreement and the Contract with the Department in respect of the project

under item A above:

 

(Postal Code) 

 

The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of the

obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract entered into

with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture

agreement, for whatever reason, shall give the Department 30 days written notice of such intention.

Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the

Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under item D

above.

 

 

Fax number: 

 

 

 

(Postal Code) 

 

Telephone number:
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1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

Capacity SignatureName

*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

Note:

1.  * Delete which is not applicable.

2.  NB.  This resolution / Power of Attorney must be signed by all the Duly Authorised Representatives of the Legal Entities to the 

     Consortium/Joint Venture submitting this Tender.

3.  Should the number of Duly Authorised Representatives of the Legal Entities joining forces in this Tender exceed the space 

     available above, additional names and signatures must be supplied on a separate page.

4.  Resolutions, duly completed and signed, from the separate Enterprises who participate in this Consortium/Joint Venture must

     be attached to the Special Resolution.
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Tender no:

%

%

%

 

Percentage involvement

Name

Address

TenderDERS CIDB REGISTRATION NUMBER:

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

TENDERERS CIDB REGISTRATION NUMBER:

Party No. 3

Name

Address

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

T2.5 JOINT VENTURES INVOLVEMENT DECLARATION

Project Code: 0

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY 

WORKS 

ZNB5004/2022-H

Project title:

DECLARATION RELATING TO A TENDER SUBMITTED BY A JOINT VENTURE :

Address

Percentage involvement

I/We the undersigned parties do hereby declare that our respective involvement in the Works, of which I/we tender

by Joint Venture, would be as follows :-

Party No. 2

Percentage involvement

Party No. 1

Name

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

TENDERERS CIDB REGISTRATION NUMBER:
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Signed - Party No. 1 

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name) :

Signed by Authorised Representative Date

Signed - Party No. 3

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name) :

Signed by Authorised Representative Date

do jointly and severally accept responsibility for the due performance of the Works contained in the above project

should such tender submitted by the Joint Venture be accepted.

do jointly and severally accept responsibility for the due performance of the Works contained in the above project

should such Tender submitted by the Joint Venture be accepted.

do jointly and severally accept responsibility for the due performance of the Works contained in the above project

should such tender submitted by the Joint Venture be accepted.
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No
Year 

Completed
Value (R):

CIDB Registration Number:

CIDB Registration Number:

CIDB Registration Number:

CIDB Registration Number:

CIDB Registration Number:

                 

T2.6 SCHEDULE OF PROPOSED SUBCONTRACTORS

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the National Home Builders Registration Council.

ZNB5004/2022-HTender no:

Project title: KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 

0Project Code:

Nature and extent of work
Name and address of proposed 

Subcontractor

If we are awarded a contract we agree that this notification does not change the requirement for us to submit the names of proposed subcontractors in accordance with requirements in the contract 

for such appointments. If there are no such requirements in the contract, then your written acceptance of this list shall be binding between us.

Previous experience with 

Subcontractor
Contact Tel No:

Name of Enterprise:

SignatureName of authorised representative DateCapacity

We notify you that it is our intention to employ the following Subcontractors for work in this contract. The Subcontractors will all be CIDB registered and their CIDB Registration number shall be 

submitted below.

1

2

3

4

5
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1.        

1.1.      Artisans and Employees: (Artisans and Employees to be ,or are ,employed for this project )

N
u

m
b

e
r

     

     

     

     

     

     

     

 

 

WORK CAPACITY:  (The Tenderer is requested to furnish the following capacity particulars and to attach additional pages if more space is 

required.  Failure to furnish the particulars may result in the Tender being disregarded.)

Professional

Registration No.
Categories of Employee - Key Personnel (part of Business Enterprise)

Site Agent

Project Manager

Foreman

Artisans

     

Quality Control & Safety Officer-Construction Supervisor

 

     

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS Project title:

Project Code:Tender no: ZNB5004/2022-H

T2.7 CAPACITY OF TENDERER

     

Others

Unskilled employees

Date of Employment
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1.2.      Provide full particulars of the following  Assets:  (Assets owned and to be hired - Indicate owned assets )

     

Equipment

                

Machinery Plant Vehicles
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1.3.      Workshops:

Client Name & 

Contact No.

     

     

     

     

Contact DetailTender No.

           

Project Name
Value Tendered in 

R's

Date Tender 

submitted

Address of Main Workshop: Address of Regional Workshop (If Applicable):
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2.

2.1.      Current private sector projects: (List the 5 projects closest to the contractor grading designation of this project)

Contract period

Project Name

Date of commencement

Date of commencement

Scheduled date of completion

4

Contact Tel. No.

Reference / Contact person

5

Project Name

Reference / Contact person

Place (town)

Project Name

Contact Tel. No.

     

Contract Amount (R)

     

     

     

     

     

     

     

Date of commencement

Scheduled date of completion

Contract Amount (R)

Contract period

Contract Amount (R)
     

     

Contract period

     

     

Contract period

Date of commencement

Scheduled date of completion

     

Contact Tel. No. Scheduled date of completion

     

Contract Amount (R)

Place (town)

2

     

Place (town)

     

Reference / Contact person

Place (town)

Project Name

Contact Tel. No.

1
Reference / Contact person

Scheduled date of completion

     

     

     

     

     

     

3

Project Name

Reference / Contact person

Place (town)

Contact Tel. No.

PARTICULARS OF  THE TENDERERS CURRENT AND PREVIOUSLY COMPLETED COMMITMENTS:

     

Date of commencement

Contract Amount (R)

     

     
Contract period
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2.2.      Current Government sector projects: (List the 5 projects closest to the contractor grading designation of this project)

4

Project Name       Date of commencement

Reference / Contact person

Contract Amount (R)

Place (town) Contract Amount (R)

Contract period

Contact Tel. No.      

5

Project Name       Date of commencement

Reference / Contact person

Place (town)

Scheduled date of completion

2

Project Name      

Place (town)

1

Project Name

Contact Tel. No.

3

Project Name      

Reference / Contact person

Reference / Contact person

Place (town)

Place (town)

Contact Tel. No.      

Reference / Contact person

     

     

     

     

     

     

      Date of commencement

Scheduled date of completion

     

Scheduled date of completion

Date of commencement

Contract period

     

Contact Tel. No.      

Contract Amount (R)

Contact Tel. No.      

     

     

     

     

     

     
Contract period

Contract Amount (R)

Scheduled date of completion

Contract Amount (R)

Scheduled date of completion

Date of commencement

Contract period

     

     
Contract period
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2.3.      Previously completed projects: (List the 5 projects closest to the contractor grading designation of this project)

     

Date of commencement

Date of commencement

Date of commencement

Place (town)

     

     

Project Name

     

Date of commencement

Date completed

Contract Amount (R)
     

     

DateSignature of authorised representativeName of Tenderer

     

Contract period
     

Contact Tel. No.

     

Date completed

5

4

Project Name

Contact Tel. No.

Reference / Contact person

Place (town)

     

     

Place (town)

Reference / Contact person

Contract Amount (R)

     

     

Place (town)

Place (town)

Contact Tel. No.

Reference / Contact person

Contact Tel. No.

3
Reference / Contact person

Project Name

Contact Tel. No.

Project Name

Date completed

     

     

     

Contract Amount (R)

Contract period

Contract Amount (R)

     

2

Reference / Contact person

1

     

     

Project Name

Contract period

     

     

Date completed

Contract period

     

     
Contract period

Date of commencement

Date completed

     

Contract Amount (R)
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0

(a)

(b)

(c)

(d)

(i)

(ii)

(iii)

(e) Tenderer to submit their latest 12 months audited financial statements with the returnable documents.

 
Duly signed at…………………………………………………………. on this the…... day of……………………………. 201…..

Name of Enterprise

Capacity of Signatory Signature of authorised representative

T2.8 FINANCIAL STANDING AND OTHER RESOURCES OF BUSINESS 

DECLARATION

understand that it is the responsibility of the Tenderer to prove and provide when requested by the DoPW, evidence of the

good Financial Standing of the Business to complete the Contract successfully.

 

Furthermore, it is understood that failure to provide when requested by DoPW, at least the information as stated in

paragraphs (d)(i)(ii) AND (iii) above will not enable the Evaluation Team to assess the CURRENT financial standing of the

Business and the failure to provide said information when requested will, therefore, invalidate the Tender.  

Project title:
KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 

Tender no: Project Code:

Based on the track record determined on the Minimum Average Annual Turnover coupled to the assessed Works

Capabilities of Contracting Enterprises, the Construction Industry Development Board (CIDB) awards Grading

Designations and accordingly registers it on the system. 

This confirms that a Contractor has, at the time of registration, in the absence of any supply side interventions,

sufficient working capital to commence the Works for a single contract and render due performance.  

I, the undersigned,

ZNB5004/2022-H

(name of person authorized to sign on behalf of the Tenderer 

However, it regularly occurs that a Contractor will at the same time submit tenders for a number of projects that are

advertised during an overlapping period. Moreover, the Contractor may be busy with a Contract that is of the

registered CIDB Grading Designation (value) or is even attending to a number of smaller valued Contracts. 

A Tenderer who wishes to  be considered for this  tender Contract  award, over and  above other  tenders

that they have submitted, shall submit when requested by the DoPW the necessary proof that: 

It therefore becomes the prerogative of a Tenderer in such instances to prove to the Department that the

Enterprise has the capacity in every respect to attend to more than one (1) contract at a time.

he/she has access to additional finance (inclusive of a PERFORMANCE GUARANTEE BY A REGISTERED

FINANCIAL INSTITUTION),

he/she has additional Human Resources available to successfully complete this project.

 

Full Name of Signatory

 

I accept and understand that the KZN Department of Health, as representative of the Provincial Administration of KwaZulu-

Natal in this tender, may act against me and the Tenderer, jointly and severally, should this declaration and/or any

information provided be found to be false.

  

he/she has adequate Equipment, Plant and Machinery that all of the above can, undoubtedly, be sourced for this

tender. (Please submit to the DoPW the name and contact details of the supplier if the Tenderer is going to hire

Equipment, Plant or Machinery, when requested.)
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24 May 2022

(Date)

 

Departmental Stamp:

This form is only to be completed when applicable to the tender and if a Compulsory Briefing 

meeting has been called.

Signature

Name of Tenderer

     

Date

           

Name of DOH Representative

T2.10 SITE INSPECTION MEETING CERTIFICATE

This is to certify that I,
(Name of authorised Representative)

Tender no: ZNB5004/2022-H 0Project Code:

Project title:
KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 

Site Inspection Date:

(Name of Enterprise)
representing

I have made myself familiar with all local conditions likely to influence the work and the cost thereof. I

further certify that I am satisfied with the description of the work and explanations given at the site

inspection meeting and that I understand the work to be done, as specified and implied, in the execution

of this contract.

 

Signature Date

visited the site on:

I declare that the representative, named above, is my authorised representative and not a third party

agent and that my representative's attending of this site meeting, shall be deemed conclusive proof that

my Enterprise are fully aware of what was said and discussed at this meeting.

     

Please do a print preview 
before printing.
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1

1.1

1.2

2

2.1

2.2

2.3

2.4

2.5 Tax Reference Number: 

2.6 VAT Registration Number: 

2.6.1

1
”State” means –

(a)

(b)

(c)

(d)

(e)

Registration Number of Company, enterprise, close corporation, 

partnership agreement or trust:

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 
Project title:

Tender no: Project Code: 0ZNB5004/2022-H

Identity Number:

Position occupied in the Company (director, trustee, shareholder
2
.):

In order to give effect to the above, the following questionnaire must be completed and submitted 

with the quotation/Tender document.

Full Name of Tenderder or his or her representative:

Any legal person, including persons employed by the state1, or persons having kinship with persons

employed by the state, including a blood relationship, may make an offer or offers in terms of this invitation

to Tender (includes a price quotation, advertised competitive Tender, limited Tender or proposal). In view

of the possible allegations of favouritism, should the resulting Tender/quotation, or part thereof, be

awarded to persons employed by the state, or to persons connected with or related to them, it is required

that the Tenderder or his/her/their authorized representative declare his/her/their position in relation to the

evaluating/adjudicating authority and/or take an oath declaring his/her/their interest, where-

the Tenderder is employed by the state; and/or

the legal person on whose behalf the quotation/Tenderding document is signed, has a

relationship with persons/a person who are/is involved in the evaluation and or adjudication of

the quotation(s)/Tender(s), or where it is known that such a relationship exists between the

person or persons for or on whose behalf the declarant acts and persons who are involved with

the evaluation and or adjudication of the quotation/Tender.

The names of all directors / trustees / shareholders / members, their individual identity number, 

tax reference number and, if applicable, employee / persal number must be indicated in 

paragraph 3 below.

2
”Shareholders” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and 

exercises control over the enterprise.

any National or Provincial department, National or Provincial public entity or Constitutional institution within the meaning of  the Public 

Finance Management Act, 1999 (Act No. 1 of 1999);

any municipality or municipal entity;

Provincial Legislature;

National Assembly or the National Council of Provinces; or

Parliament.

T2.11 DECLARATION OF INTEREST - SBD 4
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2.7

2.7.1

Name or person / director / shareholder / member:

2.7.2

2.7.2.1

2.7.2.2

2.9

2.9.1 If so, furnish particulars:

2.10

 If no, furnish reasons for non-submission of such proof:

Name of state institution to which the person is connected:

Position occupied in the state institution:

Any other particulars:

Are you or any person connected with the Tenderder presently 

employed by the state?

YES / NO

If so, furnish the following particulars:

Do you, or any person connected with the Tenderder, have any relationship (family, 

friend, other) with a person employed by the state and who may be involved with 

the evaluation and or adjudication of this quotation/Tender? 

YES / NO

(Note: Failure to submit proof of such authority, where applicable, may result in the disqualification of the Tender.)

If you are presently employed by the state, did you obtain the appropriate 

authority to undertake remunerative work outside employment in the 

public sector? 

YES / NO

YES / NOIf yes, did you attached proof of such authority to the Tender document?

Are you, or any person connected with the Tenderder, aware of any 

relationship (family, friend, other) between the Tenderder and any person 

employed by the state who may be involved with the evaluation and or 

adjudication of this quotation/Tender? 

YES / NO
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2.10.1 If so, furnish particulars:

2.11 YES / NO

2.11.1 If so, furnish particulars:

3 Full details of directors / trustees / members / shareholders

Date

Do you or any of the directors / trustees/ shareholders / members of the 

company have any interest in any other related companies whether or not 

they are Tenderding for this contract?

Full Name Identity Number
Personal Tax 

Reference Number

State Employee 

Number / Persal 

Number

Position

DECLARATION

I, THE UNDERSIGNED (NAME)  :

Name of Tenderer

Signature

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 AND 3 ABOVE IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE TENDER OR ACT AGAINST ME SHOULD THIS DECLARATION 

PROVE TO BE FALSE.
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Project 

Code:
0

Date No. of Pages

1

2

3

4

5

6

7

8

9

10

11

12

13

The undersigned confirm that the following communications received from the employer before the 

submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer:

T2.12 RECORD OF ADDENDA TO TENDER DOCUMENTS

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 

Title or Details

Project title:

Tender no: ZNB5004/2022-H

Name

Tenderer

Position

Attach Additional Pages if more space is required

Signed Date

Tenderer to attach proof of receipt of above listed addenda
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Name of authorised representative

Project title:
KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 

     

     

(Area Code)(Number)

(Area Code)(Number)

Signature Date

     

0Project Code:Tender no: ZNB5004/2022-H

     

     

     

Name of Electrical Contractor:

T2.13 PARTICULARS OF ELECTRICAL CONTRACTOR

Address:

     

     

Registration number at the Electrical 

Contracting Board of S.A.:

     

     

Telephone Number:

Fax Number:
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Item

1 R

2 R

3 R

4 R

5 R

6 R

The Contractor shall list imported items, materials and/or equipment which shall be excluded from

the Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency

fluctuations only. Copies of the supplier’s quotations for the items, materials or equipment

(provided that such costs shall not be higher than the relevant contract rate as listed above) should

be lodged with the Principal Agent / Engineer of the Department of Public Works within 60 (sixty)

days from the date of acceptance of the tender. No adjustment of the local VAT amount, nor the

contractor’s profit, discount, mark-up, handling costs, etc. shall be allowed. (See P&G E16)

T2.14 SCHEDULE FOR IMPORTED MATERIALS AND EQUIPMENT 

Project Code:Tender no: ZNB5004/2022-H 0

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 
Project title:

This schedule should be completed by the tenderer. (Attach additional page(s) if more space is required)

Quotation (Excluding VAT)Material / Equipment

DateSignature

     

Name of authorised representative

     

The net amount to be added to or deducted from the contract sum:

FORMULA:

These net amounts will be adjusted as follows: 

* A bill of lading (sometimes abbreviated as 

B/L or BoL) is a document issued by a 

carrier which details a shipment of 

merchandise and gives title of that 

shipment to a specified party. Bills of lading 

are one of three important documents used 

in international trade to help guarantee that 

exporters receive payment and importers 

receive merchandise. A straight bill of 

lading, which is referred to above, is used 

when payment has been made in advance 

of shipment and requires a carrier to deliver 

the merchandise to the appropriate party. It 

is therefore the date of the paid up invoice 

when the shipment leaves the exporter's 

location. [http://en.wikipedia.org/wiki/Bill_of_lading]

Z = exchange rate on the date of the Bill of Lading* of exporters invoice.

             Y

A = V (  Z -1)

A = the amount (R) of adjustment

V = the net amount (supplier’s quotation) (R) of the imported item

Y = exchange rate 14 days prior to closing date of tender submission
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0

T2.15a LATEST 12 MONTH ANNUAL FINANCIAL STATEMENT 

Project title:
KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 

Tender no: ZNB5004/2022-H Project Code:

ATTACH A CERTIFIED COPY OF THE ANNUAL FINANCIAL 

STATEMENT OF THE COMPANY FOR THE PAST FINANCIAL 

YEAR TO THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of the annual financial statements of the past 

financial year in respect of each party to the Joint Venture must be attached to this page

ATTACH COMPANY LATEST 12 MONTHS ANNUAL FINANCIAL STATEMENTS TO THIS PAGE 
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Project title:

Tender no:         

TECHNICAL DATA: 

 

 

Serial number:

 

 

 

 

 

 

 

 

 

 

 

 

Starter Motor Type and Voltage

Standard  Compliance

T2.16 EQUIPMENT SCHEDULES

Project Code:

Voltage

KVA

The Tenderer shall complete the following schedules giving details of the various items of materials or equipment that 

he includes in his offer.

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 

ZNB5004/2022-H 0

Manufacturer:

Frequency

RPM

Cylinder/stroke

Fuel capacity and consumption

AMF Change Over Panel Type

 

 

Model number:

Sound pressure level

Battery Type

Condenser air flow rate

Attenuation type
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Project Code:

TECHNICAL DATA:  

TECHNICAL DATA:  

 

Manufacturer

Model

 

0

EQUIPMENT SCHEDULES

 

Monitor Type and size

External Radiation Levels

Brochure enclosed

Electrical nominal voltage

 Standard Compliance

Agent

 

Yes/No

Telephone number of Agent  

Model

 

Telephone no of Agent

 

 

Yes/No

 

Dimension /Size

Resolution

Zoom ranges  

 

Brochure enclosed

 

Manufacturer

Volts
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Project Code:

TECHNICAL DATA:  

TECHNICAL DATA:  

 

 

No of sequential settings per time switch

No of N/O and N/C contacts per setting

Adjustable time lapse between settings

 

Timer mode  

 

Manufacturer

Model

EQUIPMENT SCHEDULES

 

Operating voltage

Size

Range

 

 

 

 

 

Agent

 

 

Yes/No

Manufacturer

Brochure enclosed

Telephone number

Operating current

Voltage

Brochure enclosed

Telephone number

Agent

 

Finish

 

Battery Back Up Time

 

 

Yes/No

 

0

Page 57 of 194



KZN Department of Health

Effective Date: August 2019

Revision 5

Project Code:

TECHNICAL DATA:  

0

Manufacturer

Panel thickness

 

 

EQUIPMENT SCHEDULES

Load

Stops

Car Size

Internal Finishes

Door Opening

Door Type

 

 

 

 

 

 

 

 

Agent

Telephone number of Agent

 

Standard Compliance

Method of joining panels

 

Speed

Type of Drive

Type of Car and Landing Buttons

Type of Landing Door Frames

 

 

 

Speed Control

 

 

 

 

Battery Type

Pit

Head Room

Type of Door

Floor construction

Brochure enclosed

 

 

 

Yes/No
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Project Code:

TECHNICAL DATA:  

Area:

Manufacturer:

Serial number:

A

A

kPA

Starting amps

 

0

Running amps

EQUIPMENT SCHEDULES

Voltage V

WCPU

Cooling Tower
 

°C

Conditioned room air temperature after 1 

hour, Actual

System return gauge pressure

Condenser water inlet temperature

Condenser water outlet temperature

Condenser water flow rate

Conditioned room air temperature after 1 

hour, Design

l/s

°C

°C

°C

°C

Blower unit air flow rate m³/s

°C

kPA

Blower unit air outlet temperature

Blower unit air inlet temperature

System supply gauge pressure

 

 

 

 
WCPU

Cooling Tower

Model number:

Page 59 of 194



KZN Department of Health

Effective Date: August 2019

Revision 5

0

1.

2.

3.

4.

5.

6.

a)

b)

c)

d)

7.

 

Duly signed at…………………………………………………………. on this the…... day of……………………………. 20.…..

Name of Enterprise

Capacity of Signatory Signature of authorised representative of Tenderer

In terms of Regulation 5(1)(h) of the Construction Regulations of February 2014 a Contractor may only be appointed to 

perform construction work if the Client is satisfied that the Contractor has the necessary competencies and resources to 

carry out the work safely in accordance with the Occupational Health and Safety Act, Act 85 of 1993 and the Construction 

Regulations of February 2014. In line with this requirement the Contractor is required to read through this document 

carefully, sign it and submit it with his/her Tender.

ZNB5004/2022-H

I agree that my failure to complete and execute this declaration to the satisfaction of the Client will mean that I am 

unable to comply with the requirements of the Occupational Health and Safety Act, Act 85 of 1993 and the 

Construction Regulations of February 2014, and accept that my Tender will be rejected.

Client's Construction Safety, Health and Environmental Specification.

I confirm that I may not commence with any part of construction work under the contract until my Construction Safety 

Health and Environmental Management Plan has been approved in writing by the Client.

I hereby confirm that copies of the following documentation will be kept on site for viewing and inspection purposes for 

the duration of the construction work:

I hereby confirm that adequate provisions has been made in my Tender to cover the cost of all Safety, Health and 

Environmental duties and responsibilities imposed on me by the Occupational Health and Safety Act, Act 85 of 1993, 

the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental 

Specifications.

I hereby undertake that if my Tender is accepted, to provide before commencement of the Works under the contract 

or as required by the Conditions of the Contract, a suitable and sufficiently documented Construction Safety, Health 

and Environmental Management Plan in accordance with Regulation 7(1)(a) of the Construction Regulations of 

February 2014, which shall be subject for approval by the Client.

I hereby declare that my company and its employees has the necessary competency and resources to safely carry out 

the construction works under this contract in compliance with the Occupational Health and Safety Act, Act 85 of 1993, 

the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental 

Specifications.

 

Full Name of Signatory

 

 

 T2.17 CONTRACTOR'S SAFETY, HEALTH AND ENVIRONMENTAL 

DECLARATION

I, the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and Safety Act, 

Act 85 of 1993 and the Construction Regulations of February 2014 and the Construction Safety, Health and 

Environmental Specifications attached to this document.

 

DECLARATION

Approved Construction Safety, Health and Environmental Plan.

Occupational Health and Safety Act, Act 85 of 1993.

Construction Regulations of February 2014.

Project title:
KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 

Tender no: Project Code:

Page 60 of 194



KZN Department of Health

Effective Date: August 2019

Revision 5

Section 5:    Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 6 partners

Date

 

Name

Position

Section 10: SBD9 issued by National Treasury must be completed for each tender and be attached as a tender 

requirement

Signed

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 

     control over the enterprise appears,  has within the last five years been convicted of fraud or corruption;

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:  

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 

      belief both true and correct.

ii)  confirms that neither the name of the enterprise or the name of any partner, manager, director or other 

     person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register 

     of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

i)   authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue  Services that it is in   

order; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 

     offers and have no other relationship with any of the tenderers or those responsible for compiling the scope 

     of work that could cause or be interpreted as a conflict of interest; and

Section 9: SBD8 issued by National Treasury must be completed for each tender and be attached as a tender requirement

Section 3:    CIDB registration number, if any: 

Section 6:    Particulars of companies and close corporations

Company registration number

Close corporation number

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a tender requirement

Section 8: SBD6 issued by National Treasury must be completed for each tender and be attached as a tender requirement

Tender no:         

Tax reference number 

Section 1:    Name of enterprise:  

T2.18 Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each 

partner must be completed and submitted.

Section 2:    VAT registration number, if any: 

Project title:
KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 

ZNB5004/2022-H Project Code: 0

Section 4:    CSD Number:

Page 61 of 194



KZN Department of Health

Effective Date: August 2019

Revision 5

1.

2.

3.

4.

5.

1.

2.

3.

4. 

T2.19 TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE 

COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING

Project Code: 0

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a 

separate Tax Compliance Status (TCS) PIN.

From 18 April 2016 SARS introduced an enhanced Tax Compliance (TCS) system.

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch office 

nationally or on the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will need to 

register with SARS as eFilers through the website www.sars.gov.za.

TAX CLEARANCE REQUIREMENTS

It is a condition of Tender that the taxes of the successful tenderer must be in order, or that satisfactory 

arrangements have been made with South African Revenue Service (SARS) to meet the tenderer's tax 

obligations. It is a condition of this Offer of Commission that your practice remains in good standing with 

SARS (South African Revenue Services) in terms of its tax clearance.

In order to meet this requirement Tenderders are required to apply via e-filing at any SARS branch office 

nationally. The Tax Complance Status (TCS)  requirements are also applicable to foreign Tenderders / 

individuals who wish to submit tenders.

Project title:

Tender no:         

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD 

DAMAGE RECOVERY WORKS 

ZNB5004/2022-H

IMPORTANT NOTICE

Name of Tenderer: ......................................................................................................................................

Signature of tenderer: ................................................................................................................................

Date: .........................................................................................................................................................

SARS will then furnish the tenderer with a Tax Compliance Status (TCS) PIN that will be valid for a period 

of 1 (one) year from the date of approval.

The South African Revinue Services (SARS) has phased out the issuing of paper Tax Clearance 

Certificates.

The new system allows taxpayers to obtain a Tax Compliance Status (PIN), which can be utilised by 

authorised third parties to varify taxpayers compliance status online via SARS e-filing.

Tenderers are required to fill in clearly, legibly, in bold print and black ink the SARS (TCS) PIN number 

and Tax Reference number in the space hereunder:

Tax Compliance Status(TCS)                      

PIN Number

Company / Tendering Entity Tax 

Reference Number
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NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of Good Standing with the

Compensation Commissioner in respect of each party to the Joint Venture must be attached to this

page

ATTACH A CERTIFIED COPY OF PROOF, THAT THE 

TENDERER IS IN GOOD STANDING WITH THE 

COMPENSATION COMMISSIONER, TO THIS PAGE FOR 

ADJUDICATION PURPOSES

T2.20 CERTIFIED PROOF OF GOOD STANDING WITH THE 

COMPENSATION COMMISSIONER

Project Code:

Project title:
KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD 

DAMAGE RECOVERY WORKS 

ZNB5004/2022-HTender no:  0
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Tender no:   ZNB5004/2022-H

Amount in figures:

Signature (s)

Name (s)

Capacity

For the tenderer

(Name and address of tenderer)

Name and signature of 

witness

Amount (in words):

Date

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and

returning one copy of this document to the Tenderer before the end of the period of validity stated in the Tender Data,

whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the

Contract Data.

R

T2.21 - FORM OF OFFER AND ACCEPTANCE

The Tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and

Addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of

Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and

Acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract

including compliance with all its terms and conditions according to their true intent and meaning for an amount to be

determined in accordance with the Conditions of Contract identified in the Contract Data.

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 

OFFER

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the

procurement of :

Page 64 of 194



KZN Department of Public Works

Effective Date: August 2019

Revision 5

Part C1

Part C2

Part C3

Part C4

For the employer

Site information and drawings and documents or parts thereof, which may be 

incorporated by reference into the above listed Parts.

The terms of the contract, are contained in: 

Agreement and Contract Data, (which includes this agreement)

ACCEPTANCE 

Pricing data

Scope of work.

By signing this part of this Form of Offer and Acceptance, the Employer identified below, accepts the Tenderer’s offer.

In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of

Contract identified in the Contract Data. Acceptance of the Tenderer’s offer shall form an agreement between the

Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the contract that is the

subject of this Agreement.

 

Name and signature of 

witness

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the

returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during

this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this

form of offer and acceptance. No amendments to or deviations from said documents are valid unless contained in this

schedule. 

(Name and address of employer)
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Notes:

1.1.4.        Subject:

1.1.2.        Subject:

Details:       

Schedule of Deviations

1. The extent of deviations from the tender documents issued by the employer before the tender closing date is limited 

to     those permitted in terms of the conditions of tender. 

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also be 

incorporated into the final draft of the Contract. 

1.1.1.        Subject:

Details:       

Details:       

1.1.3.        Subject:

Details:       

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the

foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender data

and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the

terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.   

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between

the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall

have any meaning or effect in the contract between the parties arising from this agreement.  

2. A tenderer’s covering letter shall not be included in the final contract document.  Should any matter in such letter, 

which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer and 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to 

the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded 
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Tender no.:

the (day)

of (month)

 (year)

at (Place)

The Tenderer (now Contractor), identified in the Offer part of this Agreement hereby confirms 

receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully 

completed original copy of this Agreement, including the Schedule of Deviations (if any) today:

Signature and name of witness:

Signature

Name

Capacity

For the Contractor:

Name

Signature

T2.21a  CONFIRMATION OF RECEIPT

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY 

WORKS 

ZNB5004/2022-H
Project 

Code:
0
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T2.22 - FINAL BILL OF QUANTITY SUMMARY

Project title:
KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY 

WORKS 

Tender no:  ZNB5004/2022-H Project Code: 0

ATTACH SUMMARY PAGE OF THE BILL OF QUANTITIES
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INTRODUCTION

1 PILLARS OF THE PROGRAMME

(a) Any single contract with imported content exceeding US$10 million.

or

(b)

or

(c) 

or

(d) 

2

3

3.1

1.2

1.3

1.4

2.1

2.2

T2.25 THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME

This document must be signed and submitted together with your tender

The National Industrial Participation (NIP) Programme, which is applicable to all government procurement contracts that 

have an imported content, became effective on the 1 September 1996. The NIP policy and guidelines were fully 

endorsed by Cabinet on 30 April 1997. In terms of the Cabinet decision, all state and parastatal purchases / lease 

contracts (for goods, works and services) entered into after this date, are subject to the NIP requirements. NIP is 

obligatory and therefore must be complied with. The Industrial Participation Secretariat (IPS) of the Department of 

Trade and Industry (DTI) is charged with the responsibility of administering the programme.

The NIP obligation is benchmarked on the imported content of the contract. Any contract having an imported 

content equal to or exceeding US$ 10 million or other currency equivalent to US$ 10 million will have a NIP 

obligation. This threshold of US$ 10 million can be reached as follows:

1.1

Multiple contracts for the same goods, works or services each with imported content exceeding US$3 million 

awarded to one seller over a 2 year period which in total exceeds US$10 million.

A contract with a renewable option clause, where should the option be exercised the total value of the 

imported content will exceed US$10 million.

Multiple suppliers of the same goods, works or services under the same contract, where the value of the 

imported content of each allocation is equal to or exceeds US$ 3 million worth of goods, works or services to 

the same government institution, which in total over a two (2) year period exceeds US$10 million.

The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 (c) above will amount to 

30 % of the imported content whilst suppliers in respect of paragraph 1.1 (d) shall incur 30% of the total NIP 

obligation on a pro-rata basis.

To satisfy the NIP obligation, the DTI would negotiate and conclude agreements such as investments, joint 

ventures, sub-contracting, licensee production, export promotion, sourcing arrangements and research and 

development (R&D) with partners or suppliers.

A period of seven years has been identified as the time frame within which to discharge the obligation.

REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY

In order to ensure effective implementation of the programme, successful tenderers (contractors) are required 

to, immediately after the award of a contract that is in excess of R10 million (ten million Rands), submit details 

of such a contract to the DTI for reporting purposes.

The purpose for reporting details of contracts in excess of the amount of R10 million (ten million Rands) is to 

cater for multiple contracts for the same goods, works or services; renewable contracts and multiple suppliers 

for the same goods, works or services under the same contract as provided for in paragraphs 1.1.(b) to 1.1. 

(d) above.

Tender SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF TenderDERS AND 

SUCCESSFUL TenderDERS (CONTRACTORS)

Tenderders are required to sign and submit this Standard Tenderding Document (SBD 5) together with the 

Tender on the closing date and time.
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Tender number: Closing date:

Name of tenderer:

Postal address:

 

Signature: Name (in print):

Date:

3.2

3.3

4.2

• Tender / contract number.

In order to accommodate multiple contracts for the same goods, works or services; renewable contracts and 

multiple suppliers for the same goods, works or services under the same contract as indicated in sub-

paragraphs 1.1 (b) to 1.1 (d) above and to enable the DTI in determining the NIP obligation, successful 

Tenderders (contractors) are required, immediately after being officially notified about any successful Tender 

with a value in excess of R10 million (ten million Rands), to contact and furnish the DTI with the following 

information:

• Description of the goods, works or services.

• Date on which the contract was accepted.

• Name, address and contact details of the government institution.

• Value of the contract.

• Imported content of the contract, if possible.

The information required in paragraph 3.2 above must be sent to the Department of Trade and Industry, 

Private Bag X 84, Pretoria, 0001 for the attention of Mr. Elias Malapane within five (5) working days after 

award of the contract. Mr. Malapane may be contacted on telephone (012) 394 1401, facsimile (012) 394 2401 

or e-mail at Elias@thedti.gov.za for further details about the programme.

e. upon approval of the business concept by the DTI, the contractor will submit detailed business plans 

outlining the business concepts;

f. the contractor will implement the business plans; and

g. the contractor will submit bi-annual progress reports on approved plans to the DTI.

The NIP obligation agreement is between the DTI and the successful Tenderder (contractor) and, therefore, 

does not involve the purchasing institution.
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1.

2.

3.

4.

5.

I, the undersigned, in submitting the accompanying Tender:

in response to the invitation for the tender made by:

do hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of : ________________________________________________________________ that :

² Tender rigging (or collusive Tenderding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise 

prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a Tenderding process.  

Tender rigging is, therefore, an agreement between competitors not to compete.

T2.26 CERTIFICATE OF INDEPENDENT TENDER DETERMINATION - SBD 9

Project title:
KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 

Tender no:         ZNB5004/2022-H
Project 

Code:
0

This Standard Tenderding Document (SBD) must form part of all Tenders¹ invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties 

in a horizontal relationship and if it involves collusive Tenderding (or Tender rigging).² Collusive 

Tenderding is a per se prohibition meaning that it cannot be justified under any grounds.

Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all 

reasonable steps to prevent abuse of the supply chain management system and authorizes accounting 

officers and accounting authorities to:

a) disregard the Tender of any Tenderder if that Tenderder, or any of its directors have abused the 

institution’s supply chain management system and or committed fraud or any other improper conduct in 

relation to such system.

b) cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or 

fraudulent act during the Tenderding process or the execution of that contract.

This SBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

Tenders are considered, reasonable steps are taken to prevent any form of Tender-rigging. 

In order to give effect to the above, the attached Certificate of Tender Determination (SBD 9) must be 

completed and submitted with the Tender:

¹ Includes price quotations, advertised competitive Tenders, limited Tenders and proposals.

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

(Tender Number and Description)

KZN Department of Health

(Name of Institution)

(Name of Tenderer)

ZNB5004/2022-H - KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY 

WORKS 

Page 71 of 194



KZN Department of Health

Effective Date: August 2019

Revision 5
1.

2.

3.

4.

5.

(a)

(b)

(c)

6.

7.

(a)

(b)

(c)

(d)

(e)

10.

Date

Name of Tenderder

I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to Tenders and contracts, Tenders that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in terms of 

section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 

public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

For the purposes of this Certificate and the accompanying Tender, I understand that the word 

“competitor” shall include any individual or organization, other than the Tenderder, whether or not 

affiliated with the Tenderder, who:

has been requested to submit a Tender in response to this Tender invitation;

could potentially submit a Tender in response to this Tender invitation, based on their 

qualifications, abilities or experience; and

provides the same goods and services as the Tenderder and/or is in the same line of 

business as the Tenderder

The Tenderder has arrived at the accompanying Tender independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication between 

partners in a joint venture or consortium3 will not be construed as collusive Tenderding.

the submission of a Tender which does not meet the specifications and conditions of 

the Tender; or

the intention or decision to submit or not to submit, a Tender; 

methods, factors or formulas used to calculate prices;

I have read and I understand the contents of this Certificate;

I am authorized by the Tenderder to sign this Certificate, and to submit the accompanying Tender, on 

behalf of the Tenderder;

Each person whose signature appears on the accompanying Tender has been authorized by the 

Tenderder to determine the terms of, and to sign the Tender, on behalf of the Tenderder;

prices; 

geographical area where product or service will be rendered (market allocation)

In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding:

I understand that the accompanying Tender will be disqualified if this Certificate is found not to be true 

and complete in every respect;

Position

Signature
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T2.27 - CERTIFIED PROOF OF REGISTRATION ON CENTRAL SUPPLIERS 

DATABASE

Project title:
KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 

Bid no:         ZNB5004/2022-H Project Code: 0

ATTACH A CERTIFIED COPY OF PROOF, THAT THE BIDDER 

IS REGISTERED ON THE CENTRAL SUPPLIERS DATABASE 

TO THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of registration on the Central Suppliers

Data Base in respect of each party to the Joint Venture must be attached to this page
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T2.28 - CERTIFIED PROOF OF CIDB REGISTRATION NUMBER

Project title:
KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 

Tender no:  

       
ZNB5004/2022-H Project Code: 0

ATTACH A CERTIFIED COPY OF PROOF, THAT THE 

TENDERER IS REGISTERED WITH THE CONSTRUCTION 

INDUSTRY DEVELOPMENT BOARD (CIDB) TO THIS PAGE 

FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of registration with the CIDB in respect

of each party to the Joint Venture must be attached to this page
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T2.29 - PROOF OF PAYMENT OF Tender DEPOSIT

Project title:
KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 

Tender no:  

       
ZNB5004/2022-H Project Code: 0

ATTACH A COPY OF PROOF OF PAYMENT WHERE 

AVAILABLE OF THE Tender DEPOSIT BY THE TENDERER,  

TO THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture a certified copy of proof of payment where available of the tender

deposit is only necessary in respect of any one party to the Joint Venture and must be attached to this page
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1.

2.

-

-

-

-

-

-

-

-

3.

4.

5.

6.

NAME (PRINT):

CAPACITY: 1.

SIGNATURE:

NAME OF FIRM: 2.

DATE:

(i)      Tendering documents, viz

T2.30 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 1

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL TENDERER (PART 1) AND THE 

PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL 

TENDERER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS 

FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE TENDERER)

I hereby undertake to supply all or any of the goods and/or works described in the attached tendering 

documents to Head: Public Works (Department of Public Works: Province of KwaZulu-Natal) in accordance

The following documents shall be deemed to form and be read and construed as part of this agreement:

with the requirements and specifications stipulated in tender number ZNB5004/2022-H at the price/s quoted.

I confirm that I have satisfied myself as to the correctness and validity of my Tender; that the price(s) and 

rate(s) quoted cover all the goods and/or works specified in the Tenderding documents; that the price(s) and 

rate(s) cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations 

will be at my own risk.

Invitation to tender;

Tax Compliance Status (TCS) PIN;

Pricing schedule(s);

Technical Specification(s);

Declaration of interest;

Declaration of Tenderder’s past SCM practices;

Certificate of Independent Tender Determination

Special Conditions of Contract;

(ii)        General Conditions of Contract for construction works Edition 2 - GCC2010; and

(iii)       Other (specify)

I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving 

on me under this agreement as the principal liable for the due fulfilment of this contract.

I declare that I have no participation in any collusive practices with any Tenderder or any other person 

regarding this or any other Tender.

I confirm that I am duly authorised to sign this contract.

Witnesses:

Date:
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1.

accepts your tender under reference ZNB5004/2022-H dated _________________________for the supply of

goods/works indicated hereunder and/or further specified in the annexure(s).

2.

3.

4.

[Place]

NAME (PRINT):

SIGNATURE:

OFFICIAL STAMP:

T2.31 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 

2

PART 2 (TO BE FILLED IN BY THE PURCHASER)

I ______________________________________________________________________ in my capacity as

An official order indicating delivery instructions is forthcoming.

I undertake to make payment for the goods/works delivered in accordance with the terms 

and conditions of the contract, within 30 (thirty) days after receipt of an invoice accompanied 

by the delivery note.

ITEM

NO. 

PRICE  (ALL 

APPLICABLE 

TAXES 

INCLUDED)

BRAND
DELIVERY 

PERIOD

MINIMUM 

THRESHOLD  FOR 

LOCAL 

PRODUCTION AND 

CONTENT (if 

applicable)

I confirm that I am duly authorised to sign this contract.
SIGNED AT 

_____________________________________________ON__________________________

__
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0

A detailed OHSE Plan is to be submitted by the successful tenderer as per Construction Regulation 7(1)(a). The following 

are the minimum standard legal documentation that must form part of the OHSE Plan based on the risks attached in 

executing this project titled;

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 

 T2.32 - OHSE PLAN STRUCTURE

Project title:
KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 

Tender no: ZNB5004/2022-H Project Code:
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Project title:
KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD 

DAMAGE RECOVERY WORKS 

Tender no: ZNB5004/2022-H

Project Code: 0

 T2.33 - OHSE CLIENT SPECIFIC REQUIREMENTS
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Project title:

Tender no: Project Code:

 T2.34 - BASELINE RISK ASSESSMENT

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 

0ZNB5004/2022-H
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1.

1.1.

1.2.

1.3.

1.4.

1.5.

Where;

x is the imported content in Rand

y is the Tender Tender price in Rand excluding value added tax (VAT)

1.6.

(a)

2.

Description of services, works or goods Stipulated minimum threshold

T2.35 - DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 

DESIGNATED SECTORS - SBD 6.2

This Standard Tender Document (SBD) must form part of all Tenders invited. It contains general information and 

serves as a declaration form for local content (local production and local content are used interchangeably).

LC = [1 - x / y] * 100

The SABS approved technical specification number SATS 1286:2011 is accessible on 

http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.

A Tender may be disqualified if –

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate 

published by South African Reserve Bank (SARB) at 12:00, on the date of advertisement of the Tender as 

indicated in paragraph 4.1 below.

Before completing this declaration, tenderers must study the General Conditions, Definitions, Directives applicable in 

respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017, the South African Bureau 

of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the Guidance on the 

Calculation of Local Content together with the Local Content Declaration Templates [Annex C (Local Content 

Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to Annex C) and E (Local 

Content Declaration: Supporting Schedule to Annex C)].

General Conditions

The local content (LC) expressed as a percentage of the Tender price must be calculated in accordance 

with the SABS approved technical specification number SATS 1286: 2011 as

follows:

Preferential Procurement Regulations, 2017 (Regulation 8) makes provision for the promotion of local 

production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise such 

tenders with the specific Tenderding condition that only locally produced or manufactured goods, with a 

stipulated minimum threshold for local production and content will be considered.

Where necessary, for Tenders referred to in paragraph 1.2 above, a two stage Tenderding process may be 

followed, where the first stage involves a minimum threshold for local production and content and the 

second stage price and B-BBEE.

A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner that 

the local production and content of the overall value of the contract is reduced to below the stipulated 

minimum threshold.

this Declaration Certificate and the Annex C (Local Content Declaration: Summary Schedule) are not 

submitted as part of the Tender documentation;

The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 

1286:2011) for this tender is/are as follows:

Page 81 of 194



KZN Department of Health

Effective Date: August 2019

Revision 5
%

%

%

3.

Yes No (Tick applicable box)

4.

IN RESPECT OF TENDER NO.

ISSUED BY:

NB

1

2

I, the undersigned, (full names),

do  hereby  declare,  in  my  capacity  as

of (name of Tenderder entity),

The obligation to complete, duly sign and submit this declaration cannot be transferred to an external 

authorized representative, auditor or any other third party acting on behalf of the Tenderder.

Guidance on the Calculation of Local Content together with Local Content Declaration Templates 

(Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial development/ip.jsp. Tenderders 

should first complete Declaration D. After completing Declaration D, Tenderders should complete 

Declaration E and then consolidate the information on Declaration C. Declaration C should be 

submitted with the Tender documentation at the closing date and time of the Tender in order to 

substantiate the declaration made in paragraph (c) below. Declarations D and E should be kept by the 

Tenderders for verification purposes for a period of at least 5 years. The successful Tenderder is 

required to continuously update Declarations C, D and E with the actual values for the duration of the 

contract.

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 

ZNB5004/2022-H

(Procurement Authority / Name of Institution):

(REFER TO ANNEX B OF SATS 1286:2011)

Currency Rates of exchange

US Dollar

Pound Sterling

Euro

Yen

Other

NB: Tenderders must submit proof of the SARB rate (s) of exchange used.

Where, after the award of a tender, challenges are experienced in meeting the stipulated minimum threshold for 

local content the dti must be informed accordingly in order for the dti to verify and in consultation with the AO/AA 

provide directives in this regard.

LOCAL CONTENT DECLARATION

Does any portion of the services, works or goods offered have any imported content?
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the following:

(a) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

(i)

(c)

(d)

(e)

SIGNATURE: DATE:

WITNESS No. 1 DATE:

WITNESS No. 2 DATE:

I accept that the Procurement Authority / Institution has the right to request that the local content 

be verified in terms of the requirements of SATS 1286:2011.

I understand that the awarding of the Tender is dependent on the accuracy of the information 

furnished in this application. I also understand that the submission of incorrect

data, or data that are not verifiable as described in SATS 1286:2011, may result in the 

Procurement Authority / Institution imposing any or all of the remedies as provided for in

Regulation 14 of the Preferential Procurement Regulations, 2017 promulgated under the 

Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

Local content %, as calculated in terms of SATS 1286:2011

If the Tender is for more than one product, the local content percentages for each product contained 

in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula given in 

clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 

information contained in Declaration D and E.

Stipulated minimum threshold for local content (paragraph 3 above)

The local content percentage (%) indicated below has been calculated using the formula given in 

clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 

information contained in Declaration D and E which has been consolidated in Declaration C:

Tender price, excluding VAT (y) R

Imported content (x), as calculated in terms of SATS 1286:2011 R

the goods/services/works to be delivered in terms of the above-specified Tender 

comply with the minimum local content requirements as specified in the Tender, and 

as measured in terms of SATS 1286:2011;
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TENDER EVALUATION CRITERIA AND SCORING

The weighting for Functionality 60  out of 100 sub-points is as follows:

Evaluation Criteria Deliverables Points Sub-Criteria

45 Points 25 Sub-points Proof of working capital of at least 30% or more of 

project value

15 Sub-points Proof of working capital of at least 25% of project 

value

0 Sub-points Working capital below 20% of project value

20 Sub-points Letters of credit reference amounting to at least 

30% of the project value from suppliers and credit 

limits to be stipulated with supporting documents

10 Sub-points Letters of credit reference amounting to at least 

25% of the project value from suppliers and credit 

limits to be stipulated with supporting documents

0 Sub-points No submission of credit reference letter

Bank code rating stating 

financial standing 

10 Points 10 Sub-points Bank code rating A

5 Sub-points Bank code rating B

2.5 Sub-points Bank code rating C

15 Points 5 Sub-points Schedule of years of experience on similar 

projects

10 Sub-points Schedule of experience on 4 or more projects of 

similar value and duration (Past 10 years) – 

letters of award to be attached and practical 

completion certificate for all work completed in the 

preceding 10 years

5 Sub-points Schedule of experience on 3 projects of similar 

value and duration (Past 10 years) – letters of 

award to be attached and practical completion 

certificate for all work completed in the preceding 

10 years

0 Sub-points No relevant experience in projects of similar value 

and duration in the preceding past 10 years

Financial Standing

2. Tenderer to demonstrate 

their technical competency, 

human resource capacity 

and relevant project 

experience

The submission of all 

financial requirements 

stipulated in the tender

Competency, 

Experience and 

Resource Capacity

 

T2.36 - Functionality Criteria

The threshold score, below which tenderers are eliminated from further consideration, should be 60%

1.

Sub-Points

Please do a print preview 
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20 Points 5 Sub-points Submission of a detailed organogram detailing 

technical key resources forming part of the project

10 Sub-points All key project resources have more than (6) 

years’ experience in the construction industry.

All key project resources have experience in 

projects of a similar value and nature.Resources 

are to include but not limited to Contracts 

Manager, Technical Director, Safety Officer, 

Foreman including an individual with Quantity 

Surveying background 

5 Sub-points All key project resources have more than (3) 

years’ experience in the construction industry.

All key project resources have experience in 

projects of a similar value and nature.Resources 

are to include but not limited to Technical Director, 

Safety Officer, Foreman including an individual 

with Quantity Surveying background 

5 Sub-points Submission of detailed CVs with traceable 

references of all key resources

10 Points 5 Sub-points Working programme detailing sequence of work 

and indicating milestones and the ability to work 

on an accelerated programme

5 Sub-points Procurement of outsourced resources e.g. sub-

contractors

4 Methodology and 

Approach

Detailed method statement 

and programme to be 

submitted.

3. Tenderer’s Project 

Management Structure 

and Organogram and 

Experience of 

Resources Proposed 

for the Project

A tenderer that submits a 

detailed project organogram 

that sets out the roles and 

responsibilities of each 

proposed team member, 

which is backed up By their 

curriculum vitae that 

demonstrate extensive 

experience, together with a 

project implementation 

structure shall be allocated 

maximum sub-points.  In all 

other instances zero (0) sub-

points shall be allocated.
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SUPPLIER INFORMATION

NAME OF TENDERER

DESCRIPTION

THE SUCCESSFUL TENDERER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT 

TENDER RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE TENDER BOX SITUATED AT (STREET ADDRESS)

YOU ARE HEREBY INVITED TO TENDER FOR REQUIREMENTS OF THE KWA-ZULU NATAL DEPARTMENT OF WORKS

TENDER NUMBER: ZNB5004/2022-H CLOSING DATE: 44711

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

B-BBEE STATUS LEVEL SWORN AFFIDAVIT (Tick YES or 

NO)

 Yes 

  

 No

If YES, State the name of the 

verification agency accredited by 

SANAS

TCS PIN: CSD No:

SIGNATURE OF TENDERER DATE

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE ACCREDITED 

REPRESENTATIVE IN SOUTH 

AFRICA FOR THE GOODS 

/SERVICES /WORKS OFFERED?

ARE YOU A FOREIGN 

BASED SUPPLIER 

FOR THE GOODS 

/SERVICES 

YES

PART A

INVITATION TO TENDER - SBD 1

CLOSING TIME: 11:00

FACSIMILE NUMBER

E-MAIL ADDRESS

E-MAIL ADDRESS

CONTACT PERSON

TELEPHONE NUMBER

TenderDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT/ PUBLIC ENTITY

CAPACITY UNDER WHICH 

THIS TENDER IS SIGNED 

(Attach proof of authority to 

sign this tender; e.g. 

resolution of directors, etc.)

TOTAL NUMBER OF ITEMS 

OFFERED
TOTAL TENDER PRICE (ALL INCLUSIVE)

 Yes  

 No

B-BBEE STATUS LEVEL 

VERIFICATION CERTIFICATE 

(Tick YES or NO)

[IF YES ENCLOSE PROOF]

FACSIMILE NUMBER

TELEPHONE NUMBER

CONTACT PERSON

NO

(IF YES ANSWER PART B:3 BELOW)

NOYes                       

Page 86 of 194



KZN Department of Public Works

Effective Date: August 2019

Revision 5

3.1.     IS THE TenderDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                  

YES

PART B

TERMS AND CONDITIONS FOR TenderDING - SBD 1

2.5       IN TenderS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE PROOF OF   TCS / PIN / CSD NUMBER.

2.6       WHERE NO TCS IS AVAILABLE BUT THE TenderDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

2.2       TenderDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE 

AND TAX STATUS.

1.5.     THIS Tender IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF 

CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE Tender INVALID.

3.          QUESTIONNAIRE TO TenderDING FOREIGN SUPPLIERS

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS / TAX COMPLIANCE SYSTEM PIN CODE FROM THE 

SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NOYES

YES NO3.4.     DOES THE TenderDER HAVE ANY SOURCE OF INCOME IN THE RSA?                                   

NO3.2.     DOES THE TenderDER HAVE A BRANCH IN THE RSA?                   

YES NO3.3.     DOES THE TenderDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                    

2.          TAX COMPLIANCE REQUIREMENTS

2.1       TenderDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.3       APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-

FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

2.4       TenderDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE Tender. 
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3200

033 940 2584 - Tel Number

Employer:

Head: Health

KZN Department of Health

Private Bag X 9051
PIETERMARITZBURG

3200

Tel Number:     033 - 940 2554

Fax Number:    N/A

Tender Number:           ZNB5004/2022-H  Project Code:

DEPARTMENT OF HEALTH

PROVINCIAL ADMINISTRATION OF KWAZULU-NATAL

PROVISIONAL BILLS OF QUANTITIES

CONTRACTUAL SECTION

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 

ONE VOLUME APPROACH

with GCC for Construction Works - Second Edition 2010

Khayelihle.buthelezi@kznhealth.gov.za

Project Leader

Mr Khaya Buthelezi

Private Bag X 9051

PIETERMARITZBURG

PIETERMARITZBURG
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THE CONTRACT

 

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 
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C1 - AGREEMENT AND CONTRACT DATA

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 
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FORM OF OFFER AND ACCEPTANCE

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 
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FORM OF OFFER AND ACCEPTANCE

 

 

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 

Tender No - ZNB5004/2022-H

 

THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of 

Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE 

DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL 

TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED OFFER 

AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME PART OF THE 

CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER 

RETURNABLE DOCUMENTS.

C.1.1 - FORM OF OFFER AND ACCEPTANCE
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C1.2 - CONTRACT DATA

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 
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Tender no:         

 

 

[1.1.1.15]

Tel:                    Fax:

[1.2.1.2]

           

 
 

Tel:             Fax:  

    
 

 

Tel:              Fax:

 

 

Tel:   Fax:

 

 

Tel: Fax:

Employers Agent 2

[Identify Agent's Service, eg. Engineer]

Postal address:

Agent’s service:

0

0

Postal address:

0

0

0

0

0

Agent’s service:

Employers Agent 3

0

0

0

0

[Agents Name]

Employers Agent 4

0

Postal address:

0

Private Bag X 9051

35 Hyslop Road, Townhill Office Park

Postal address:

0

0

PIETERMARITZBURG

0

3200

0

0

[Tel Number including Area Code]

0

[Name of town]

[Fax Number including Area Code]

[P.O. Box number]

[Code]

0

Agent’s service:

C 1.2 CONTRACT DATA: 

CONTRACT DATA FOR:

Postal address:

Physical address:

PRE-TENDER INFORMATION

3200

CONTRACT SPECIFIC DATA

The following contract specific data are applicable to this contract:

with GCC for Construction Works - Second Edition 2010

ZNB5004/2022-H

The General Conditions of Contract are the clauses contained in the General Conditions of Contract (2010) (Second Edition) published by the South African

Institution of Civil Engineering. Copies of these conditions of contract may be obtained through most regional offices of the South African Institution of Civil

Engineering, telephone number 011 805 5947 or by visiting their website at www.saice.org.za.

Employer:

033 - 940 2554

Head: Health (KZN Department of Health: Province of KwaZulu-Natal)

N/A

PIETERMARITZBURG

CONTRACT VARIABLES 

This schedule contains all variables specific to this document and is divided into pre-tender and post-tender categories.  The pre-tender category must be 

completed in full and included in the tender documents.  Both the pre-tender and post-tender categories form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left blank.  Where choices are offered, the non-applicable items are 

to be deleted.  Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule.  

Key cross reference clauses are italicised in [ ]  brackets.

The Engineer/Principal Agent, in accordance with Clause 1.1.1.16, shall obtain the specific approval from the Employer before executing any of his 

functions according to the "Conditions under which Consultants are appointed", or in the event where an employee of the Employer represents the 

Employer, the relevant General Delegations applicable at the time of executing his/her duties as described in Clause 3.1.2.

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 

Part 1: CONTRACT DATA PROVIDED BY THE EMPLOYER:

CONTRACTING AND OTHER PARTIES
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Tender no:         

 

 

Tel: insert Fax:

 

 

Tel: insert Fax:

 

 

Tel: insert Fax:

 

 

Tel: insert Fax:

[1.1.1.13]

[5.16.3]

[5.3.1]

[4.3]

[5.6]

[6.2]

[8.6]

Priced Bill of Quantity

 

[5.3.2] 7 calendar days  

Programme

A time measured from the date of the Certificate of Completion.

The documentation required before commencement with the Works execution are;

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the 

Commencement Date.

The Contractor shall deliver his Health and Safety Plan of the Works within 7 calendar days after notice from the 

Employer, prior to the Commencement Date.

The Contractor shall deliver his chosen Guarantee (security) for this Works within 7 calendar days after notice from the 

Employer, prior to the Commencement Date.

The Contractor shall deliver his insurance for the Works within 7 calendar days after notice from the Employer, prior to the 

Commencement Date.

[Agents Name]

Agent’s service:

[Identify Agent's Service, eg. Engineer]

The defects liability period is:

PART 1: DATA PROVIDED BY THE EMPLOYER

Guarantee

[Tel Number including Area Code]

Defects Liability Period

Employers Agent 5

[Identify Agent's Service, eg. Engineer]

Agent’s service:

[Fax Number including Area Code]

[Name of town]

[Name of town]

[Code]

[Tel Number including Area Code]

 The Contractor is required to submit his Programme of Works in terms of Clause 5.6.1 and 5.3.1 and the Principal Agent 

is required to approve this within 7 days in terms of Clause 5.6.3

[Code]

5 years after the Final Approval Certificate

[P.O. Box number]

ZNB5004/2022-H

[Agents Name]

[Fax Number including Area Code]

Employers Agent 8

Employers Agent 6

[Agents Name]

Agent’s service:

[Identify Agent's Service, eg. Engineer]

Postal address:

[P.O. Box number]

[Name of town]

[Code]

Postal address:

The Contractor shall deliver his Priced Bill of Quantity within 7 calendar days after notice from the Employer, prior to the 

Commencement Date.

Postal address:

[P.O. Box number]

[Name of town]

[Tel Number including Area Code] [Fax Number including Area Code]

Employers Agent 7

[Agents Name]

Agent’s service:

[Identify Agent's Service, eg. Engineer]

Postal address:

[P.O. Box number]

[Code]

[Tel Number including Area Code] [Fax Number including Area Code]

Cash flow by contractor

Insurance

Documentation required before Commencement of the Works:

Initial Programme

Latent Defect Period

The latent defect period is:

Health and Safety Plan

Defects Liability Period is 12 Months for the whole of the Works

The Contractor shall deliver his Cash flow for the Works within 7 calendar days after notice from the Employer, prior to the 

Commencement Date.

 Other requirements

The time to submit the documentation required before commencement with Works execution is:
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[5.8.1]

 

 

[5.8.1]

 

 

[3.1.3]

 

  [6.2.1]

 
[6.2.1]

 

 

[5.3.1]

[5.4.1]

[5.6.1]

 

[1.1.1.33]

 

[1.1.1.30]

 

 

 

 

[6.10.6.2]

 

Yes        X No

 Yes        X No

         

 Yes No        X

 

 

[8.6.1.1.2]

                                                                        

[8.6.1.1.3]

[8.6.1.3]

[6.5.1.2.3]

[1.1.1.14]

 

8

[5.5.1]

[5.13.1]

The percentage allowance to cover overhead charges for contractor and subcontractors, is: 33.30%

Months (which shall be deemed to include all Non – Working Days, Special Non – Working Days and 

the year-end Builders Annual Industry Holiday Periods). 

ends 

N/A

N/A

CONTRACT DETAILS

The Agreement comes into effect on the date when;

The tenderer receives one fully completed original copy of this document , including the Schedule of Deviations (if any)

The agreement  (“this document”) consists of;

1. Agreement and Conditions of Contract.

2. Form of Offer and Acceptance.

3. Contract Data.

4. Scope of Works.

5. Site Information.

6. Drawings & documents referred to in the 1 to 4 above.

 

(See Form of Offer and Acceptance)

Possession of the site will be given within 10 calendar days after the contractor has fulfilled the conditions (4.3, 5.6, 6.2, 8.6) and received the notification 

from the Employer of Site Hand Over where the contractor will receive one fully signed copy of the Form of Offer and Acceptance from the employer.

Commencement Date

R0.00 

The limit for indemnity for liable insurance is: Unlimited

30% of the Contract Price

The Value of material, supplied by the Employer, and not included in the Contract Price, is:

5)        Extended defects liability period applicable to the following elements: Electrical, Mechanical and Civil work

ends 

N/A

Please see CONTRACT DATA - below to select Guarantee Option

Works description:  Refer to document C3 – Scope of Work.

3)        Payment will be made for materials and goods 

Where so :

The time to deliver the deed of guarantee is  Prior to site hand over in terms of clause 5.3.1 and 5.3.2.

(b)      in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 

80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply  

The amount to cover Professional Fees, not included in the Contract Price, for repairing damage and loss to be included in the insurance:

4)        Dispute resolution by litigation

2)        Lateral support insurance to be effected by the contractor:                          

The Practical Completion date is:

The whole of the works shall be completed within:

The date for practical completion shall be 

For the works as a whole:

A time measured from the Commencement date.

Commencement date means the date of Site Hand over that should not occur prior to the tenderer receiving one fully signed copy of the Offer and Acceptance 

in terms of the Form of Offer and Acceptance.

N/A

Security

Engineer/Principal Agent to consult with Employer

Specific options that are applicable to a State organ only

1)        Interest rate legislation:  

(a)       in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from 

time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

N/A

First Year end break - commences

Second Year end break - commences

Third Year end break - commences

Fourth Year end break - commences

ends 

The contractor shall commence executing the Works within 7 calendar days from the Commencement Date.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

 

N/A

N/A

ends 

N/A

Special non- working days

Non-Working days

Non-Working days Sundays

 

 

All Nationally Recognized Public Holidays and the year end break

Site description:  Refer to document C4 – Site Information.

The Engineer shall obtain the specific approval from the Employer before executing any of his functions according to the "Conditions under which Consultants

are appointed", or in the event where an employee of the Employer represents the Employer, the relevant General Delegations applicable at the time of

executing his/her duties.

The penalty per calendar day shall be :

To be determined

Practical Completion Date

0.04% of the Contract Price, rounded to the nearest R10
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[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[1.3.2]
 

[6.10.1.5]

[6.10.3]

0.00%

[6.8.1]

[6.8.2]

[6.8.3]

[6.8.2]

[6.8.3]

 

[5.14.5]

[5.14.5.6]

[10.5]

[10.5.3] One

[10.9.1]

 

 

 

[1.1] [1.1.1.5]

 [5.12.2.2]

 
[6.2.1]

(a)

(b)

0.04% of the Contract Price, rounded to the nearest R10

Portion 4: 

The number of Adjudication Board Members to be appointed is:

Details of changes made to the General Conditions of Contract for construction works (2010) Second Edition

Replace the last part of the clause with the following: "..on the application of either party, by the Chairman, or his nominee of the Association of Arbitrators."

in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time 

to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

COMMENCEMENT DATE –  means the actual date of Site Hand over that should not occur prior to the Tenderer receiving one fully signed copy 

of the Offer and Acceptance in terms of the Form of Offer and Acceptance.

CONSTRUCTION GUARANTEE – means an on demand guarantee at call obtained by the contractor from an institution approved by the 

employer in terms of the employer's construction guarantee form as selected in the Offer and Acceptance Form and the contract data.

CORRUPT PRACTICE – means the offer, giving, receiving, or soliciting of anything of value to influence the action of a public official in the 

procurement process or in contract execution.

FINAL ACCOUNT - The document prepared by the principal agent, which reflects the contract value of the works at final approval or termination.

 in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 

80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply

Alternative Indices:  Not Applicable 

The following clause must be added to clause 5.14.5:

The employers agent shall submit the final account within 3 calendar months to the principal agent.

Portion 1:  

N/A

0.04% of the Contract Price, rounded to the nearest R10

The date for practical completion from the commencement date and the penalty per calendar day:

For the works in sections:

Portion 5:

N/A

N/A

N/A

0.04% of the Contract Price, rounded to the nearest R10

N/A

Portion 2:

CONSTRUCTION PERIOD – means the period commencing on the commencement date and ending on the date of due completion date.  This 

period will be deemed to commence on actual site hand over date to the contractor and end on the date of practical completion and shall include 

all annual industrial holiday periods, Sundays and public holidays. 

Where CPAP is applicable, the contract sum will be adjusted in accordance with the Contract Price Adjustment Provisions (CPAP) as set out in the CPAP 

Indices Application Manual as published by Statistics South Africa, dated 1 January 2013 and any amendments thereto:

0.04% of the Contract Price, rounded to the nearest R10

Clause

2)  In case of uninterruptible power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets and intercommunication

       systems shall be adjusted in accordance with Work Group 170.

FRAUDULENT PRACTICE – means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the 

detriment of any tenderer and includes collusive practise among tenderers (prior to or after the tender submission) designed to establish tender 

prices at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open competition.

INTEREST – the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be in terms of 

the legislation of the Republic of South Africa, and in particular:

ABNORMAL CLIMATIC CONDITIONS - means conditions over and above what could reasonably be expected for the specific locality where the 

Works are being executed and include inter alia exessive rain, heat, cold, wind and any other climatic condition that would not normally be 

experienced during the season that the Works are executed in that area. The South African Weather Service's (http://www.weathersa.co.za) 10 

year average climatic conditions statistics would be what could be reasonably expected for the specific locality where the Works are executed.

Maximum retention is: of the Contract Price

The percentage advance on materials not yet built into the Permanent Works is:

3)   Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional items for exclusion by Tenderer's, will not be permitted.

The determinations of disputes shall be by ARBITRATION ONLY.

Where this contract is a Lump Sum contract, the contract will only be subject to Contract Price Adjustment Provisions (CPAP)(Revised 1 January 2013) where

the contract period equals or exceeds 6 calendar months. The applicable work group shall be WG 180 for domestic buildings or WG 181 for commercial and

industrial buildings only.

1)   Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index for that work group unless specifically stated      

        otherwise in the bills of quantities.

N/A

Portion 3:

0.04% of the Contract Price, rounded to the nearest R10

0.04% of the Contract Price, rounded to the nearest R10

Portion 6:

The law applicable to this agreement shall be that of the: Republic of South Africa                           

Clause 6.8.2 the last part of the sentence saying "calculated according to the formula and the conditions set out in the Contract Price Adjustment Schedule."

must be replaced by "calculated according to the Contract Price Adjustment Provisions (CPAP) Indices Application Manual for use with P0151 indices

(Revised 1 January 2013)" as published by Statistics South Africa. The Contract Price Adjustment Provision (CPAP) will be subject to the most recently

released indices by Statistic South Africa. Tenderers are advised that with reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP)

Indices Applications Manual, the Head: Public Works will not accept the submission by Tenderers of lists of additional items."

Notwithstanding anything to the contrary contained in the General conditions of Contract and Preliminaries, this contract could only, when the construction 

period exceeds 6 months and the contract exceeds R1,000,000.00, be subject to a Contract Price Adjustment Factor.

80.00%

Percentage retention on amounts due to contractor is: The Percentage retention is nil. The only security required by the Employer will be such as 

selected by the Contractor on the Form of Offer and Acceptance and Part 2: CONTRACT 

DATA PROVIDED BY THE CONTRACTOR, point 2 - Documents, of the Contract Data.
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[1.1.1.16]

[1.1.1.21]

[4.4.1]

[6.2.1]

[6.10.6.2]

[5.12.3]

5.12.3.1 Failure to give possession of the site to the contractor.

5.12.3.2 Making good physical loss and repairing damage to the works where the contractor is not at risk.

5.12.3.3 Contract instructions not occasioned by default by the contractor.

5.12.3.4 Failure to issue construction information timeously or the late issue of a contract instruction following a request from the contractor.

5.12.3.5 Late acceptance by the principal agent of a design undertaken by a selected subcontractor where the contractor’s obligations have been met.

5.12.3.6 Suspension or cancellation termination invoked by a nominated or selected n/s subcontractor due to default by the employer or the principal agent.

5.12.3.7 Insolvency of a nominated subcontractor.

5.12.3.8 A direct contractor.

5.12.3.9 Opening up and testing of work and materials and goods where such work is according  to in accordance with the contract documents.

5.12.3.10 The execution of additional work for which the quantity included in the bills of quantities is not sufficiently accurate.

5.12.3.11 Late or failure to supply materials and goods for which the employer is responsible.

5.12.3.12 Suspension of the works."

[5.14.5.1]

[5.16.4]

[6.2.2]

[6.2.3]

[9.3.2.2]

  
(a)

(b)

(c)

(d)

(e)

(a)

(b)

(c)

(a)

(b)

(i) The criteria to be used for WORK stoppages shall be for safety hazards or poor quality of work.

(ii)

Add the following new clause "5.16.4. Upon the issue of a Final Approval Certificate, unless otherwise provided in the Contract:

5.16.4.1. The performance Guarantee (if any) shall be returned within 14 days to the guarantor in terms of Clause 7."

Omit clause 5.12.3 and add the following: 

SPECIAL CONDITIONS OF CONTRACT

Replace "at the prime overdraft rate, as charged by the Contractor's Bank,"  with "..at the interest rate as determined by the Minister of Justice and 

Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975). "

Omit ",on all overdue payments from the date on which the same should have been paid..." and replace with " only after 30 calendar days from 

receiving written notice from the Contractor that the amount is overdue,.."

"5.12.3. If an extension of time is granted, the Contractor shall be paid such additional time-related General Items, including for special non-

working days, if applicable as are appropriate regarding to any other compensation which may already have been granted in respect of the 

circumstances concerned.The reasons for extension of time that would invoke payment of time related General Items are inter alia;

Add to clause 6.2.3 the following "The Contractor shall provide proof of paid-up premium payments to accompany his payment certificate as proof 

that his performance guarantee has not expired yet. The Contractor will not receive payment without proof of the validity of their performance 

guarantee.

MANAGING PROJECT DURATION

Activity-and total float shall belong to the Employer.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

It is a condition of this contact that, the contracter submit to the Engineer/principal agent a detailed CPM Programme which shall be to the 

approval of the Engineer/principal agent. In this regard tenderers are advised to consult with the Engineer/Principal Agent as to the format and 

requirements of the programme as no claim whatsoever will entertained should the programme fail to meet the requirements of the 

Engineer/Principal Agent. Failure to submit the programme within the stipulated time may result in the contractor being held in breach of contract.

The approved programme will form the basis of time management of the project and extension of time will not be guaranteed unless the 

Contractor has strictly complied with this provision.

The programme shall make allowance for rain and the number of rain days allowed within the critical path shall be on the provisions of the clause 

dealing with inclement weather and claiming for delays in performance in this bill.

Allowance for the above must be made under this item as no claims for failing to comply with this precondition will later be entertained.

Insurance policies to be approved by the Employer within 21 days of the date of the Commencement of the Works.

INCLEMENT WEATHER AND CLAIMS FOR DELAYS IN PERFORMANCE

The Contract Sum includes a monthly allowance of 3 working days inclement weather during which rainfall exceeds 10mm per day for months

as indicated in the Scope of Works. These days shall be reflected on the critical path of the Contractor’s programme as specified in MANAGING 

PROJECT DURATION above.

ENGINEER/PRINCIPAL AGENT – means the person or entity appointed by the Employer and named in the Contract Data as the Engineer 

/Principal Agent to act as agent of the Employer. In the event of an Engineer/Principal Agent not being appointed, then all the duties and

obligations of an Engineer/Principal Agent as detailed in the Contract shall be fulfilled by a representative of the Employer as named in the

Contract Data. (Hereafter referred to as Engineer)

Refer to Offer and Acceptance form for the various options that the contractor may choose from in providing a form of Guarantee under 

"GUARATEE OPTIONS". 

Omit "without prejudice to the exercise of any lien the Contractor may have acquired over the Employer’s property."

GENERAL ITEMS - or preliminaries means items stipulated in the Pricing Data relating to general obligations, site services, facilities and/or items 

that cover elements of the cost of the work which are not considered as proportional to the quantities of the Permanent Works. 

Omit entire clause 5.14.5.1

The Contractor shall co-ordinate his programme with all other contractors whose work may precede or be executed simultaneously to his own. 

The Contractor will be called upon to plan and control the project using the Project Evaluation and Review Technique (PERT) or other approved 

Critical Path Method (CPM) network analysis of his events and activities and those of the dub-contractors in his employ and must co-ordinate his 

planning with any other contractor employed on the project. A fortnightly project control report will be expected from the Contractor in writing, 

evaluating any gains or delays against the critical path and he should allow for all costs involved in planning reviewing and updating the 

programme to the satisfaction of the Principal Agent against this item.

Add the following to the clause 4.4.1: "The Contract shall only use subcontractors who are duly registered with the CIDB and who has an ACTIVE 

status at the time of submitting the tender"

Replace the following "..it shall be deemed that the Contractor has selected a security of ten percent retention of the value of the Works."  with "..it 

shall be deemed that the Contractor has selected a security of a bank or insurance guarantee of 5% of the value of the Works and a payment 

reduction of 5% of the value certified in the payment certificate excluding value added tax."

Duties and functions of the Engineer requiring the specific approval of the Employer BEFORE execution of any part of these duties are as 

Any notice of disagreement raised by the Contractor or written Dispute Notice given by the Contractor to the Engineer shall be submitted by the 

Engineer, together with the Engineer's recommendations, to the Employer for determination.

The issue of the certificate of practical completion, certificate of completion and the final approval certificate shall be signed and submitted by the 

Engineer, to the Employer for final approval and signature. The certificates shall not be considered as officially issued until signed by the 

Employer.

Drawings, instructions or communications of any kind requiring variations of the works and  involving EXTRA's shall NOT be given effect by the 

Contractor UNTIL BOTH the "Official Variation Order" and the "Financial Request for Variation Order and Additional Funds" form, as issued by 

the Department of Public Works, have been approved and signed by the Employer.

Determinations of contractors claims for extension of time (revision of the contract completion date). All claims for extension of time shall be 

submitted by the Engineer, together with the Engineer's recommendations, to the Employer for determination. Omit "Engineer" in clause 42.2 

and replace with "Employer".

Claims for delays in performance due to inclement weather shall be calculated separately for each calendar month and for the project as a whole. 

Delays or gains to the critical path shall be reflected in all revisions of the programme. An extension of time will only be granted where the 

following conditions are met:

The Employer’s site representative or the Employer’s Principal Agent, if the site representative is not available shall be notified when the Contractor stops the work and intends 

to claim performance delays. The Employer representative shall inspect the situation together with the Contractor and give an immediate decision.
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 1.

2.

3.

4.

5.

6.

7.

8.

9.

Sept Oct Nov Dec Jan

Hours Hours Hours Hours Hours Hours

Programmed Rain days 0 30 30 15 15 90

Actual Rain days 16 22 35 15 18 106

-16 8 -5 0 -3 -16

8 hrs/day* 2

  Tender no:         

Note: 

1

Fax no

e-mail 

 *Alternative A     Yes

**Alternative B N/A

Alternative A

YES
yes / no

The total of all monthly delays due to inclement weather shall be calculated in accordance with the example given below:

Description

The total delay in performance granted to the Contractor expressed in days shall be added to the contractual Completion Date of each section of the Works. 

The contractual penalty clause shall only come into effect after this newly arrived date.

Postal address:

Where the programmed delays for inclement weather exceed the actual delays incurred the Completion Date(s) will not be adjusted.

The accepted contract price inclusive of tax is  R :

All information for this section requires consultation with the Contractor.  The Engineer/Principal Agent shall not pre-select any of the 

alternatives available to the Contractor.

The stoppage claimed must cause a delay in the Completion Date of work. If the critical activities can proceed and a non-critical activity is delayed due to 

inclement weather no claims for delay shall be granted.

No claims for stoppages less than 2(two) hours per day shall be considered.

Where the project includes builder’s holidays the programmed durations for inclement weather shall be adjusted pro-rate to the actual Working Days.

[1.1.1.10]

** Calculated from the priced Bill of Quantity/Lump Sum document. The Contractor and the Engineer/Principal Agent shall agree on a division of the priced Preliminaries items into: initial establishment 

charge, monthly charge and final disestablishment charge.

 POST-TENDER INFORMATION

CONTRACT DETAILS

Tel no                               

Tax / VAT Registration No: 

[1.1.1.9]

[1.2.1.2]

Claims granted for more than 2 (two) hours, but less than 10 (ten) hour (lunch included) day, shall be added together and expressed as full days.

All claims shall be submitted in writing to the Principal Agent within one working day of the actual stoppage.

Total delays (in hours) will be rounded up or down to the nearest integer for the calculation of Working Days. The total hours (including lunch) per Working 

Day shall be 10 unless otherwise indicated on the Contractor’s programme.

Total

Estimated Extension of time - in working days

For the adjustment of Preliminaries both the Contract Sum and the Contract Value (including tax) shall exclude the amount of Preliminaries, all Contingency Sum(s) 

and any provision for Cost Price Adjustment Provisions:-

- An amount which shall not be varied.

Where sectional completion is required in terms of the agreement, the Contractor shall provide the Principal Agent with the division of the above categorized amounts into sections. Should the Contractor 

fail to provide such information within the period stipulated the categorized amounts shall be prorated to the value of each section.

Physical address:

Months

Difference

[Amount in words]

The preliminaries amounts shall be paid in terms of:                                                          

10% of the General Items/Preliminaries amount shall not be varied

15% of the General Items/Preliminaries shall only be varied in proportion of the Contract Price to the Contract Sum

75% of the General Items/Preliminaries shall be varied in proportion to the revised Construction Period compared with the initial Construction Period.

* Assessed by the Engineer/Principal Agent as an amount prorated to the value of the Work duly executed in the same ratio as the Preliminaries bears to the Contract Price excluding VAT, Preliminary 

amount, Contingencies and any CPAP.

If the Contractor and the Engineer/Principal Agent can not agree, within 10 Working Days from the Commencement Date, on such a division then the 

Engineer/Principal Agent shall make a division of the Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

Contractor Name:

See point 5.2 in the Scope of Works for the specific days the tenderer must allow for in this contract.

Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR:ZNB5004/2022-H

If the Contractor and the Principal Agent cannot agree, within ten (10)  Working Days from the Commencement Date, on such a division then the Principal Agent shall make a division of the Preliminaries 

to be incorporated in the valuations for each monthly payment certificate as follows;

75% varied in proportion to the revised Construction period compared with the initial Construction Period

Payment Of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

The Contractor shall provide a breakdown of charges (including tax) within 15 working days of the date of acceptance of tender and, where applicable, an apportionment of Preliminaries per section

0% of the amount shall not be varied10% of the amount shall not be varied

15% varied in proportion of the Contract Value to the Contract Sum

Sectional Completion : Subdivision of Preliminaries Costs

For the adjustment of preliminaries for sections of the work the value of fixed, value, and time related amounts of the preliminaries for each section is required.  The contractor is to provide such 

information within fifteen (15)  working days of taking possession of the site, failing which the categorised preliminaries amounts shall be prorated to the value of each section.  

The above shall apply equally for projects where sectional completion was not contemplated at tender stage but subsequently occurred  on an adhoc basis during construction of the works as agreed 

between the client and the employer.  The original priced categorised amounts for fixed, value, and time related amounts shall be prorated to the value of each section.

When an extension of time has been granted in terms of the GCC and the preliminaries require to be adjusted accordingly, the pertinent sectional (subdivided) categorised preliminaries amounts shall be 

utilised, where applicable and not the overall preliminary amounts.

Adjustment of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

- An amount varied in proportion to the contract value as compared to the Contract Sum.

- An amount varied in proportion to the Construction Period as compared to the initial Construction Period (excluding revisions to the Construction Period to which the Contractor is not entitled) to 

adjustment of the Contract Value in terms of the agreement.
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or  

Alternative B

NO yes / no 

2

 

Yes    No  

Yes    No  

 

 YES or NO

 YES or NO

 YES or NO

 YES or NO

 YES or NO

Yes   No 

            
YES

3

Capacity of 

signatory

as Witness.

as Witness.

The Contractor shall within 15 working days of the date of possession of the site provide the Principal Agent with a detailed breakdown of 

Preliminaries amounts for the works as a whole, or per section where applicable, including administrative and supervisory staff charges and 

for the use of construction equipment in terms of the programme.

The contractor is informed that only option 'A' shall apply

DOCUMENTS

Contract documents marked and annexed hereto:

Priced Bills of Quantities: 

Lump Sum document: :

Guarantee Options:       

Not applicable

2.2   DESIGN BRIEF

Not applicable

2.3   DRAWINGS

See list of drawings/Annexure's attached to this document.

2.4   DESIGN PROCEDURES

Not applicable

Contract drawings:   

Other documents:     

SIGNATURES OF THE CONTRACTING PARTIES

Thus done and signed at…………………………………………………………….on …………..of………………………………………………………….20.….

Waiver of the Contractors lien or right of continuing possession is required.

The Tenderer agrees to provide a bank or insurance guarantee in accordance with clause 6.2.3 of the Conditions of the GCC2010 Contract within the period 

stated in the Contract Data. This guarantee shall be for a sum equal to an amount stated in the Contract Data.

Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act (Long Term Insurance 

Act No 52 of 1998 or Short Term Insurance Act No 53 of 1998) or by a bank duly registered in terms of the Banks Act No 94 of 1990, on the 

pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

(a) the tenderer accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the contact value will be applicable and will be reduced by 

the Employer in terms of the applicable conditions of contract.  

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below: select one option

(i) cash deposit of 10 % of the Contract Price

(ii) bank or insurance Performance Guarantee of 10 % of the Contract Price

(iii) cash deposit of 5% of the Contract Price and a payment reduction of 5% of the value certified in the payment certificate 

(excluding VAT) 

(iv) bank or insurance guarantee of 5% of the Contract Price and a payment reduction of  5% of the value certified in the 

payment certificate (excluding VAT)

NOTE: Where the Tenderer has not selected one of the guarantee options above, the default option will be as if the Tenderer has selected a security of a 

bank or insurance guarantee of 5% of the value of the Works and a payment reduction of 5% of the value certified in the payment certificate excluding value 

added tax. - See GCC2010 clause 6.2.2 as amended in Contract Data.

GUARANTEE OPTIONS

Name of signatory for and behalf of the Contractor who by signature hereof 

Capacity of signatory

Name of signatory for and behalf of the Employer who by signature hereof 

Thus done and signed at…………………………………………………………….on …………..of………………………………………………………….20.….
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10%
 

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010.

"Engineer" means: 

"Works" means: 

"Site" means: 

C1.3 PERFORMANCE GUARANTEE - 

GCC FOR CONSTRUCTION WORKS (2nd Edition - 2010)

Head: Health

KZN Department of Health:

Private Bag X 9051

PIETERMARITZBURG

3200

Sir,

ON DEMAND PERFORMANCE GUARANTEE

Tender Number ZNB5004/2022-H Project Code 0

"Guarantor" means: 

Physical Address: 

"Expiry Date" means: 

   

   

Amount in Words: 

Amount in Words: 

"Guaranteed Sum" means:    The maximum aggregate amount of:
Of Contract Sum

The Agreement made in terms of the Form of Offer and Acceptance and 

such amendments or additions to the Contract as may be agreed in writing 

between the parties.

"Contract" means:                  

The accepted amount inclusive of tax of:"Contract Sum" means:          

GUARANTOR DETAILS AND DEFINITIONS

The Provincial Administration of KwaZulu-Natal in its Department of Public Works"Employer" means: 

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 

"Contractor" means: 
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3

3.1

3.2

4

4.1

4.2

4.3

5

5.1

5.2

5.3

6

7

8

9

a provisional or final sequestration or liquidation court order has been granted against the Contractor and 

that the Performance Guarantee is called up in terms of 5; and

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall not 

exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payments in terms of 5, the Employer shall upon the date of issue of the Final Payment 

Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Payment 

Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the 

Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank 

compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until the date 

of refund.

CONTRACT DETAILS

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the 

Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the employer to the 

Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by 

the Employer.

Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the first written 

demand to the Guarantor.

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 

certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the 

Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the 

Guarantor to make payment in terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a 

copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in 

terms of 4.1 and the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the 

Contract of the sum Certified in 4.

the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is 

called up in terms of 5; or

The Guarantor hereby acknowledges that: 

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the 

sum certified upon receipt of the documents identified in 4.1 to 4.3:

any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and 

shall not be construed as any intention whatsoever to create an accessory obligation or any intention 

whatsoever to create a suretyship; 

its obligation under the Performance Guarantee is restricted to the payment of money.
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10

11

12

13

14

Date

Witness signatory (2) 

Witness signatory (1) 

Guarantor's signatory (2) 

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 

document for the purposes of obtaining a court order.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims 

will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has 

expired.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of 

Section 45 of the Magistrate's Court Act No 32 of 1944, as amended, to this jurisdiction of the Magistrate's Court of any 

district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may 

exceed the jurisdiction of the Magistrate's Court.

Signed at

Capacity

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer 

may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on 

account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection 

herewith. 

 

 

 

 

 

Capacity

 

 

 

Guarantor's signatory (1) 
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1

2

3

4

C2.1 PRICING INSTRUCTIONS
GCC FOR CONSTRUCTION WORKS (Second Edition  2010)

Project 

title:

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY 

WORKS 

PROVISIONAL ITEMS

0Project Code:ZNB5004/2022-H
Tender 

no:

C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not

applicable”)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three

categories by insertion of “F”, “V”, “T” as the case may be against the price in the “rate” column

immediately preceding the “amount” column, where “F” denotes a fixed amount (amount not varied),

“V” denotes an amount variable in proportion to value and “T” denotes an amount variable in proportion

to time.

MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76

of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Tenderer submits

his tender he should check the number of pages, and if any are found missing or duplicated, or the

figures or writing indistinct, or the documents contain any obvious error, he should apply to the Head :

Public Works AT ONCE and have same rectified as no liability whatsoever will be admitted by the

Administration in respect of errors in Tender due to the foregoing.

All items described as "Provisional" shall be used as directed by the Employer and measured and

valued or paid for. 

No work for which "Provisional" items are allowed shall be commenced without written instructions from

the Head : Public Works.

PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the

Contract, it is to be clearly understood that these are for the purpose of consideration by the Head :

Public Works and that there is no assumption of acceptance. The Contractor will be notified of

acceptance of prices or quotations either by insertion of the amount on the variation order or by written

intimation.

The scale to which the Drawings are made is only to be made use of when no figured dimensions are

given either on the Drawings or in the tender documents and the figured dimensions are always to be

followed though they may not coincide with the scale of the Drawings, but dimensions where possible

are to be taken from the buildings.

SCALE
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5

6

 

7

All tenders by means of which imported products are being called for, must use the rate of exchange

14 days prior to the closing date indicated in the tender documents. If this day falls on a weekend or

public holiday, the next working day must be used.

Furthermore, Tenderers must submit documentary proof (in the form of a certified copy) from their bank 

or legally recognised financial institution, clearly indicating what the rate of exchange was 14 days prior

to the closing date, as mentioned above.

IMPORT PERMITS, DUTIES AND SURCHARGES.

The Contractor is warned to place all orders for materials or special articles as early as possible, as he

will be held solely responsible for any delay in the delivery of such goods.

Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of

materials is rendered impossible by reason of any act of the Government.

It is a condition of this tender that should the tenderer elect to price the Rock Excavation included in

this tender, the rates must be market related and should be identically priced for the same classification

of excavations and not vary for similar billed items in the different sections.

Tenderers are advised that the permanent light fittings and water points of any kind installed in the

Works are not to be used to provide temporary lighting and supplement water requirements for

construction purposes.

Together with this, the Tenderer must confirm that the tender price relating to an imported product, was

based on the rate of exchange 14 days prior to the closing date as mentioned above.

TIMELY ORDERING OF MATERIALS

ELECTRICAL LIGHTING, POWER AND WATER 

The Contractor shall provide any artificial lighting which may be necessary or required for the proper

execution of the works, and provide electric power and water required by all Sub-Contractors,

Nominated Sub-Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water

connections and shall connect temporary Electrical and Water meters for and pay for all current and

water consumed.
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8

1.   

      

      

    

2.   

      
3.   

      

      

    

4.   

      

      
5

9

1

2

3

4

5

6

10

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

will need to register with SARS as eFilers through the website www.sars.gov.za.

Security PIN Number

Company / Entity Tax 

Reference Number

Tenderers are required to fill in clearly, legibly, in bold print and black ink their CSD supplier

number in the space hereunder:

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must

submit a separate Tax Compliance Status (TCS) PIN.

In order to meet this requirement tenderers are required to apply via e-filing at any SARS branch

office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign

Tenderders / individuals who wish to submit Tenders.

Name of Supplier

Central Supplier Database (CSD) 

Supplier Number:

TAX CLEARANCE REQUIREMENTS

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch

office nationally or on the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

will need to register with SARS as eFilers through the website www.sars.gov.za.

BILLS OF QUANTITIES/LUMP SUM DOCUMENT

It is a condition of tender that the taxes of the successful tenderer must be in order, or that

satisfactory arrangements have been made with South African Revenue Service (SARS) to meet

the Tenderder’s tax obligations. It is a condition of this Offer of Commission that your practice

remains in good standing with SARS (South African Revenue Services) in terms of its tax

clearance, during the project, which is required to process your payment certificates.

In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1)

(a) (iii) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform,

The Central Supplier Database (CSD) for the registration of prospective suppliers including the

varification functionality of key supplier information.

SARS will then furnish the Tenderder with a Tax Compliance Status (TCS) PIN that will be valid

for a period of 1 (one) year from the date of approval.

REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

Once the supplier information has been varified with external data sources by National Treasury a

unique supplier number and security code will be allocated and communicated to the supplier.

Suppliers will be required to keep their data updated regularly and should confirm at least once a

year that their data is still current and updated.

Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

Suppliers can provide their CSD supplier number and unique security code to organs of state to

view their varified CSD information.
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11

 

13

Should the Bills of Quantities/Lump Sum Document be a fixed price contract, the following clause must

be inserted in the Pricing Instructions:

Tenderders are to take note that the contract price adjustments are not applicable to this contract.

Tenderders should therefore make provision in the Contract Sum, schedule of rates, etc. for possible

price increases during the contract period, as no claims in this regard shall be entertained.

VALUE ADDED TAX

The tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills of 

Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total Value

thereof in the Final Summary.

FIXED PRICE CONTRACT

The Bills of Quantities document forms part of and must be read and priced in conjunction with all the

other documents forming part of the contract documents, the Standard Conditions of Tender,

Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other

relevant documentation.
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C2.2 - Preliminaries for GCC for Construction works - 2nd Edition 

2010 

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 
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BILL NO. 1  

C2 .2 PRELIMINARY AND GENERAL

NOTES  UNIT QUANTITY RATE AMOUNT

i) The agreement is to be the General Conditions of Contract for Works of Civil

Engineering Construction (2010) (Second Edition) , published by the S. A.

Institution Of Civil Engineering.

ii) The Preliminaries are to be the Construction and management requirements for

works contracts - Part 1: General engineering and construction works (SANS

1921-1: 2004 Edition 1) prepared by Standards South Africa and shall be

deemed  to be incorporated herein.

iii) Tenderers are referred to the abovementioned documents for the full intent and

meaning of each clause thereof (hereinafter referred to by heading and clause

number only) for which such allowance must be made as may be considered

necessary.

iv) Where standard clauses or alternatives are not entirely applicable to this

contract such modifications, corrections or supplements as will apply are given

under each relevant clause heading.

v) Where any item is not relevant to this specific contract such item is marked N/A

(signifying "not  applicable").

vi) Adjustment of the preliminaries: each item priced, is to be allocated to one or

more of the three categories, where "F" denotes a fixed amount (amount not to

be varied), "V" denotes an amount variable in proportion to value and "T"

denotes an  amount in proportion to time.

vii) Time (T) related Preliminaries will only be adjusted for omissions or additions,

issued by the Employer, or delays caused by the Employer, for which variation

and extension of time has been granted. See Contract Data .

SECTION A:  GENERAL CONDITIONS OF CONTRACT

A1 General (clause 1) 

F:............................. V:............................ T:............................ 
Item

A2 Basis of Contract (clause 2) 

F:............................. V:............................ T:............................ 
Item

A3 Engineer (clause 3) 

F:............................. V:............................ T:............................ 
Item

A4 Contractor's General Obligation (clause 4) 

F:............................. V:............................ T:............................ 
Item

 
A5 Time and Related Matters (clause 5) - As referred to in the Contract Data under 

Special Condition of Contract. The Contract Period shall be deemed to include 

all Non – Working Days, Special Non – Working Days and the year-end 

Builders Annual Industry Holiday Periods. 

F:............................. V:............................ T:............................ 
Item

Carried forward to collection R

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 
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UNIT QUANTITY RATE AMOUNT

A6 Payment and Related Matters (clause 6) 

F:............................. V:............................ T:............................ 
Item

 

F:............................. V:............................ T:............................ 
Item

 

A10 Claims and Disputes (clause 10) 

F:............................. V:............................ T:............................ 
Item

 

SECTION B:   SANS 1921-1:2004 (Edition 1):  CONSTRUCTION AND 

MANAGEMENT REQUIREMENTS FOR WORKS CONTRACTS:  PART 1

 

Refer to  the  SCOPE OF WORK for detail requirements:

B1 Scope  

F:............................. V:............................ T:............................ Item

B2 Normative references  

F:............................. V:............................ T:............................ Item

B3 Definitions  

F:............................. V:............................ T:............................ Item
 

B4 Requirements for construction and management  

F:............................. V:............................ T:............................ Item

B4.1 General  

F:............................. V:............................ T:............................ Item

B4.2 Responsibilities for design and construction

F:............................. V:............................ T:............................ Item

B4.3 Planning, programme and method statements

F:............................. V:............................ T:............................ Item
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B4.4 Quality assurance

F:............................. V:............................ T:............................ 
Item

 

B4.5 Setting out

F:............................. V:............................ T:............................ 
Item

 

B4.6 Management and disposal of water

F:............................. V:............................ T:............................ 
Item

 

B4.7 Blasting

F:............................. V:............................ T:............................ 
Item

 

B4.8 Works adjacent to services and structures

F:............................. V:............................ T:............................ 
Item

 

B4.9 Management of the Works and site

F:............................. V:............................ T:............................ 
Item

 

B4.10 Earthworks

F:............................. V:............................ T:............................ 
Item

B4.11 Testing

F:............................. V:............................ T:............................ 
Item

B4.12 Materials, samples and fabrication drawings

F:............................. V:............................ T:............................ 
Item

B4.13 Equipment

F:............................. V:............................ T:............................ 
Item

B4.14 Site establishment

F:............................. V:............................ T:............................ 
Item

B4.15 Survey control

F:............................. V:............................ T:............................ 
Item

B4.16 Temporary works

F:............................. V:............................ T:............................ 
Item
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B4.17 Existing services

F:............................. V:............................ T:............................ 
Item

B4.18 Health and safety

F:............................. V:............................ T:............................ 
Item

B4.19 Environmental requirements

F:............................. V:............................ T:............................ 
Item

 

B4.20 Alterations, additions, extensions and modifications to existing works

F:............................. V:............................ T:............................ 
Item

B4.21 Inspection of adjoining structures, services, buildings and property

F:............................. V:............................ T:............................ 
Item

 

B4.22 Attendance on nominated and selected subcontractors

F:............................. V:............................ T:............................ 
Item

 

SECTION C: SCOPE OF WORK in accordance with SANS 10403
(The reference to Clauses refer to Table B.1 of SANS 1921-1:2004)

C1 Certification by recognised bodies - CLAUSE 4.4

F:............................. V:............................ T:............................ 
Item

 

C2 Agrément certificates - CLAUSE 4.5

F:............................. V:............................ T:............................ 
N/A

C3 Other services and facilities - CLAUSE 4.8

F:............................. V:............................ T:............................ 
Item

C4 Recording of weather - CLAUSE 5.2

F:............................. V:............................ T:............................ 
Item

C5 Management meetings - CLAUSE 5.3

F:............................. V:............................ T:............................ 
Item

C6 Daily records CLAUSE 5.6

F:............................. V:............................ T:............................ 
Item

C7 Bond and guarantees - CLAUSE 5.7

F:............................. V:............................ T:............................ 
Item
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C8 Permits - CLAUSE 5.9

F:............................. V:............................ T:............................ 
Item

C9 Proof of compliance with the law - CLAUSE 5.10

F:............................. V:............................ T:............................ 
Item

 SECTION D: SPECIFICATION DATA ASSOCIATED WITH SANS 1921-1:2004 

(Table A.1)

D1
Requirements for drawings, information and calculations for which the 

contractor is responsible CLAUSE 4.1.7

F:............................. V:............................ T:............................ 
Item

D2 The responsibility strategy assigned to the contractor for the works  CLAUSE 

4.2.1

F:............................. V:............................ T:............................ 
Item

D3 The planning, programme and method statements - CLAUSE 4.3

F:............................. V:............................ T:............................ 
Item

D4 Samples of materials, workmanship and finishes - CLAUSE 4.12.1

F:............................. V:............................ T:............................ 
Item

D5 Fabrication drawings that the contractor is to provide and deliver to the 

employer  - CLAUSE 4.12.2

F:............................. V:............................ T:............................ 
Item

D6 Office for the foreman CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D7 Telephone -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D8 Office for inspector of works  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D9 Telephone in office for inspector of works  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D10 Sheds  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item
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D11 Provision and erection of signboards - CLAUSE 4.14.6

F:............................. V:............................ T:............................ 
Item

D12 Termination, diversion or maintenance of existing services - CLAUSE4.17.1

F:............................. V:............................ T:............................ 
Item

D13 Services which are known to exist - CLAUSE 4.17.3

F:............................. V:............................ T:............................ 
Item

D14 Detection apparatus - CLAUSE 4.17.4

F:............................. V:............................ T:............................ 
Item

D15 Additional health and safety requirements - CLAUSE 4.18

F:............................. V:............................ T:............................ 

Item

SECTION E: SPECIFIC PRELIMINARIES
Section E contains Specific Preliminary items which apply to this contract except where 

"N/A" (Not Applicable) appears against the item.

E1 PROPRIETARY BRANDED PRODUCTS 

The contractor shall take delivery of, handle, store, use apply and/or fix all

proprietary branded products in strict accordance with the manufacturers'

instruction after consultation with the manufacturer's authorised representative.

F:............................. V:............................ T:............................ Item

 

E2 OVERTIME 

Should overtime be required to be worked for any reason whatsoever, the costs

of such overtime are to be borne by the Contractor unless the

Engineer/Principal Agent has specifically authorised in writing, prior to the

execution thereof, that costs for such overtime are to be borne by the Employer.

F:............................. V:............................ T:............................ Item

 

E3 AS BUILT DRAWINGS 

The position of construction breaks and the extent of individual concrete pours

are to be recorded by the Contractor on the Structural Engineer's drawings and

are to be submitted to the Engineer/Principal Agent and the Structural Engineer

for their records. 

F:............................. V:............................ T:............................ Item

Carried forward to collection R
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E4 SITE INSTRUCTIONS 

Site Instructions issued on site are to be recorded in triplicate in a Site 

Instruction book which is to be maintained on site by the Contractor.

F:............................. V:............................ T:............................ 
Item

E5 LABOUR RECORD 

At the end of each week the Contractor shall provide the Engineer/Principal

Agent with a written record, in schedule form, reflecting the number and

description of tradesmen and labourers employed by him and all sub-

contractors on the works each day.

F:............................. V:............................ T:............................ 
Item

Note : In the event that the contractor fails to satisfy the requirements of this 

specification, the Employer (Head: Public Works) may apply any of the 

sanctions provided in the contract. Sanctions may include the application of a 

financial penalty of .04% of the Contract Sum per calendar day of which the 

required report has not been submitted.

E6 PLANT RECORD 

At the end of each week the Contractor shall provide the Engineer/Principal

Agent with a written record, in schedule form, reflecting the number, type and

capacity of all plant, excluding hand tools,  currently used on the works.

F:............................. V:............................ T:............................ 
Item

E7 NON CESSION OF MONIES 

The Contractor shall not cede nor assign his rights or claims to any monies due

or to become due under this contract.

F:............................. V:............................ T:............................ 
Item

E8 SECTIONAL COMPLETION 

When it is required that the contract be executed in sections or portions, the

tenderer shall allow for all costs in this regard as no claim for additional costs

will be entertained.

F:............................. V:............................ T:............................ 
Item

E9 LOCAL LABOUR

It is a general requirement of this contract that persons normally resident in the

locality of the works (Local Labour) be given preference for employment on the

contract. Provided, however, that should adequate and appropriate Labour not

be available within the locality, others may be employed subject to satisfactory

proof being provided that every reasonable endeavour has been made to

employ Local Labour. The Contractor shall identify the local community leaders

with the purpose of negotiating with them regarding the utilization of Local

Labour in the construction process. In this regard, the Contractor shall

furthermore give preference, wherever possible to the employment of single

heads of households, women and youth. The Contractor shall, in general,

maximize the involvement of the local community.

F:............................. V:............................ T:............................ 
Item
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E10 IMPORT PERMITS AND DUTIES

The responsibility for obtaining the necessary import permits shall rest with the

successful Tenderer. No foreign exchange will be arranged or provided by the

Administration.

Tenderers are to allow in their tenders and pay the ordinary levy imposed on

imported items in terms of item 196.10 of Part 8 of Schedule No. 1 of the

Customs and Excise Act, 1964 with effect from 1 October 1989.

F:............................. V:............................ T:............................ 
Item

E11 CONTRACT PRICE ADJUSTMENT PROVISIONS (CPAP)

Notwithstanding anything to the contrary contained in the GCC for Construction

Works 2010 2nd Edition, this Contract shall only when the Construction Period

exceeds 6 months and the Contract sum exceeds R1,000,000,00 be subject to

the Contract Price Adjustment Provisions Indices Application Manual for use

with P0151 indices (CPAP) (Revised 1 January 2013) as published by Statistics

South Africa. Tenderers are advised that with reference to Clause 3.4.6 of the

Contract Price Adjustment Provisions (CPAP) Indices Applications Manual, the

Head: Public Works will not accept the submission by Tenderers of lists of

additional items.

Where this contract is a Lump Sum contract, the contract will be subject to

Contract Price Adjustment Provisions (CPAP) only where the contract period

equals or exceeds 6 calendar months. The applicable work group shall be WG

180 for domestic buildings or WG 181 for commercial and industrial buildings.

F:............................. V:............................ T:............................ 
Item

E12  EPWP CONDITIONS AND SPECIFICATIONS

12.1 EMPLOYMENT TARGETS

E12.1 a Employment Targets

No of jobs to be created = ………. [Contractor to fill in an estimated number]

F:............................. V:............................ T:............................ Item

E12.1 b Employment requirements
Tenderers are advised that this contract will be subject to the Expanded Public

Works Program (EPWP) aimed at alleviating and reducing unemployment.

Tenderers must allow for any costs for the employement of unskilled labour as

per the requirements of the EPWP program;

1. 55% of unskilled labour to be women

2. 55% of unskilled labour to be youth aged between 18 and 35 years

3. 2% of unskilled labour to be people living with disability 

4. 100% Unskilled labour utilised must reside within the boundries of the

Municipality Ward where this contract is executed, with preference to the local

community closest or at the walking distance to the contract site. Wherever

possible local skilled tradesmen are to be employed on this contract with the

view to maximize utilization of local resources. 

F:............................. V:............................ T:............................ Item

Carried forward to collection R

The contractor needs to provide a realistic estimate on the number of jobs that 

the project has the potential to create throughout the project duration as the 

project will be implemented using labour intensive construction methods on 

elements where it is economical and feasible for this construction method.
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E12.1 c Labour rate and payment intervals

The contractor should ensure that labour rate paid to unskilled local labour is

commensurate to the daily task. When determining the rate, consideration

should be given to that EPWP beneficiaries are mostly bread winners in their

families, as the program intends alleviating poverty. There should also be

consideration that the labour rate promotes creation of expanded number of

jobs created and person days of work.

Contractors should make endeavours to ensure that labourers, particularly

unskilled are remunerated on fortnight basis and prior notification be made

should there be a shortfall on their wages.

The labour rate for local unskilled shall also be determined in consideration of

the location of the project, i.e. for projects implemented in urbanized

municipalities will not be the same as that for rural municipalities.

F:............................. V:............................ T:............................ Item

12.2 LABOUR INTENSIVE CONSTRUCTION METHOD

E12.2 a Labour Intensive Construction (LIC) method

On site there must a person(s) having competency in managing and 

implementing LIC methods.

 *Foreman @ NQF Level 4 the Unit Standard on Implementing LIC methods on 

site.

*Site Agent/ Managers @ NQF level  5 the Unit Standard on Manage Labour-

Intensive Skills Programme both must be CETA accredited

F:............................. V:............................ T:............................ Item

E12.2 b Labour Intensive Construction Method

Those parts of the contract to be constructed using Labour Intensive methods 

will be marked in the BoQ with letter LI (indicating Labour Intensive) against 

every item so designated. Such works will only be constructed using method so 

indicated. 

Reference to be made to Guidelines for the implementation of Labour Intensive 

Infrastructure projects under EPWP. "Scope of Work in Respect of Work 

Relating to the Expanded Public Works Programme (EPWP)"

F:............................. V:............................ T:............................ Item

E12.3 RECORD KEEPING

12.3.1 Every employer must keep in the project site office the following  minutes 

of site progress minutes; contractors’ monthly site progress reports; accurately 

recorded attendance register; proof of payment as means to verify authenticity 

of data in the EPWP Beneficiary form submitted with payment certificates. 

Copies of submitted EPWP beneficiary data forms should also be kept in the 

site office.

F:............................. V:............................ T:............................ Item

12.3.2 The employer must keep this record for a period of at least three (3) 

years after the completion of the project in his/her office as the project site office 

would have been relocated.

This should be safely kept for job creation data verifications and periodical 

audits on projects conducted by National and Provincial  Department of Public 

Works  after one (1) or two (2) quarters of submitting captured EPWP Data to 

the National EPWP coordinating Department.  

F:............................. V:............................ T:............................ Item
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E12.4 EPWP REPORTING as per EPWP DATA FORM

At the end of each month as part of site progress report and to be attached to 

every contractors’ progress payment certificate; the contractor shall provide the 

principal agent & Public Works with a written records, as per EPWP data form; 

which will be reflecting, beneficiaries full name & surname; ID No and job 

description of labour employed by main contractor and sub-contractors on site. 

At the end of each month the contractor must submit the following documents to 

be attached to the Progress payment certificate:

1. EPWP monthly data collection form 

2. Worker monthly payment upload

3. Worker monthly proof of payment  i.e 

3.1 Acknowledgement of receipt of payment or

3.2 Payslips 

3.3 Bank statement highlighted the workers paid 

4. Worker monthly training form 

5. Monthly attendance register

6. Certified copies of ID’s (once off)

7. ID size photos (once off)

8. Proof of UIF 

9. Proof of COIDA

F:............................. V:............................ T:............................ 

Item

E12.5 EPWP PROMOTION

12.5.1 EPWP signage board

EPWP Program at the project level shall always be promoted through have the 

projects signage board that embrace EPWP logo at the bottom, correct 

measurement for this signage board will be provided by the project leader 

during the site handing over meeting. the standard "HELVETIVA MEDUIM " 

letters are to be used . Professional title to be 10 mm above line . Line thickness 

to be 8 mm thick . Space between bottom of the line and bottom of the lettering 

below the line has to be 100 mm. Letter sizes are as follows : Helvetica meduim 

100 mm black upper case to be for project name and owner . Helvetica meduim 

75mm black upper case only to be used for professional titles.Project name and 

owner shall be black lettering on white background.board sizes are as follows : 

Board to be minomum 2000mm from ground level and to be constructed from 

reinforced formed chromadek panels minimum 0,6mm thick chromadek. The 

contractor is responsible for ensuring that the project board remains neatly and 

safely erected for the full duration including maintenance period,after which the 

project board and post are to be dismantled and handed to the client in good 

order.       

F:............................. V:............................ T:............................ Item

12.5.2 Branding of labour apparel

Contractor & Sub-contractors’ labourers shall be provided with EPWP branded 

Personal Protective Equipment (PPE), reflector vest with EPWP wording at the 

back is an ideal and cost effective means of promoting program on site.

The contractor is then advised to price for both item 17.5.1 and 17.5.2

F:............................. V:............................ T:............................ Item

E12.6 COMMUNITY LIAISON OFFICER (CLO)

UTILISATION OF A COMMUNITY LIAISON OFFICER 

In addition to the requirements of Clause E9, contained in this document; 

The Contractor shall allow for and pay any and all costs necessary for the 

engagement of the services of a Community Liaison Officer (CLO) for the full 

duration of this contract

In the interest of providing a sound service to both the community and the 

Contractor, a CLO may only manage one project at a given time.
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A CLO will be identified by the local structures of the ward areas and appointed 

following fair and transparent interviewing process, to be conducted in the 

presence of local structures and the contractor representative, in order to assist 

the Contractor in the procurement of any local labour, etc. required for this 

project. The Contractor is to liaise with the CLO and afford him any assistance 

needed in ensuring sound working relations with the local community.

Key Responsibilities of the CLO are envisaged to include and not 

necessary be limited to:
1. Assisting local leadership in conducting skills and resources audit which 

facilitates sourcing labour from within the ward or targeted areas for 

employment, as required by contractor.

2. Assisting in sourcing labour-only domestic sub-contractors and the 

procurement of materials from local resources, as required by the contractor.

3. Assisting the contractor by identifying areas of potential conflict and or threats 

to the project or to stakeholders in the project and recommend appropriate 

action to the contractor.

4. Assisting contractor and stakeholders in the project in the resolution of any 

conflict which may arise.

5. Establishing and ensuring that sufficient and open communication channels 

between the contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channels 

between the contractor and the community are maintained

7. Identifying and reporting to the Contractor regarding issues where 

communication between stakeholder is necessary, recommend courses of 

action and facilitate such communications

Carried forward to collection R
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8. Assisting the Contractor and the work force in the establishment of grievance 

procedures and necessary recommenda-tion to the Contractor regarding the 

grievances and solution thereto.

9. Attending to site meetings and project implementation meetings as required 

by the Contractor and prepare periodic reports as may be required by the 

Contractor from time to time.

10. Attending to such other duties which are consistent with the functions of a 

CLO, as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate against this 

item for any and all costs arising out of compliance with the foregoing and in the 

event of a Tenderer failing to price against this item or making inadequate 

financial provision against this item for compliance as aforesaid, then no claim 

for costs or additional cost incurred will be entertained by the Head: Works

F:............................. V:............................ T:............................ Item

 

E12.7 SKILLS DEVELOPMENT ON SITE

Contractor in conforming to the object of EPWP that its beneficiaries need to be 

capacitated with skills that will render them employable in the future. It is then 

the responsibility of the Contractor that mandatory life skills are provided to 

100% of workforce on site and on the job training to labourers from whom the 

potential for further development has been identified. The latter is not 

mandatory to all as it covers technical skills.

 

Contractor should also make provision for the possibility that there might be 

local youth that will need to be placed on the project with an intention to be 

provided support towards improving their level of competency and productivity.

Contractor shall also provide all necessary on-the-job training to targeted labour 

to enable such labour to master and advance on techniques required to 

undertake the work in accordance with requirements of the contract in a manner 

that does not compromise workers health and safety.

F:............................. V:............................ T:............................ Item

E12.8 LABOUR ONLY Sub Contracting for local emerging enterprises

Tenderer’s are advised that this contract is subject to the Expanded Public 

Works Programme (EPWP) and the following criteria will apply:

African Equity Ownership

a)     The Tenderer is to allow for  5% of the total value of works to be 

undertaken by a Priority Population Group.  This percentage excludes the costs 

of employing local unskilled labour. The allocation of this percentage from the 

Project, the screening of people, the selection of skills, will be for the Contractor 

to adjudicate.

b)      The Priority Population Group consists of women, youth and disabled 

people.

c)      The Contractor is to give first option for prospective PPG’s from the 

surrounding areas of the Project. Should there be insufficient suitable people 

fitting the criteria of PPG’s, the Contractor may hire people from further afield. 

This is to be done only after consultation with the Department of Works EPWP 

Co-ordinator and the Community Liaison Officer (CLO).

d)      A Mentor is to be employed by the Contractor, in consultation with the 

Department of Works for the purposes of quality control and liaison between the 

Contractor and the selected PPG’s on site. The mentor will be responsible for 

ensuring an acceptable level of quality workmanship and that such work carried 

out by the PPG's is executed within the time frames stipulated.

 
In so far as possible, the Contractor is encouraged to expand the PPG’s skills, 

knowledge and performance levels.

F:............................. V:............................ T:............................ Item
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TENDERER’S TO NOTE CONDITIONS

a) The contract to be entered into between the Contractor and the PPG’s will be 

a LABOUR ONLY sub-contract.

b) The Contractor will be responsible for ensuring that all materials for use by 

the PPG’s in the works are to be on site timeously. The Contractor shall liaise 

with The Mentor and PPG to determine the nature and extent of materials 

required and the lead time necessary.

c) The Contractor shall be responsible for the overall programming of the Works 

and he is to allow for monitoring the PPG’s programme and progress.

d) In conjunction with the Mentor, he is to allow for the supervision and 

mentoring (where necessary) of the PPG to ensure quality and adherence to 

standard building practice

e) The Contractor is to allow for extra storage facilities on site for the PPG’s 

tools and equipment.

f) Basic tools shall be provided by the PPG’s and where these are not available; 

the Contractor will supply him with the necessary tools and equipment and 

deduct the costs thereof from the interim claims made by the PPG.

g) Work requiring specialized tools will be provided free of chargeby the 

Contractor with the provision that these be returned upon completion of the 

Work.

CO-ORDINATION

The Contractor is to co-ordinate the work of all the PPG’s, Sub-Contractors and 

Nominated Sub- Contractors appointed direct by the Employer in such a manner 

and at all times as will suit the building programme and he is to allow adequate 

access, for the PPG’s, where required, to carry out their work in an efficient 

manner as no claims for extras in this connection will be entertained.

F:............................. V:............................ T:............................ 

Item

ATTENDANCE

The Contractor may allow for attendance upon the PPG’s concerned to execute 

the work. The Contractor is to allow the PPG’s the use of any scaffolding 

belonging to him while it remains so erected on the site.

 

Where scaffolding is necessary for the use by any PPG and the Contractor has 

not erected any for his own use or has removed same after his own use, the 

Contractor shall supply sufficient scaffolding to the PPG to be erected and 

dismantled by the PPG and returned to the Contractor.

This attendance upon PPG’s to execute the work is to include for the scaffolding 

provisions as aforesaid and, in addition, is to include for co-operating to the 

fullest extent with all the parties, attending on off-loading materials, providing 

suitable storage for tools and materials used by the PPG’s, use of general 

facilities such as latrines, etc., supply and cost of power, lighting, water and the 

like.

F:............................. V:............................ T:............................ 

Item

 

E12.9 EPWP CONTRACT FOR LABOUR

It is compulsory that shortly after the contractor and or sub contractor has 

appointed local labour, the employment contract should be signed by both 

parties, prior to commencement with works on site. The employment contract 

forms part of the Ministerial Determination or from the regional EPWP officials. 

Each contract will lapse at the end of each financial year therefore requiring the 

Contractor  to do a renewal of each contract should the need of employment still 

exist for that particular labourer.

F:............................. V:............................ T:.....................................
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E12.10 EPWP SCOPE of WORK

Note: 

Contractors are to price any item on the Bill of Quantities having below, bearing 

in mind that they are regarded as  main sources of job creation, whether sub 

contracted or undertaken by the main contractor.

 

Elements on the scope of work where application of Labour Intensive 

Construction methods as  will indicated with letters (LI) are regarded feasible 

are as follows;

i)       Excavating trenches for foundations and any other civil works with the  

depth not more than 1.5 m 

ii)      All masonry works which include concrete mixing on site; brickwork; 

plastering; screed works; jointing; etc.

iii)     Painting, Plumbing, Ironmongery; roof cladding; glazing; tilling; carpentry; 

flooring; waterproofing; etc.

F:............................. V:............................ T:............................ Item

Note:

It is a general requirement of this contract that persons normally resident in the 

ward of the works (local labour) be given preference for employment on the 

contract. Provided, however, that should adequate and appropriate labour not 

be available within the ward, others may be employed subject to satisfactory 

proof being provided that every reasonable endeavour has been made to 

employ local labour (Local Sub-contractor(s); Skilled; Semi-Skilled and 

Unskilled). The contractor shall in consultation with the local community leaders 

with the purpose of negotiating with them regarding the utilization of local 

resources in the construction process. In this regard, the contractor shall 

furthermore give preference, wherever possible to the employment of single 

heads of households, women and youth as well as families declared as most 

indigent by War on Poverty/ Sukuma Sakhe program profiling process. The 

contractor should aim, in general, to maximise the involvement of the local 

community, however workers from other communities should not exceed 20% of 

all persons working on the project, where local employees possess skills at 

level of competency that meet contractors requirements. 

Payment for the labour-intensive component of the works 

Payment for works identified in the Scope of Work as being labour-intensive 

shall only be made in accordance with the provisions of the Contract if the 

works are constructed strictly in accordance with the provisions of the Scope of 

Work. Any non-payment for such works shall not relieve the Contractor in any 

way from his obligations either in contract or in delict.

Linkage of payment for labour-intensive component of works to submission of 

project data

The Contractor’s payment invoices shall be accompanied by labour information 

for the corresponding period in a format specified by the employer. If the 

contractor chooses to delay submitting payment invoices, labour returns shall 

still be submitted as per frequency and timeframe stipulated by the Employer. 

The contractor’s invoices shall not be paid until all pending labour information 

has been submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za)  

Expanded Public Works Programmes, issued in terms of the Basic Conditions 

of Employment Act of 1997 by the Minister of Labour in Government Notice , 

shall apply to works described in the scope of work as being labour-intensive 

and which are undertaken by unskilled or semi-skilled workers.

F:............................. V:............................ T:............................ Item
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E13 HIV/AIDS AWARENESS

Tenderers are to price against the following items for compliance with the

SPECIFICATION FOR HIV/AIDS AWARENESS bound into this document (The 

clauses referred to are those of the Specification for HIV/AIDS)

E13.1 Provide and maintain a condom dispenser in terms of Clause 5.1a) 

F:............................. V:............................ T:............................ Item

E13.2 Provide and maintain HIV/AIDS awareness posters  terms of Clause 5.1b)

F:............................. V:............................ T:............................ Item

E13.3 HIV /Aids Awareness Programme on Site for not less than 90% of workers

inclusive of all direct and indirect costs; 

Engage a qualified service provider as described in the scope of works to

conduct an HIV Awareness Programme  in terms of Clause 5.2.1a) 

F:............................. V:............................ T:............................ Item

E13.4 Arrange for workers to attend the HIV Awareness Programme in terms of

Clause 5.2.1b) 

F:............................. V:............................ T:............................ Item

E13.5 Reporting

Prepare and attach to claims for payment a brief report in terms of Clause 5.3

(see also HIV/STI Compliance Report included with this document).

F:............................. V:............................ T:............................ Item

Note: In the event that the contractor fails to satisfy the requirements of this specification,

the employer (Head: Public Works) may apply any of the sanctions provided for in the

contract. Sanctions may include the application of a financial penalty of .04% of the

Contract Sum per calendar day of which the required reports has not been submitted.

E14 OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993

Tenderers are to allow for costs in providing a project specific ' Construction

Phase Safety, Health and Environmental Plan' in accordance with "Section 2 -

Specification Data associated with SANS 1921-1:2004" clause C4.18 in "Part

C3 - Scope of Work"

F:............................. V:............................ T:............................ Item

E15 NOTICE BOARD, SITE OFFICE, ETC.

Tenderers are to allow for the provision and removal of a project notice board 

and a site office in accordance with the Principal Agent's requirements.

F:............................. V:............................ T:............................ Item

E16 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall

provide all information called for, failing which the price of any such item,

material or equipment shall be excluded from currency fluctuations. (Refer to

T2.14 - Schedule of Imported Materials and Equipment .

F:............................. V:............................ T:............................ Item

E17 CONTRACT DOCUMENTS

The drawings issues with these Tender documents do not comprise the

complete set but serves as a guide only for tendering purposes and for

indicating the scope of works to enable the Tenderer to acquaint him with the

nature and extent of the works and the manner in which they are to be

executed.

Should any part of the drawings not be clearly legible to the Tenderer he shall,

before submitting his Tender, obtain clarification in writing from the principal

agent. 

F:............................. V:............................ T:............................ Item
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E18 GENERAL PREAMBLES

The Document Preambles will be the “ASAQS Model Preambles for Trades –

2008” and is obtainable from the various Regional Office’s of the Department of

Public Works and shall be read in conjunction with the Bills of Quantities and be

referred to for the full descriptions of work to be done and materials to be used.

F:............................. V:............................ T:............................ Item

E19 TRADE NAMES

Wherever a Trade Name for any product has been described in the Bills of

Quantities the Tenderer's attention is drawn to the fact that any other product of

equal quality may be used subject to the written approval of the Principal Agent

being obtained prior to the closing date for submission of Tenders.

F:............................. V:............................ T:............................ Item

E20 EXISTING PREMISES OCCUPIED

Refer to Scope of Works Part C3 of this Tender Document for information on

the occupation of existing buildings.

F:............................. V:............................ T:............................ Item

E21 INACCURATE AND DEFECTIVE WORK EXECUTED UNDER PREVIOUS 

CONTRACT

The contractor shall, after taking possession of the site and before commencing

the work, check all levels, liners, profiles and the like and satisfy himself as to

the dimensional accuracy of all work executed under the previous contract

which may affect his work.

Should any inaccurate or defective work be found, the contractor shall 

immediately notify the principal agent in writing requesting his instructions with 

regard thereto and afford every facility to those rectifying such inaccurate or 

defective work.

F:............................. V:............................ T:............................ Item

E22 VIEWING THE SITE IN SECURITY AREAS

If the site is situated in a security area and the Tenderder must arrange with the 

Authorities to obtain permission to enter the site for Tenderding purposes.

F:............................. V:............................ T:............................ Item

E23 COMMENCEMENT OF WORKS IN SECURITY AREAS

If the works falls within a security area, the contractor must arrange with the

Authorities and give the necessary notices before commencement of the works.

Should the contractor fail to make such arrangements, admission to the site

may be refused and any additional costs will be for the contractor's account.

F:............................. V:............................ T:............................ Item

E24 ENTRANCE PERMITS TO SECURITY AREAS

If the works fall within a security area, the contractor shall obtain entrance

permits for his personnel and workmen entering the area and shall comply with

all regulations and instructions which may be issued from time to time regarding

the protection of persons and property under control of the Authority.

F:............................. V:............................ T:............................ Item
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E25 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and 

workmen, or a certain number of them, security classified.

In the event of the principal agent requesting the removal of a person or 

persons from the works for security reasons, the contractor shall do so forthwith 

and shall thereafter ensure that such person or persons are denied access to 

the works and the site and/or to any document or information relating to the 

works.

F:............................. V:............................ T:............................ Item

E26 PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch 

or to take photographs of any military site or installation or any building or civil 

works thereon or to be in possession of a camera or other apparatus used for 

taking photographs, except when authorised thereto by or on behalf of the 

Minister.

The same prohibition is also applicable to all Correctional Institutions in terms of 

article 44.1(e) of the Correctional Services Act 8 of 1959.

F:............................. V:............................ T:............................ Item

E27 Management of Water                                                                            Water for 

Construction purposes must be obtained from alternative water sources (i.e. 

supply other than water that is produced and distributed by a regulated water 

service authority from a licenced water treatment works for human 

consumption), eg dams, rivers, boreholes, springs, rainwater harvesting, 

recycled sewerage water,etc. The alternative water source shall not be of an 

inferior quality / standard than that required for construction purposes. The client 

reserves the rigfht through his agents to test such supplies or request 

certificates confirming the grade and nature of the water supply. Relevant 

knowledge of the respective area will be an advantage. 
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Summary

SUMMARY – PRELIMINARY & GENERAL
Collection Amount
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KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 
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1

1.1

1.2

1.3

1.4

1.5

2

2.1

2.2

3

3.1

EXTENT OF THE WORKS

ENGINEERING

PROCUREMENT

Not applicable

Refurbishment of structures damaged by the storm by replacing roof coveings, waterproofing on roofs, ceilings 

and making good finishes to the premises of Nkandla Hospital.

OVERVIEW OF THE WORKS

EMPLOYERS OBJECTIVES

To provide a condusive working environment to the staff of Nkandla Hospital by means of repairing damages

emanating from the floods.

Not applicable

Replacement of existing metal roof coverings, ceilings, rain water goods, replace water proofing on flat roofs, 

replastering and painting of walls and rescreed where necessary to the premises of Nkandla Hospital.

EMPLOYER'S DESIGN

All temporary work to comply with the Occupational Health and safety Act (Act 85 of 1993)

LOCATION OF THE WORKS

Nkandla Hospital: 49 Mbatha Lane, Nkandla, 3855. https://www.kznhealth.gov.za/nkandlahospital.htm. Co-

ordinates: -28.624362, 31.086728

TEMPORARY WORKS

DESIGN BRIEF

 EXTENT OF THE WORKS

C3.1 SCOPE OF WORKS 
GCC FOR CONSTRUCTION WORKS (Edition 2 of 2010)

Project title:
KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY 

WORKS 

0Project Code:

Scope of Works complied in accordance with SANS 10403 where reference is made to this part of SANS 1921-1:2004

ZNB5004/2022-HTender no:

SECTION 1

RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT
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3.2

3.3

3.4

4

4.1

Where the description in the Bills of Quantities/Lump Sum documents differ from those in the Standard Electrical

Specifications, the descriptions in the Bills of Quantities/Lump Sum documents are to apply. No claim

whatsoever will be allowed in respect of errors in pricing due to brevity of description of items in the Bills of

Quantities/Lump Sum documents which are fully described when read in conjunction with the relevant Preambles

and/or Specifications. Suppliers of materials and the like, whose quality systems apply with one or more of the

SABS/SANS ISO 9000 Series should be used whenever possible in the absence of a particular SABS/SANS

Specification Standard Mark.

PREFERRED SUBCONTRACTORS/SUPPLIERS

The Contractor is hereby informed that risk of collapse and keeping excavations free from water (excluding

subterranean water) generally are deemed to be included in the descriptions unless accommodated in the system

of measurement. Please refer to the Geotechnical Investigation report when included at the end of these tender

documents. 

Whenever reference is made to "Sub-Contractor", "Nominated Sub-Contractor" or the like in the specifications

included or referred to in these Bills of Quantities/Lump Sums documents, it shall be deemed to mean

"Contractor" as defined.

SCOPE OF MANDATORY SUBCONTRACT WORK

Not applicable

CONSTRUCTION

APPLICABLE SANS 2001 STANDARDS FOR CONSTRUCTION WORKS

Not applicable

Not applicable

Wherever the words "shall be deemed to be included in the description", "shall be stated" or other words having

the same effect, appear in the Standard System, it shall be deemed that all descriptions in these Bills of

Quantities/Lump Sum documents incorporated such inclusions and statements whether specifically stated or not. 

The Contractor is hereby informed that where SABS/SANS Specifications are referred to in these Bills of

Quantities/Lump Sums documents and Specifications thereto, then ONLY the Specification of Work Clauses will

apply. The method of measurement and payment clauses will NOT apply to this Contract. 

The Contractor is referred to the "Model Preambles to Trades - 2008", any "Supplementary Preambles", the

Electrical Specifications and Mechanical Specification for full descriptions of materials and methods referred to in

these Bills of Quantities/Lump Sum documents, insofar as they apply. The Contractor is advised to study the

"Standard Preambles to all Trades", any "Supplementary Preambles", the Electrical Specifications and

Mechanical Specification, before pricing Bills of Quantities/Lump Sum documents. 

NOTE : This project will be adjudicated as not exceeding R 50,000 000,00

SUBCONTRACTING PROCEDURES
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4.2

4.3

4.4

4.5

4.6

4.7

4.8

5

5.1

5.2

Tenderders are referred to 

SECTION 2 : SPECIFICATION DATA ASSOCIATED WITH SANS 1921-1:2004 IN THIS DOCUMENT

Not applicable

Not applicable

Not applicable

APPLICABLE SANS 1921 STANDARDS

SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER

1 to 95

AGRÉMENT CERTIFICATES

PLANT AND MATERIAL PROVIDED BY THE EMPLOYER

PARTICULAR / GENERIC SPECIFICATIONS

CERTIFICATION BY RECOGNIZED BODIES

Only contractors registered with the Electrical Contracting Board of South Africa in accordance with the

Regulations of the Occupational Health and Safety Act will be accepted and permitted to do work under this

contract.

The Contractor is referred to the following documents whether attached to this document or not:

HIV1 TO HIV3 

SPECIFICATION PAGES 

E/1 to E/20 

LP/1 to LP/6

Standard Preambles for all Trades (Rev 3) - DOH 2009

OTHER SERVICES AND FACILITIES

APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS 

See above 4.1

MANAGEMENT

Specification for HIV/AIDS Awareness (CIDB)

Specific Construction, Safety, Health and Environmental Plan

General Electrical Specification

Lightning Protection Installation

RECORDING OF WEATHER

The Contractor shall keep record of abnormal climatic conditions to facilitate the adjudication of claims for

extension of the contract period.

The Contractor shall provide any artificial lighting which may be necessary or required for the proper execution of

the works, and provide electric power and water required by all Sub-Contractors, Nominated Sub-Contractors and

Sub-Contractors appointed directly by the Administration. 

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water

connections and shall connect temporary Electrical and Water meters for and pay for all current and water

consumed. 

The Contractor is advised that the permanent light fittings and water points of any kind installed in the Works are

not to be used to provide temporary lighting and supplement water requirements for construction purposes.
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YEAR + 2

w/days  0
w/days  0
w/days  0
w/days  0
w/days  0
w/days  0
w/days   
w/days 3  
w/days 3  
w/days   
w/days   
w/days 0  

5.3

5.4

5.5

5.6

5.7

5.8

April
May
June 0

0

0

0

PAYMENT CERTIFICATES

The Contractor shall provide all required information to the Employer to facilitate electronic payments upon 

request.

The Employer shall provide all necessary forms.

ELECTRONIC PAYMENTS

DAILY RECORDS

The Contractor shall keep daily records of people and equipment employed as well as a site diary in respect of

work performed on the site. 

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,

reflecting the number and description of tradesmen and labourers employed by him and all Sub-Contractors on

the works each day. 

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,

reflecting  the number, type and capacity of all plant, excluding hand tools, currently used on the works. 

July

August

September

October

November

CURRENT YEAR

December

The Contractor shall allow in his programme for the following number of days for rain days (rain > 10mm per day) 

as per the table below:

The Contractor shall within 10 calendar days after receiving notice from the Engineer and prior to receiving a

completed copy of this agreement, including the schedule of deviations (if any), contact the Employer’s agent

(whose details are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of insurance

and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data.

BONDS AND GUARANTEES

Requirements will be in accordance with the Employers prescriptions.

0

0

0

0
0
0
0
0

YEAR + 1

January
February
March

MANAGEMENT MEETINGS

In order to facilitate the smooth functioning of the Works and to ensure the closest co-operation between all the

parties concerned, the Employer will call for regular meetings to be held on the site, at which a senior member of

the Contracting firm and the General Foreman of the Works will always be required to be present. 

In addition to the above, other persons will be required to attend these meetings as and when their presence is

necessary, e.g., Consultants in all disciplines, representatives of the various Sub-Contractors, etc. 

Proper minutes of these meetings will be kept by the Employer\Principal Agent and copies will be circulated to all

persons attending the meetings and to others who need to be kept informed.

FORMS FOR CONTRACT ADMINISTRATION
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5.9

5.10

5.11

Clause 

Numbers
4.1.7

4.2.1

4.2.2

4.2.3

4.3

Prefabricated roof trusses design must be submitted for approval 30 days prior to erections.

The responsibility strategy assigned to the Contractor for the works is:

N/A

The planning, programme and method statement are to comply with the following:

N/A

Mr A. Ndlovu

Drawings & other info are to be submitted in accordance with the contractors programme

Strategy A

The structural engineer is:

INSURANCE PROVIDED BY THE EMPLOYER

Not Applicable

The requirements for drawings, information and calculations for which the Contractor is responsible are:

SECTION 2

SPECIFICATION DATA ASSOCIATED WITH SANS 1921-2004

PERMITS

The Contractor is advised that, in the case of an existing building or institution, all security measures in force will

remain in operation and he must acquaint himself and his Employees with them as he and his Employees will at

all times be subject to these measures. 

The Contractor will on no account extend his operations beyond the confines of the building site as indicated by

the Employer and must ensure that all his Employees are made aware of these limits. Any Employee

disregarding this instruction and found outside the limit of the building site without authority, shall be redeployed

immediately and shall not again be employed on this Contract. 

The Contractor will be responsible for ensuring that this instruction is strictly enforced and must provide and

remove upon completion or when directed, such other necessary temporary barriers, fences, etc., as may be

required and is to allow opposite this item for any charges he may wish to make in this connection. 

The Employer will accept no responsibility whatsoever for damage to or the loss of plant, materials, etc., from the

site.

PROOF OF COMPLIANCE WITH THE LAW

The following certificates must be provided before first delivery is taken: 

- HIV/STI Report (Bound into this document) 

- Electrical Compliance Certificate 

- Plumbing Compliance Certificate 

- Lightning Certificate

- Soil Protection Certificate

- Concrete test and cube certificates

- Waterproofing Guarantee certificates

- TR1 and TR2 prefabricated roof truss certificates

- Soil compaction certificates

- Electrical and Mechanical test certificates

- Plumbing and drainage pressure test certificates

- Fire Compliance Certificate

- Entomology Certificate

- SANS 10400-A:2010 compliance certificates

- Latest National Building Regulation 
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4.12.1

4.12.2

4.12.3

The Contractor shall arrange for the installation of a lockable telephone in the Office for the Inspector of Works for

the duration of the Contract. The Contractor will be required to make the necessary application for connection

and give all notices on behalf of the Employer. The Employer will, however, be responsible for the direct payment

of all fees, rentals and other charges by Telkom for the service for the Inspector of Works and for all calls made

from this telephone.

Office accommodation, equipment, accommodation for site meetings and other facilities for use by the

employer and his agents are:

OFFICE FOR FOREMAN

Provide, erect, maintain and remove at completion a suitable temporary office for the Contractor or his Foreman,

perfectly secured, lighted and ventilated and having a desk with drawers.

TELEPHONE

Provide, erect, maintain and remove at completion a well constructed temporary office for the Inspector of Works

not less than 4 x 3 m on plan and 3 m high to eaves to the approval of the Employer. The office shall be

constructed of wood framing covered externally with corrugated iron or corrugated asbestos and with a lean-to

roof covered with the same material as the external wall covering. The office shall be lined internally with soft

board or other approved material and a ceiling shall be provided of the same material as the internal lining. A

suspended wood floor shall be provided and is to finish not less than 300 mm above the ground level. A lockable

door and a window, which provides adequate light and ventilation, shall be fitted. 

An office constructed of 115 mm thick brick-work and provided with a screeded concrete floor and roofed and

ceiled as above described may be accepted as an alterative but prior permission of the Employer will be

necessary before construction of such an office is commenced and his requirements shall be stated and fulfilled

by the Contractor. 

The office shall be fitted in an approved manner with a sloping topped desk of height and length suitable for the

laying out and studying of drawings, a desk or table with not less than two lock-up drawers, shelves, seating and

wash-stand, and the Contractor shall provide all necessary attendance.

TELEPHONE IN OFFICE FOR INSPECTOR OF WORKS

The Contractor shall provide a telephone on the site for the use of the Contractor and all Sub-Contractors for the

duration of the Contract, and must make the necessary application for connection, give all notices and pay all

fees, rentals and charges for the service and also for all calls.

OFFICE FOR INSPECTOR OF WORKS

Fabrication drawings that the contractor is to provide to the employer are:

None

Samples of materials

The work is to be executed with materials of the best specified and in the most substantial and workmanlike

manner under the inspection of the Employer and to his satisfaction. 

The Contractor shall furnish, without delay, such samples as called for or may be called for by the Employer, who

may reject all materials or workmanship not corresponding with the approved sample. 

The samples of materials, workmanship and finishes that the Contractor is to provide and deliver to the employer

are:

- Tile sample.

- Brick sample.

- Light fitting sample.

- Screed panel 2m x 2m impact test.

- Tested trial mix to be approved by the Engineer.
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4.14.6

4.17.1

4.17.3

4.17.4

4.18

4.22

Requirement for detection apparatus

Should the Contractor come in contact with any underground cables or pipes during excavations, immediate

notification must be made to the Employer and all work in the vicinity of such cables, pipes, etc., shall cease until

authority to proceed has been obtained from the Employer. Should the Contractor damage underground cables or

pipes resulting in a disruption of services to an existing institution such damage shall be repaired immediately.

Services which are known to exist on the site:

SHED

Provide, erect, maintain and remove at completion, ample temporary sheds for the proper storage of materials

and for the use of the workmen, and remove when no longer required.

The requirement for provision and erection of signboards are:

[Provide list of applicable contractors]

WORK BY NOMINATED AND SELECTED SUBCONTRACTORS COMPRISE:

None

ADDITIONAL HEALTH AND SAFETY REQUIREMENTS ARE:

By the submission of a tender, any Tenderder will, if awarded the contract to which this tender document relates,

be deemed to be the mandatory as envisaged by Section 37 (2) of the Act. As a mandatory the successful

Tenderder will be deemed to be the “principal contractor” and an employer in his/her/their own right with duties as

prescribed in the Act and accordingly will be deemed to have agreed to be solely responsible for ensuring that in

connection with the service to which this tender document relates, all work will be performed and machinery and

plant used in accordance with the Act. Should the Contractor, for whatever reason be unable to perform as

required by the Act, the Contractor undertakes to inform the Employer accordingly. 

Tenderders are advised that it is a Condition of this Tender that a 'Construction Phase Safety, Health and

Environmental Plan' specifically relates to the project for which tenders are being submitted and must be prepared

by the Tenderder and submitted with the other tender documents at the time of tender. Failure to do so will

invalidate the tender.Tenderders are therefore advised to study the 'Construction Safety, Health and Environmental Specification' which

is issued as part of this tender document, the Model Preambles to Trades - 2008, any project Specification

included in this tender document and any and all drawings which are referred to and issued as part of this tender

document before preparing their own project specific 'Construction Phase Safety, Health and Environmental Plan'

. Tenderders are also advised that such a plan which is submitted with a tender but is incomplete or considered

inadequate by the Employer or his Representative will invalidate the tender. 

The Contractor will be deemed to have satisfied himself with his obligations in terms of the Act and to have

allowed for all costs arising from compliance with the Act as no claim for extra costs arising from compliance with,

and obligations in terms of the Act will be entertained.

Supply, erect, maintain and remove at completion a painted notice board, size overall 2800 x 2345 mm high sign

written to detail as Drawing No. T9506 which drawing is available from offices of the Department of Health. Only

the official notice board is to be displayed on the site and no Sub-Contractor's boards will be permitted. The

Contractor, at his own cost, may provide a board on which all sub-contract firms' names may be sign written. The

notice board is to be to the approval of the Employer and is to be maintained in first class condition and placed

where directed at the entrance to the site and remain there for the duration of the Contract.

Investigate and provide detail drawings.

Requirement for the termination, diversion or maintenance of existing services:
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1

a) 

b) 

c) 

d) 

2

3

3.1

3.2

4

a) 

b) 

c) 

d) 

C3.2 - SPECIFICATION FOR HIV/AIDS AWARENESS

raising awareness about HIV/AIDS;

Construction Worker: all persons in the employ of the contractor or in the employ of any of the

subcontractors contracted by the contractor.

providing construction workers with access to condoms;

HIV counselling, testing and referral services; and

The following standard contains provisions that, through reference in this text, constitute provisions of this 

standard:

Sexually Transmitted Infection diagnosis and treatment.

Normative references:

Scope

This generic specification contains requirements applicable to the reduction of the risk of transfer of the 

HIV virus between and among construction workers and the local community through the following four 

strategies:

SANS 4074 ISO 4074, Condom Rubbers

Definitions and Abbreviations

Definitions

Local Community: the communities local to the site which are most likely to have contact with the

construction worker and, in particular, sex workers in those communities.

AIDS: Acquired Immune Deficiency Syndrome

reduce the risk of transfer of the HIV virus between and among construction workers and the local

community;

Service provider: the natural or juristic person recognised by the South African Department of

Health as specialist in conducting Aids Awareness Programmes.

assist affected individuals to access care and counselling.

promote early diagnosis; and

The objectives are to:

STI: Sexually transmitted infection

HIV: Human Immunodeficiency Virus

Abbreviations

Objectives

raise awareness amongst construction workers and the local community of the risk of infection with

the HIV virus;
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b)

c)

d)

e)

5.2

5.2.1 

a)

b)

5.2.2 

5.2.3 

a)

b) recall and communicate the mode of HIV transmission and preventative measures

including the proper use of the condom.

The outcomes of the HIV Awareness Programme shall as a minimum, result in contract

workers exposed to such a programme being able to:

communicate the existence of problems of HIV and be able to outline the

consequences of transmission of HIV to or from the local community;

HIV awareness programme

The contractor shall:

arrange for, provide a suitable venue, and instruct all construction workers to attend

the HIV Awareness Programme and notify the Employer's Representative of the

date, time and venue whenever a session with construction workers is conducted.

Note: The National Department of Public Works maintains a list of qualified service providers.

The provisions of 5.1 c) and d) do not apply to this contract.

encourage voluntary HIV/STI testing;

engage a qualified service provider as described in the scope of works to conduct an

HIV Awareness Programme which is structured to achieve the outcomes stated in

5.2.3 for contract workers as soon as a construction workers camp is established

and populated or, where no such camp is established, within two weeks of the

commencement of a significant portion of the works and at subsequent intervals, if

any, provided for in the scope of works; and

The contractor shall do nothing to dissuade construction workers from attending such an

HIV Awareness Programme and shall take all reasonable steps to ensure that a minimum

of 90% of construction workers engaged in the works attend such a programme, when it

is conducted.

either place and maintain HIV/AIDS awareness posters of size of not less than A1 in areas which are

highly trafficked by construction workers, or provide construction workers with a pamphlet, in

languages largely understood by construction workers, which

comply with the requirements of 5.2.

 provide information concerning counselling, support and care of those that are infected services; and
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5.3

5.3.1 

5.3.2

Reporting

The HIV /Aids awareness programme described in 5.2 shall in addition be conducted for the benefit

of the local community on two occasions in the community centre nearest to the building site. The

contractor shall be responsible for inviting identifiable community-based institutions and

organisations, churches, and schools to participate in the programme.

The employer's representative shall certify the report and schedule described in 5.3.1

whenever a claim for payment is issued to the employer.

The contractor shall prepare and attach to his claims for payment a brief report which

outlines how the actions taken by the contractor in the period for which payment is

claimed satisfy the requirements and a schedule which lists the names, identity numbers,

trade / occupation and name of employer of all construction workers exposed to the

programme (see HIV/STI Compliance Report).

The HIV/ Aids awareness programme described in 5.2 is to be repeated at four month intervals

throughout the duration of the contract. (Four times in total, including the initial one at the

start of the contract)

Note: In the event that the contractor fails to satisfy the requirements of this specification, the employer

(Head: Public Works) may apply any of the sanctions provided for in the contract. Sanctions may

include the application of a financial penalty of .04% of the Contract Sum.
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0

Payment Claim number: Period covered by payment claim:

5.   HIV awareness programme (briefly describe action).

3.   Voluntary  testing (briefly describe the actions taken / information provided to promote testing).

4.   Counselling, support and care (summarise information provided).

C3.3 - HIV/STI COMPLIANCE REPORT

1.   Distribution of condoms (briefly describe where and how condoms are distributed).

2.   Posters / pamphlets (briefly describe where posters were placed / how pamphlets were distributed).

Project Code:

Pro-forma reporting format in terms of the SPECIFICATION FOR HIV/AIDS AWARENESS

NOT APPLICABLE 

NOT APPLICABLE 
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For Contractor: Employer's representative:

Name: Name:

Signature: Signature: 

Date: Date:

I hereby declare the above to be a true reflection of actions taken to ensure compliance with the specification.

Trade / occupation Name of employer

6.   Schedule of construction workers exposed to the HIV awareness programme.

Identity numberName
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PART C4. SITE INFORMATION

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 
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(a)

(b)

(c)

 (a)

ZNB5004/2022-HTender No.

The site is currently tarred with asphalt as it was previously used as parking for staff, the units

will be placed on such surfaces

No further work is required to be done on the ground

0Project Code:

GEOTECHNICAL INVESTIGATION REPORT

C4.1

Not applicable

C4.1

C4.2

GENERAL

C4.1 SITE INFORMATION 
GCC FOR CONSTRUCTION WORKS (2 Edition of 2010)

Project title:
KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE 

RECOVERY WORKS 

Site Information
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PART C5 -  DRAWINGS / ANNEXURES

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 
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Tender No.:

C5.1 - LIST OF DRAWINGS/ANNEXURES

  

  

  

  

  

  

  

 

  

  

  

  

 

  

  

  

  

  

  

  

  

  

  

  

(Where drawings/annexure's are issued, document compilers must insert the following 

paragraph and list the applicable drawings/annexure's below.)

The following drawings/annexure's shall be issued during the Tender period to form part of the

tender documentation. Where applicable, drawings/annexure's could be re-issued to the

Contractor at commencement of the construction phase.

DESCRIPTIONDRAWING NO

ZNB5004/2022-H Project Code: 0

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY 

WORKS 

Not Applicable

Health and Safety Specification

Annexure 6

Annexure 7

Map of Tender submission location

Joint Venture Agreement

#REF!

Annexure 4

Annexure 5
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Annexure 9

Annexure 10

Annexure 11

Annexure 12

Health and Safety Bill of Quantities

Builders Lien Agreement

Geotechnical Investigation Report (If applicable)

EPWP Employment Contract

Annexure 8

Annexure 13

 

 

Attendance Register - Infrastructure and Other projects

EPWP Data Collection tool for Phase 3 system
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ANNEXURES

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 
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1. PREAMBLE

This agreement is made and entered into by and between

 

 

 

of the first part and

 

 

 

of the second part and

 

 

 

of the third part.

(allow for additional parties as necessary).

Whereas the foregoing parties have resolved to form a Joint Venture under the title of

 

 

 

for the exclusive purposes of securing and/or executing the Contract to be awarded by

for (brief description of Contract)

Now it is hereby agreed as follows :

2. DEFINITIONS AND INTERPRETATION

2.1 Definitions

The following words and expressions shall have the meanings indicated, except where the context otherwise

requires. Defined terms and words are, in general, signified in the text of the Agreement by the use of capital

initial letters, but the absence of such letters does not necessarily signify that a term, or word, is not defined.

Joint Venture to the Employer in terms of the Contract.

‘Document’ means any written, drawn, typed, printed, or photographic material, which relates to the Agreement.

‘Employer’ means the person, or body, which is to award the Contract and will employ the Joint Venture if it is 

awarded the Contract.

‘Joint Venture’ means the joint venture formed by the Members in accordance with the Agreement.

‘Management Committee’ means the body established in terms of the Agreement to manage all aspects of the 

work of the Joint Venture in securing and executing the Contract and in meeting the provisions

for the Agreement.

‘Member’ means a person, or body which, being a party to the Agreement, is a member of the Joint Venture.

Joint Venture Agreement
(March 2004)

(First Edition of CIDB document 1017)

(name of Employer)

to the KZN Department of Health in respect of the following project:

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 

Annexure 5
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‘Member’s Interest’ means the proportion expressed as a percentage, which the total monetary value of all 

resources provided and contributions made by a Member towards the execution by the Joint

Venture of the Contract bears to the total of such values by all Members and, unless otherwise

indicated in the Agreement, represents the extent to which the Member participates in the fortunes 

of the Joint Venture.

‘Representative’ means the person representing a Member on the Management Committee.

‘Schedules’ means Schedules ‘A’, ‘B’ and ‘C’ which set out general, financial and other information relating

to the Members and the obligations, duties, rights, risks and benefits arising from their participation

in the Joint Venture.

‘Specific Provisions’ means the variations, if any, required to this standard form of agreement for the specific

purposes of the Agreement.

 

2.2 Interpretation

Unless inconsistent with the context, an expression in the Agreement which denotes:

• any gender shall include the other genders

• a natural person shall include a juristic person and vice versa

• the singular shall include the plural and vice versa

2.3 Headings

The headings to clauses of the Agreement shall not be considered part thereof, nor shall the words they

contain be taken into account in the interpretation of any clause.

2.4 Law

The Agreement shall be construed in accordance with and governed by the laws of the Republic of South Africa

 and the English language versions shall prevail.

2.5 Language

English shall be exclusively used by the Members in the preparation of Documents unless otherwise indicated.

2.6 Conflict between Agreement and Contract

Should any provision of the Agreement be in conflict with the terms of the Contract, the Agreement shall be

amended to the approval of the Management Committee so as to eliminate the conflict.

3. JOINT VENTURE GENERAL

3.1 Establishment and Purpose

The Joint Venture established by the Members in terms of the Agreement is an unincorporated association with

the exclusive purposes of securing and executing the Contract for the benefit of the Members.

3.2 Termination

The operation of the Joint Venture and the validity of the Agreement shall terminate if and when it becomes

evident that the Joint Venture will not be awarded the Contract, or, if the Joint Venture secures the Contract,

when all obligations and rights of the Joint Venture and the Members in connection with the Contract and the

Agreement have ceased and/or been satisfactorily discharged.

Unless otherwise decided by the Management Committee, the Agreement shall not terminate if a Member

changes its name, or is taken over by, or merged with, another body.

3.3 Exclusivity

Unless otherwise agreed by the Management Committee, or provided for in the Contract no Member shall 

engage in any activity related to the Contract other than as a Member of the Joint Venture and Members shall

ensure that their subsidiaries and other bodies over which they have control comply with this requirement.

3.4 Participation of Members

3.5 Management

This agreement will terminate when any one of the Members resigns, are liquidated or opts out of this agreement and the Joint 

Venture will be in breach of contract with the Employer and their contract could be cancelled.

Except as may otherwise be stipulated in the Agreement, each Member shall be responsible for all costs incurred by it prior to the 

date of inception of the Agreement.

Subsequent to the date of inception of the Agreement, each Member shall, participate in the operations, risks, responsibilities and

fortunes of the Joint Venture including, inter alia, the provision of funding, sureties, guarantees, insurances, human and other

resources and participation in profits and losses to the extents indicated in the Schedules. Participation in any aspect not covered in

the Schedules shall, if an agreement cannot be reached between the Members, be to the same extents as indicated by the

Members Interests.

The affairs of the Joint Venture shall be directed and controlled by the Management Committee, as set out in Section 4 hereof.
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3.6 Confidentiality

3.7 Assignment

3.8 Subcontracting

3.9 Variations to Agreement

3.10 Liability

4. MANAGEMENT OF JOINT VENTURE

4.1 General

4.2 Management Committee

4.2.1 Composition

All matters relating to the Agreement and the Contract shall be treated by the Members as confidential and no such matter shall be 

disclosed to any third party without the prior written approval of the Management Committee.

Each member shall, not later than three working days after the signing of the Agreement, appoint its Representative and notify the 

other Members of the name and contact details of the Representative. Such Representative shall have the power to bind the 

Member that he represents in all matters relating to the execution of the Contract and the performance of the Agreement.

No Member shall be party to the dissemination of publicity relating to the Contract, or the Agreement, without the prior written 

approval of the Management Committee and the Employer.

No Member shall cede, assign, or in any other way make over any of its rights, or obligations, under the Agreement without the prior 

written consent of the Management Committee.

No Member shall subcontract any obligation, work or duty for which it is, itself, responsible in terms of the Agreement without the 

prior written consent of the Management Committee.

No variation, modification, or waiver of any part of the Agreement shall be of any force, or effect, unless unanimously agreed by the 

Members and reduced to writing.

Each Member warrants that it will indemnify the other Members against all legal liabilities arising out of, or in connection with the 

performance of its obligations under the Agreement.

It is acknowledged by the Members that they may be held jointly and severally liable in respect of claims against the Joint Venture 

by the Employer or third parties.

The affairs of the Joint Venture shall be directed, controlled and managed by the Management Committee, which, within the terms 

of the Agreement and the Contract, shall have full authority to bind the Members in all matters relating to the affairs of the Joint 

Venture.

Communication between the Joint Venture and the Employer, or third parties, relating to the Contract shall be conducted exclusively 

by the Management Committee, or by such person as it may delegate to perform this function.

The Management Committee shall have the power to appoint a project manager and/or such other persons as it may see fit to 

appoint for the purpose of executing the Contract and may delegate such of its powers, responsibilities and duties as it may 

consider necessary, or desirable, to persons or bodies appointed or seconded for this purpose.

Such administrative functions as are necessary to ensure the effective operation of the Management Committee shall be performed 

by its chairman.

The Management Committee shall, unless otherwise agreed by all the Members, consist of one Representative of each Member 

and each Member shall be obliged, at all times, to maintain a Representative on the Management Committee.

A Member shall be entitled, after giving the other Members not less than three working days written notice of his intention to do so, 

appoint, remove and/or replace, an alternate who shall, at any meeting of the Management Committee from which the 

Representative whom he represents is absent, be vested with all rights and powers and subjected to all the obligations of the 

absent Representative.
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4.2.2 Meetings

4.2.3 Decisions

4.2.4 Powers and duties

4.2.4.1

4.2.4.2 Managing the day to day affairs of the Joint Venture.

4.2.4.3

4.2.4.4

4.2.4.5

4.2.4.6

4.2.4.7 Controlling and approving the appointment of all subcontractors.

4.2.4.8

5 RESOURCES OF JOINT VENTURE

Formulating overall policy in regard to the achievement of the objectives of the Joint Venture.

The chairman of the Management Committee shall be the Representative of the Member which has the largest Member’s Interest. If 

two, or more, Members have the same, largest Member’s Interest, the chairmanship shall rotate between the Representatives of 

such Members at three monthly intervals, the order of rotation to be determined by ballot.

Notwithstanding the foregoing, the chairmanship of the Management Committee may be determined, or changed, at any time by 

unanimous decision of the Management Committee.

No remuneration shall be paid by the Joint Venture to Representatives or their alternates for serving on the Management 

Meetings of the Management Committee shall take place at such times and places as the Management Committee may determine, 

provided that the chairman shall convene a meeting of the Management Committee to be held not later than ten working days after 

he has been requested, in writing, by a Member to do so. Not less than five working days written notice of any meeting of the 

Management Committee shall be given to all Representatives and their alternates.

The Management Committee may permit, or invite, persons other than Representatives or alternates to attend any of its meetings, 

but such persons shall not have voting rights.

Each Representative shall have one vote on the Management Committee and where, in terms of this clause, a casting vote is 

required, this shall be exercised by the chairman.

All decisions of the Management Committee shall, desirably, be unanimous. Accordingly, if unanimity cannot, initially, be achieved 

in regard to a decision, the meeting at which that decision is sought shall be adjourned for a period of 48 hours to enable 

Representatives to consult with their principals. If, on resumption of the adjourned meeting, unanimity can still not be achieved, the 

decision, provided it is not one requiring unanimity of the Members, shall be taken by majority vote and, in the event of a tie, the 

chairman shall exercise a casting vote.

A Member not satisfied with a majority decision of the Management Committee may declare a dispute, to be dealt with in terms of 

Clause 8 hereof, but the majority decision shall, nevertheless, be implemented with immediate effect.

Decisions of the Management Committee, whether taken at a meeting, or otherwise, shall be recorded in written minutes, which 

shall be distributed by the chairman to reach the Representatives not later than five working days after those decisions were taken. 

Such minutes shall be deemed to have been affirmed by the Representatives unless written notice of dissent is received by the 

chairman not later than three working days after receipt of the minutes by the Representative.

The functions, responsibilities and powers of the Management Committee shall include, inter alia, those listed below:

Monitoring, directing and co-ordinating the activities of the Members to ensure that the objectives of the Joint Venture are achieved 

and that the obligations and responsibilities of the individual Members are met.

Monitoring and controlling the financial affairs of the Joint Venture and ensuring that proper books of account and financial records 

relating to affairs of the Joint Venture are maintained in an approved form and submitted to the Management Committee for 

approval at regular intervals, which shall not be longer than one month.

Determining the necessity for and the details of any changes in the duties and responsibilities of Members provided that any 

resulting changes in Members’ Interests shall be unanimously approved by the Members.

Determining the terms and conditions of employment of personnel and the emoluments applicable to staff seconded to the Joint 

Venture by the Members.

Procuring, after the completion of the Contract and the release of all bonds, guarantees and sureties given in respect of the 

performances of the Joint Venture and the Members, the preparation and auditing of a final set of accounts, on the basis of which 

the final profits, or losses, attributable to the individual Members shall be determined and any necessary adjustments effected.

The resources to be utilised by the Joint Venture in securing and executing the Contract shall, insofar as these are to be provided 

directly by the Members, be as set out in the Schedules and may, from time to time, be amended by decision of the Management 

Committee, provided that the Member’s Interests are not, except with the unanimous approval of the Members, affected thereby.

Similarly, specific areas of responsibility of the Members for the performance of work and the provision of facilities shall be as set 

out in the Schedules and may, from time to time, be amended by decision of the Management Committee, provided that the 

Members’ Interest are not, except with the unanimous approval of the Members, affected thereby.

Page 152 of 194



KZN Department of Health

Effective Date: August 2019

Revision 5

5.1 Schedule ‘A’ (General)

Schedule ‘A’ shall contain general information relating to the Joint Venture including, inter alia,

the following :

1. The Employer’s name and address.

2. A brief description of the Contract and the Deliverables.

4. The Members’ Interests.

5. A statement indicating whether, or not, Specific Provisions apply to the Agreement.

6. A schedule of insurance policies which must be taken out by the Joint Venture and by the individual Members.

5.2 Schedule ‘B’ (Financial)

5.3 Schedule ‘C’ (Contributions by Members)

1. Staff seconded to the Joint Venture.

2. Work carried out and services provided to, or on behalf of, the Joint Venture.

3. Plant, equipment, facilities etc. made available for use by the Joint Venture.

4. Materials and goods supplied to, or on behalf of, the Joint Venture.

5. Licences, sureties, guarantees and indemnities furnished to, or on behalf of, the Joint

Venture.

6. Joint Venture Disclosure form required for the Contract.

6. BREACH OF AGREEMENT

7. INSOLVENCY OF MEMBER

1. The working capital required by the Joint Venture and the extent to which and manner whereby this will be provided and/or 

guaranteed by the individual Members from time to time.

3. The name, physical address, communications addresses and domicilium citandi et executandi of each Member and of the Joint 

Venture.

7. A Schedule of sureties, indemnities and guarantees that must be furnished by the Joint Venture and by the individual Members.

8. Details of the persons, who, in the event of failure by the Members to reach agreement on the appointments of mediator and 

arbitrator, will nominate appointees to these positions in terms of Clauses 8.2 and 8.3.

Schedule ‘B’ shall contain information regarding the financial affairs of the Joint Venture including, inter alia, the following :

If a Member breaches any material provision of the Agreement, or delays or fails to fulfil its obligations in whole, or in part, and does 

not remedy the situation within fourteen calendar days of receipt of notice from the Management Committee, or another Member, to 

do so, the other Members shall have the right, without prejudice to any other rights arising from the default, to summarily terminate 

the Agreement and re-assign the defaulting Member’s rights and obligations in the Joint Venture as they see fit and withhold any 

moneys due to the defaulting member by the Joint Venture.

Each Member shall indemnify the other Members against all losses, costs and claims which may arise against them in the event of 

the Agreement being terminated as a result of breach of the Agreement by the said Member.

Should a Member be placed in liquidation, or under judicial management, whether provisionally or finally, or propose any 

compromise with its creditors, the other Members shall be entitled to proceed in terms of Clause 6, as if the Member had breached 

the Agreement.

5. The intervals at which interim financial accounts and forecasts will be prepared for approval by the Management Committee.

6. Insofar as not covered in Schedule ‘C’, the basis on which contributions of various types by the Members towards the work of the 

Joint Venture in securing, executing, managing and satisfactorily completing the Contract, will be valued.

7. The basis on which profits and/or surplus cash will, if available from time to time, be distributed to Members.

8. The basis upon which losses, if any, are to be apportioned to Members.

Schedule ‘C’ shall set out the contributions of various types, other than cash, that will be made by the individual Members towards 

the work and obligations of the Joint Venture and shall, as far as possible, indicate the monetary values to be placed on such 

contributions, which may include, inter alia, the following :

2. The banking accounts that are to be opened in the name of the Joint Venture and the manner in which these are to be operated.

3. The rates of interest that will be applicable to amounts by which Members are in debit, or credit, to the Joint Venture.

4. The names of the auditors and others, if any, who will provide auditing and accounting services to the Joint Venture.
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8. DISPUTES

8.1 Settlement

8.2 Mediation

8.3 Arbitration

9. DOMICILIUM

by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

The mediator is authorised to end the mediation process whenever in his opinion further efforts at mediation would not contribute to 

a resolution of the dispute between the Members.

Where a dispute or claim is not resolved by mediation, it shall be referred to arbitration by a single arbitrator to be selected by 

agreement between the Members or, failing agreement, to be nominated by the person named for this purpose in Schedule ‘A’.

The Member requiring referral to arbitration shall notify the other Members, in writing, thereof, not later than thirty calendar days 

after the mediator has expressed his opinion, failing which the mediator’s opinion shall be deemed to have been accepted by all 

Members and shall be put into effect.

Arbitration shall be conducted in accordance with the provisions of the Arbitration Act No. 42 of 1965, as amended, and in 

accordance with such procedure as may be agreed by the Members or, failing such agreement, in accordance with the rules for the 

Conduct of Arbitrations published by the Association of Arbitrators and current at the date that the arbitrator is appointed.

The decisions of the arbitrator shall be final and binding on the Members, shall be carried into immediate effect and, if necessary, 

be made an order of any court of competent jurisdiction.

Thus done and signed at ______________________________ this _____ day of ____________________20___

If agreement cannot be reached, an aggrieved Member shall, if he intends to proceed further in terms of Clause 8.2 hereof, advise 

all other Members in writing that negotiations have failed and that he intends to refer the matter to mediation in terms of Clause 8.2.

Not earlier than ten working days after having advised the other Members, in terms of Clause 8.1, that negotiations in regard to a 

dispute have failed, an aggrieved Member may require that the dispute be referred, without legal representation, to mediation by a 

single mediator.

The mediator shall be selected by agreement between the Members, or, failing such agreement, by the person named for this 

purpose in Schedule ‘A’. The costs of the mediation shall be borne equally by all Members.

The mediator shall convene a hearing of the Members and may hold separate discussions with any Member and shall assist the 

Members in reaching a mutually acceptable settlement of their differences through means of reconciliation, interpretation, 

clarification, suggestion and advice. The Members shall record such agreement in writing and thereafter they shall be bound by 

such agreement.

The Members choose domicilium citandi et executandi for all purposes of and in connection with the Agreement as stated in 

Schedule ‘A’. A Member shall be entitled to change his domicilium from time to time, but such change shall be effective only on 

receipt of written notice of the change by all other Members.

Member No. 1

The Members shall negotiate in good faith and make every effort to settle any dispute, or claim, that may arise out of, or relate to, 

the Agreement.

For and on behalf of___________________________________________________________________[Company]

As witnesses 1. ___________________________                  As witnesses 2. ___________________________

Member No. 2

Thus done and signed at ______________________________ this _____ day of ____________________20___

For and on behalf of___________________________________________________________________[Company]
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by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

[Allow for additional parties as necessary].

Member No. 3

Thus done and signed at ______________________________ this _____ day of ____________________20___

For and on behalf of___________________________________________________________________[Company]

As witnesses 1. ___________________________                  As witnesses 2. ___________________________

As witnesses 1. ___________________________                  As witnesses 2. ___________________________
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Project Code:

Agent Name:  

Region:

District:

Ward no.:      

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD 

DAMAGE RECOVERY WORKS 
Project Name: 

Annexure 6

Occupational Health and Safety Specification

(OHSE SPEC)

0

Ms S Ngcobo

Head Office

Umngungundlovu
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ITEM DESCRIPTION UNIT QUAN-

TITY

MONTHS
(Indicative)

RATE AMOUNT

(a) (b) (a) x (b)

1 MEDICALS

1.1 Pre-employment medical Nr. -         
1.2 Re-medicals - yearly Nr. -         

TOTAL

2 PERSONAL PROTECTIVE EQUIPMENT

2.1 Overalls Nr.  
2.2 Hard Hats Nr.  
2.3 Safety boots/shoes Nr.  
2.4 Gloves Nr.  
2.5 Gumboots steel toe cap Nr.  
2.6 Safety glasses Nr.  
2.7 Reflector Bibs Nr.  
2.8 Barricading Material M  
2.9 Dust masks Box 

20
 

TOTAL

3 FIRE FIGHTING 

3.1 Fire extinguishers - 4.5Kg Nr.  
3.2 Surveys - Annual Service Nr.  

TOTAL

4 HEALTH AND SAFETY PERSONNEL

4.1 Safety Manager Nr.  
4.2 Safety Officer Nr.  
4.3 Construction Phase Safety, Health, Environmental and 

Waste Management Plan

Nr.  

TOTAL

5 FACILITIES

5.7 Degreasing & Toilet soap Nr.  
TOTAL

6 FALL PREVENTION / PROTECTION

6.1 Safety harnesses with double lanyards Nr.  
6.2 Safety harnesses with Scaffold hooks Nr.  
6.3 Lifelines and vertical fall arrest systems Nr.  
6.4 Scaffolding – material, erection and inspection (Estimate for 

project)

Nr.  

6.5 Temporary hand railing material and kick flats Nr.  
6.6 Chin Straps Nr.  

TOTAL

HEALTH AND SAFETY IMPLEMENTATION COSTING
Contractor to give a breakdown of his Health and Safety costs on this sheet.
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7 FIRST AID

7.1 Replenishment of boxes and other supplies Nr  
TOTAL

8 TRAINING

8.1 SHE Representative Nr.  
8.2 First Aid Level 1 Nr.  
8.3 Fire Fighting Nr.  

TOTAL

9 SIGNAGE

9.1 All Signage as required by Law, regulatory, warning and 

information

Nr.  

9.2 Posters for awareness Nr.  
TOTAL

10 ELECTRICAL

10.1 Replacement of Locks required for lockouts Nr.  
10.2 Replacement of tags Nr.  
10.3 Replacement for Permit books Nr.  
10.4 Replacement of Callipers Nr.  

TOTAL

11 OTHERS (Project Specific)

11.1 Nr.  
TOTAL

GRAND TOTAL TO BE CARRIED TO THE PRELIMINARIES AND GENERAL IN BILL OF QUANTITIES
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DEFINITIONS

Contractor:

Employer:

Agreement:

Works (description):

Site:

AGREEMENT

Thus done and signed at  on 

Name of signatory Capacity of signatory

[Date]

The Contractor waives, in favour of the Employer, any lien or right of retention that is or may be held in respect of the

Works to be executed on the Site

WAIVER OF CONTRACTOR'S LIEN

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY 

WORKS 

King Cetswayo District: Nkandla Hospital: 49 Mbatha Lane, Nkandla, 3855

 

Head: Health (KZN Department of Health: Province of KwaZulu-Natal)

GCC FOR CONSTRUCTION WORKS - SECOND EDITION 2010
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SL

CONTENTS

SL 01 SCOPE

SL 02 TERMINOLOGY AND DEFINITIONS

SL 03 APPLICABLE LABOUR LAWS

SL 04 EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING EPWP

SL 05 EMPLOYER’S RESPONSIBILITIES

SL 06 PLACEMENT OF RECRUITED EPWP BENEFICIARY

SL 07 TRAINING OF YOUTH WORKERS

SL 08 BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA

SL 09 CONTRACTUAL OBLIGATIONS IN RELATION TO EPWP BENEFICIARY

SL 10 PROVINCIAL RATES OF PAY

SL 11 MEASUREMENTS AND PAYMENT

EXAMPLE EPWP EMPLOYMENT AGREEMENT

SL 01 SCOPE

SL 02 TERMINOLOGY AND DEFINITIONS

SL 02.01 TERMINOLOGY

(a) EPWP

(b) EPWP

(c) UYF

(d) DOL

EMPLOYMENT AND TRAINING OF EPWP BENEFICIARY ON THE EXPANDED PUBLIC

WORKS PROGRAMME (EPWP) Infrastructure Projects: 

This project is part of the Expanded Public Works Programme aims to train young people and

provide them with practical work experience as part of this programme. Youth aged between 18

and 35 will be recruited and trained in skills relevant to the work to be done on this project. These

youth will have to be employed by the contractor as part of this project so that they can gain their

work experience on these projects. The training of the youth will be coordinated and implemented

by a separate service provider. This service provider will provide the contractor with a list of all the

youth and the training each of these youth have received. The Contractor will be required to

employ all of these youth for a minimum period of 6 months. Furthermore the Contractor will be

required to supervise these youth to ensure that the work they perform is of the required standard.

If necessary the contractor’s staff will be required to assist and mentor the youth to ensure that

they are able to perform the type of work they need to do to the satisfactory standards required.

The contractor will not be required to employ all youth in the programme at the same time, but may

rotate the youth on the project, as long as all youth are employed for the minimum duration stated

earlier.

This specification contains the standard terms and conditions for workers employed in elementary

occupations and trained on a Expanded Public Works Programme (EPWP) for the Infrastructure

Programme.  

The Code of Good Practice for Expanded Public Works Programmes, which has

been gazetted by the Department of Labour, and which provides for special

conditions of employment for these EPWP projects. In terms of the Code of Good

Practice, the workers on these projects are entitled to formal training, which will be

provided by training providers appointed (and funded) by the Department of

Labour. For projects of up to six months in duration, this training will cover life-

skills and information about other education, training and employment

opportunities.

Department of Labour.

Expanded Public Works Programme, a National Programme of the government of

South Africa, approved by Cabinet.

Umsobumvu Youth Fund.

ADDITIONAL SPECIFICATION - EPWP 
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SL 02.02 DEFINITIONS

(a) “employer”

(b) “client”

(c) “ worker / trainee”

  

SL 03 APPLICABLE LABOUR LAWS

Sl 04 EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING EPWP

(g)

(h)

(i)

(j)

SL 04.02 TERMS OF WORK

(a)

(b)

(c)

SL 04.03 NORMAL HOURS OF WORK

(a)

(i)        more than forty hours in any week

(ii)       on more than five days in any week; and
(iii)      for more than eight hours on any day.

(b)

means any person working or training in an elementary occupation on a 

EPWP.

In line with the Expanded Public Works Programme (EPWP) policies, the Ministerial

Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of

Employment Act of 1997 by the Minister of labour in government Notice No. R63 of 25 January

2002, of which extracts have been reproduced below in clauses SL 04 shall apply to works

described in the scope of work and which are undertaken by unskilled or semi-skilled workers. The

Code of Good Practise for Employment and Conditions of Work for Expanded Public Works

Programmes, issued in terms of the Basic Conditions of Employment Act of 1997 by the Minister

of Labour in Government Notice No. R64 of 25 January 2002 shall apply to works described in the

scope of work and which unskilled or semi-skilled workers undertake.

means the contractor or any party employing the worker / beneficiary

under the EPWP Programme.

means the Department of Public Works.

“task-based work” means work in which a worker is paid a fixed rate for performing a task;

“task-rated worker” means a worker paid on the basis of the number of tasks completed;

“time-rated worker” means a worker paid on the basis of the length of time worked

“Service Provider” means the consultant appointed by Department to coordinate and arrange 

the employment and training of labour on EPWP infrastructure projects.

Workers on a EPWP are employed on a temporary basis.

A worker may NOT be employed for longer than 24 months in any five-year cycle on a 

EPWP.

Employment on a EPWP does not qualify as employment and a worker so employed does 

not have to register as a contributor for the purposes of the Unemployment Insurance Act 30 

of 1966.

An employer may not set tasks or hours of work that require a worker to work–

An employer and a worker may agree that the worker will work four days per week. The

worker may then work up to ten hours per day.
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(c)

SL 04.04 MEAL BREAKS

(a)     

(b)     An employer and worker may agree on longer meal breaks.

(c)     

SL 04.05 SPECIAL CONDITIONS FOR SECURITY GUARDS

(a)     

(b)    

SL 04.06 DAILY REST PERIOD

SL 04.07 WEEKLY REST PERIOD

SL 04.08 WORK ON SUNDAYS AND PUBLIC HOLIDAYS

(a)   A worker may only work on a Sunday or public holiday to perform emergency or security work.

(b)   

(c)   

 (i)    

 (ii)    

(d)

 (i)    

 (ii)    

SL 04.09 SICK LEAVE

(a)  

(b)

(c)   

(d)

Every worker must have two days off every week. A worker may only work on their day off to

perform work which must be done without delay and cannot be performed by workers during their

ordinary hours of work (“emergency work”).

Only workers who work four or more days per week have the right to claim sick-pay in terms 

of this clause.

Work on Sundays is paid at the ordinary rate of pay.

A worker may not work for more than five hours without taking a meal break of at least thirty

minutes duration.

A worker may not work during a meal break. However, an employer may require a worker to

perform duties during a meal break if those duties cannot be left unattended and cannot be

performed by another worker. An employer must take reasonable steps to ensure that a

worker is relieved of his or her duties during the meal break.

A security guard who works more than ten hours per day must have a meal break of at least 

one hour duration or two breaks of at least 30 minutes duration each.

A security guard may work up to 55 hours per week and up to eleven hours per day.

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest

period is measured from the time the worker ends work on one day until the time the worker starts

work on the next day.

Every work is entitled to a daily rest period of at least eight consecutive hours. The daily rest

period is measured from the time the worker ends work on one day until the time the worker

starts work on the next day.

A task-rated worker may not work more than a total of 55 hours in any week to complete the

tasks (based on a 40-hour week) allocated to him.

A worker may accumulate a maximum of twelve days' sick leave in a year.

A time-rated worker who works on a public holiday must be paid –

A task-rated worker who works on a public holiday must be paid –

A worker who is unable to work on account of illness or injury is entitled to claim one day’s

paid sick leave for every full month that the worker has worked in terms of a contract.

Accumulated sick-leave may not be transferred from one contract to another contract.

 the worker’s daily rate of pay, if the worker works for less than four hours on the 

public holiday;

double the worker’s daily rate of pay, if the worker works for more than four hours 

on the  public holiday.

the worker’s daily task rate, if the worker works for less than four hours;

double the worker’s daily task rate, if the worker works for more than four hours.
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(e)

(f)

(g)

(h)

 (i)    absent from work for more than two consecutive days; or

 (ii)    absent from work on more than two occasions in any eight-week period.

(i)  

(j)

SL 04.10 MATERNITY LEAVE

(a)  

(b)  A worker is not entitled to any payment or employment-related benefits during maternity leave.

(c)  

(d)  

(e)  A worker may begin maternity leave –

 (i)    

(ii)    

(1)          

(2)         

(iii)    

(f)  

(g)  

SL 04.11 FAMILY RESPONSIBILITY LEAVE

(a)

 (i)     

(ii)    

A medical certificate must be issued and signed by a medical practitioner, a qualified nurse

or a clinic staff member authorised to issue medical certificates indicating the duration and

reason for incapacity.

A worker is not entitled to paid sick-leave for a work-related injury or occupational disease

for which the worker can claim compensation under the Compensation for Occupational

Injuries and Diseases Act.

An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave.

An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick

leave.

An employer must pay a worker sick pay on the worker’s usual payday.

Before paying sick-pay, an employer may require a worker to produce a certificate stating

that the worker was unable to work on account of sickness or injury if the worker is –

Workers, who work for at least four days per week, are entitled to three days paid family

responsibility leave each year in the following circumstances -

when the employee’s child is born;

when the employee’s child is sick;

A worker may take up to four consecutive months’ unpaid maternity leave.

A worker is not required to take the full period of maternity leave. However, a worker may

not work for four weeks before the expected date of birth of her child or for six weeks after

the birth of her child, unless a medical practitioner, midwife or qualified nurse certifies that

she is fit to do so.

A worker must give her employer reasonable notice of when she will start maternity leave

and when she will return to work.

A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn 

child may take maternity leave for up to six weeks after the miscarriage or stillbirth.

A worker who returns to work after maternity leave, has the right to start a new cycle of 

twenty-four months employment, unless the EPWP on which she was employed has ended.

if a medical practitioner, midwife or certified nurse certifies that it is 

necessary for the health of the worker or that of her unborn child; or 

if agreed to between employer and worker; or

four weeks before the expected date of birth; or

on an earlier date –

on a later date, if a medical practitioner, midwife or certified nurse has certified 

that the worker is able to continue to work without endangering her health.
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(iii)    

(1)          

(2)         

SL 04.12 STATEMENT OF CONDITIONS

(a)

(i)

(ii)

(iii)

(iv)

(v)

(b)

(c)   

(d) 

SL 04.13 KEEPING RECORDS

(a)

(i)        

(ii)        

 (iii)        

(iv)        

(b)   

      

SL 04.14 PAYMENT

(a)

(b)

(c)   

(d) 

(i)    

(ii)    

(e)  

(f)   

(i)        

(ii)        

 (iii)        

in the event of the death of –

An employer must enter into a formal contract of employment with each employee. A copy of

a pro-forma is attached at the end of this specification.

the training that the worker may be entitled to receive during the EPWP. 

the employer’s name and address and the name of the EPWP;

the tasks or job that the worker is to perform; 

the period for which the worker is hired or, if this is not certain, the expected

duration of the contract;

the worker’s rate of pay and how this is to be calculated;

the employee’s spouse or life partner

the employee’s parent, adoptive parent, grandparent, child, adopted

child, grandchild or sibling

An employer must give a worker a statement containing the following details at the start of

employment  –

An employer must ensure that these terms are explained in a suitable language to any

employee who is unable to read the statement.

An employer must supply each worker with a copy of the relevant conditions of employment

contained in this specification.

Every employer must keep a written record of at least the following –

The employer must keep this record for a period of at least three years after the completion

of the EPWP.

A task-rated worker will only be paid for tasks that have been completed.

An employer must pay a task-rated worker within five weeks of the work being completed

and the work having been approved by the manager or the contractor having submitted an

invoice to the employer. Payment must be made in cash, by cheque or by direct deposit into

a bank account designated by the worker.

A time-rated worker will be paid at the end of each month and payment must be made in

cash, by cheque or by direct deposit into a bank account designated by the worker.

the worker’s name and position;

in the case of a task-rated worker, the number of tasks completed by the worker;

in the case of a time-rated worker, the time worked by the worker;

payments made to each worker.

Payment in cash or by cheque must take place –

All payments must be enclosed in a sealed envelope which becomes the property of the

worker.

An employer must give a worker the following information in writing –

at the workplace or at a place agreed to by at least 75% of the workers; and

during the worker’s working hours or within fifteen minutes of the start or finish of

work;

the period for which payment is made;

the number of tasks completed or hours worked;

the worker’s earnings;
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(iv)        

(v)        

(g)  

(h)  

SL 04.15 DEDUCTIONS

(a)  

(b)  

(c)  

(d)  

(i)        

(ii)        

 (iii)        

SL 04.16 HEALTH AND SAFETY

(a)

(b) 

(i)        

(ii)        

 (iii)        

(iv)        

(v)        

SL 04.17 COMPENSATION FOR INJURIES AND DISEASES

(a)   

       

(b)   

       

(c)   

(d)   

If the worker is paid in cash or by cheque, this information must be recorded on the envelope

and the worker must acknowledge receipt of payment by signing for it.

If a worker’s employment is terminated, the employer must pay all monies owing to that

worker within one month of the termination of employment.

any money deducted from the payment;

the actual amount paid to the worker.

state that the worker received a greater amount of money than the employer 

actually paid to the worker; or

pay the employer or any other person for having been employed.

Employers must take all reasonable steps to ensure that the working environment is healthy

and safe and that all legal requirements regarding health and safety are strictly adhered to.

A worker must:

It is the responsibility of employers to arrange for all persons employed on a EPWP to be

covered in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of

1993.

An employer may not deduct money from a worker’s payment unless the deduction is

required in terms of a law.

An employer must deduct and pay to the SA Revenue Services any income tax that the

worker is required to pay.

An employer who deducts money from a worker’s pay for payment to another person must

pay the money to that person within the time period and other requirements specified in the

agreement law, court order or arbitration award concerned.

An employer may not require or allow a worker to –

repay any payment except an overpayment previously made by the employer by 

mistake;

A worker must report any work-related injury or occupational disease to their employer or

manager.

The employer must report the accident or disease to the Compensation Commissioner.

An employer must pay a worker who is unable to work because of an injury caused by an

accident at work 75% of their earnings for up to three months. The employer will be

refunded this amount by the Compensation Commissioner. This does NOT apply to injuries

caused by accidents outside the workplace such as road accidents or accidents at home.

work in a way that does not endanger his/her health and safety or that of any other 

person;

obey any health and safety instruction;

obey all health and safety rules;

use any personal protective equipment or clothing issued by the employer;

report any accident, near-miss incident or dangerous behaviour by another person 

to their employer or manager.
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SL 04.18 TERMINATION

(a)

(b)

(c) 

(d)   

        

(e)   

        

SL 04.19 CERTIFICATE OF SERVICE

(a) On termination of employment, a worker is entitled to a certificate stating –

(i)        

(ii)        

 (iii)        

(iv)        

(v)        

(vi)        

(vii)        

SL 05 EMPLOYER’S RESPONSIBILITIES

(a)

(b)

(c)

(d)

(e)

(f)

(g)

(h)

(i)

(j)

A worker will not receive severance pay on termination.

A worker is not required to give notice to terminate employment. However, a worker who

wishes to resign should advise the employer in advance to allow the employer to find a

replacement.

A worker who is absent for more than three consecutive days without informing the employer

of an intention to return to work will have terminated the contract. However, the worker may

be re-engaged if a position becomes available for the balance of the 24-month period.

A worker who does not attend required training events, without good reason, will have

terminated the contract. However, the worker may be re-engaged if a position becomes

available for the balance of the 24-month period.

The employer may terminate the employment of a worker provided he has a valid reason

and after following existing termination procedures.

the period for which the worker worked on the EPWP;

any other information agreed on by the employer and worker.

The employer shall adhere to the conditions of employment as stipulated in the Code of Good

Practice for Employment and Conditions of Work for Expanded Public Works Programmes . Over

and above the conditions stipulated above, he shall be responsible to:

formulate and design a contract between himself/ herself and each of the recruited EPWP

beneficiary, ensuring that the contract does not contravene any of the Acts stipulated in

South African Law, e.g. Basic Conditions of Employment Act, etc. (A copy of a pro-forma

contract is attached at the end of this specification);

screen and select suitable candidates for employment from the priority list of EPWP

beneficiary provided by the Umsobumvu Youth Fund  (UYF);

the worker’s full name;

the name and address of the employer;

the SPWP on which the worker worked;

the work performed by the worker;

any training received by the worker as part of the EPWP;

provide all EPWP beneficiary with the necessary protective clothing as required by law for

the specific trades that they are involved in.

provide overall supervision and day-to-day management of EPWP beneficiary and/or sub-

contractors; and

ensure that all EPWP beneficiary are paid their wages on time through a pre-agreed

payment method as stipulated in the contract with the EPWP beneficiary.

ensure that the recruited EPWP beneficiary are made available to receive basic life skills

training which will be conducted and paid for by the Umsobumvu Youth Fund;

ensure that all EPWP beneficiary receive instruction on safety on site prior to them

commencing with work on site;

ensure that all EPWP beneficiary are covered under workmen’s compensation for as long as

they are contracted to the contractor. Payment to the Compensation Commissioner shall be

the responsibility of the contractor;

assist in the identification and assessment of potential EPWP beneficiary to undergo

advanced technical training in respective trades;

test and implement strict quality control and to ensure that the health and safety regulations

are adhered to;
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SL 06 PLACEMENT OF RECRUITED EPWP BENEFICIARY

(a)

(b)

(c)

(i)        55% people between the ages of 18 and 35

(ii)        55% women;

 (iii)        2% people with disabilities.

(d)

(e)

(f)

(g)

(h)

(i)

SL 07 TRAINING OF EPWP BENEFICIARY

(a)

(b)

Employers will be contractually obliged to:

employ EPWP beneficiary from targeted social groups from the priority list provided by the

Service Provider/ Umsobumvu Youth Fund.

ensure that payments to EPWP beneficiary are made as set out in sub clauses SL 04.14 and

SL 04.15 above.

set up of personal profile files as prescribed by EPWP beneficiary and as set out in sub

clause SL 04.13 above.

in addition to (h) - a copy of the I.D;

- qualifications;

facilitate on-the-job training and skills development programmes for the EPWP beneficiary;

achieve the following minimum employment targets:

brief EPWP beneficiary on the conditions of employment as specified in sub clause SL 04.09

above;

enter into a contract with each EPWP beneficiary, which contract will form part of the

Employment Agreement;

allow EPWP beneficiary the opportunity to attend life skills training through DOL. This shall

be arranged at the beginning of the contract;

·       Life skills;

·       On the job training and

·       Technical Skills training. 

Training will be implemented by training instructors accredited by DOL and/or CETA :

·      EPWP beneficiary shall be employed on the projects for an average of 6 months.

- career progress;

- EPWP Employment Agreement, and

- list of small trade tools;

must be included in the EPWP beneficiary's personal profile file.

Three types of training are applicable, namely

·      EPWP beneficiary shall be deployed on projects in the vicinity of their homes.  The same

       arrangements as for other workers regarding accommodation, subsistence and travel 

       shall be applicable to EPWP beneficiary.

Life skills training

All EPWP beneficiary are entitled to undergo life skills training. Training of this module will

be flexible enough to meet the needs of the employer. Training should take place

immediately after site hand-over and during the period of site establishment and pre-planning

before actual construction starts, alternatively this will be spread over the duration of the

contract period. The contractor will be required to work closely with the person to schedule

the training sessions so that the timing of the training is aligned with the contractors work

schedule and his demand for workers.

On-the job training

The Employer shall provide EPWP beneficiary with on-the-job training to enable them to fulfil

their employment requirements. The employer shall also be expected to closely monitor the

job performance of EPWP beneficiary and shall identify potential EPWP beneficiary for skills

development programmes.
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(c)

SL 08 BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA

SL 08.01 PREAMBLE

SL 08.02 BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA

(a)  

(b)  

(c) 

(d)  

(e)

SL 09 CONTRACTUAL OBLIGATIONS IN RELATION TO YOUTH LABOUR

Technical skills training

The Employer shall assist in identifying EPWP beneficiary for further training. These EPWP

beneficiary will undergo further technical training to prepare them for opportunities as semi-

skilled labourers.

Such training will comprise of an off-site theoretical component and practical training on-site.

The contractor will be responsible for on-site practical work under his supervision. EPWP

beneficiary who graduate from the first phase of the training programme will be identified and

given opportunities to register for skills development programmes. These can ultimately

result in a accredited qualification. The programme will consist of theoretical instruction

away from the construction site as well as on-site practical work under the supervision of the

employer.  Candidates will be entitled to employment to complete all training modules.  

The Code of Good Practise for Employment and Conditions of Work for Expanded Public Works

Programmes  encourages:

·      optimal use of locally-based labour in a Expanded Public Works Programme (EPWP);

Programmes should set participation targets for employment with respect to youth, single

male- and female-headed households, women, people with disabilities, households coping

with HIV/AIDS, people who have never worked, and those in long-term unemployment.

The proposed targets as set out in sub clause SL 06 (c) 

·         55% youth from 18 to 35 years of age; 

·         55% women;

·         2% disabled.

·      a focus on targeted groups which consist of namely youth, consisting of women, female-

       headed households, disabled and households coping with HIV/AIDS; and

·     the empowerment of individuals and communities engaged in a SPWP through the 

      provision of training.

The EPWP beneficiary of the programmes should preferably be non-working individuals from

the most vulnerable sections of disadvantaged communities who do not receive any social

security pension income. The local community must, through all structures available, be

informed of and consulted about the establishment of any EPWP

In order to spread the benefit as broadly as possible in the community, a maximum of one

person per household should be employed, taking local circumstances into account.

Skilled artisans from other areas may be employed if they have skills that are required for a

project and there are not enough persons in the local communities who have those skills or

who could undergo appropriate skills training. However, this should not result in more than

20% of persons working on a programme not being from local communities.

The EPWP beneficiary to be employed in the programme (EPWP) shall be directly contracted to

the employer. Over and above the construction and project management responsibilities, the

employer will be expected to perform the tasks and responsibilities as set out in clause SL 05

above.
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SL 10 PROVINCIAL RATES OF PAY

SL 11 MEASUREMENTS AND PAYMENT

SL 11.01 PAYMENT FOR TRAINING OF EPWP BENEFICIARY

SL 11.01.01

SL 11.01.02

     

SL 11.02

SL 11.02.01

01

02

03

SL 11.02.02 Skilled development and Technical training:

01

02

03

The above item is only applicable if DoL does not fund the Technical Training PRIOR to

site handover.

Penalty due to not meeting the target as in

SL 11.01.01….………………………………………………………..Unit:  EPWP beneficiary

LESS R 2000 per EPWP beneficiary

PAYMENT FOR TRAVELLING AND ACCOMMODATION DURING OFF-SITE TRAINING

Life skills training for 26 days:

It is stipulated that youth workers on the EPWP receive a minimum of R 1 000 per month whilst

working and R 600 per month whilst on training in ALL provinces. Should EPWP beneficiary be

attending training whilst employed by the contractor, the contractor will still be responsible for

payment to the EPWP beneficiary whilst at training.

The number of EPWP beneficiary specified for this contract that will receive life skills

training is 50 and technical training is 50

(TARGET:- 50 EPWP BENEFICIARY)

Skills development and Technical training for EPWP beneficiary for an average of 10 days

……(Prov.Sum)…………..…..Unit:  R/EPWP beneficiary

Profit and attendance …………………………………………………………….. Unit:  %

The units of measurement for sub items SL 11.02.01 (01) and SL 11.02.02 (01) above shall be the

distance travelled in km by the EPWP beneficiary trained off site. The tendered rate shall include

full compensation to safely transport the youth workers to and from the training venue/s.

The unit of measurement for sub items SL 11.02.01 (02) and SL 11.02.02 (02) above shall be the

amounts in Rand expended for accommodation and daily meal allowances for the EPWP

beneficiary trained off site that must be arranged by the contractor. Amounts quoted shall be

corrected according to re-measurement based on actual invoices.

The tendered percentages under sub items SL 11.02.01 (03) and SL 11.02.02 (03) will be paid to

the contractor on the value of each payment pertaining to the accommodation and advance meal

allowances to cover his expenses in this regard.

Travelling (based on 50 km/EPWP beneficiary) …………………………………….Unit:  km

Accommodation……………………………………..(Prov.Sum)…..Unit:  R/EPWP beneficiary

Profit and attendance………………………………………………………………. Unit:  %

Travelling (based on 50 km/EPWP beneficiary)……………………………………...Unit:  km

Accommodation……………………………………….(Prov.Sum)….Unit:  R/EPWP beneficiary
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SL 11.03 ALTERNATIVE WORKERS FOR THE PERIOD OF OFF-SITE TRAINING 

SL 11.03.01

SL 11.03.02

SL 11.04 EMPLOYMENT OF EPWP BENEFICIARY 

SL 11.04.01

SL 11.04.02

SL 11.05 PROVISION OF EPWP DESIGNED OVERALLS TO EPWP BENEFICIARY

SL 11.05.01

SL 11.05.02

SL 11.06 PROVISION OF SMALL TOOLS FOR EPWP BENEFICIARY

SL 11.06.01

SL 11.06.02

SL 11.07 APPOINTMENT OF EPWP BENEFICIARY TEAM LEADER/S

SL 11.07.01

SL 11.08

Employment of EPWP beneficiary……………………………...(Prov.Sum)¼.Unit: R/ worker-month 

Life skills training for 26 days  ………………………………………………. Unit:  worker-days

The EPWP beneficiary Team Leader will act as CLO/PLO to facilitate the project work between

the EPWP beneficiary and the contractor. Umsobumvu Youth Fund can assist with the sourcing

of EPWP beneficiary Team Leader for employment by the contractor.

LIAISON WITH SERVICE PROVIDER ………………………………………………….Unit: hours

The tendered rate shall include full compensation for the cost of liaising with the Service Provider

and Social Facilitators on all issues regarding the works.

An amount has been provided in the Schedule of Quantities under sub item SL 10.05.01 for the

supply of EPWP designed overalls, as per the specification provided by the EPWP unit, arranged

by the Service Provider. The Engineer will have sole authority to spend the amounts or part

thereof. The tendered percentage under sub items SL 10.05.02 will be paid to the contractor on

the value of each payment pertaining to the supply of overalls to cover his expenses in this regard.

Profit and attendance……………………………………………………………………...  Unit:  %

Provide all EPWP beneficiary with prescribed tools for their respective trades.

Specification for the mentioned tools to be provided by the EPWP Service Provider. These

tools will become the property of the EPWP beneficiary after the completion of the

programme............................................................(Prov.Sum)….Unit:  R 500-00 /youth worker

Appointment of (_____) EPWP beneficiary team leader/s for the duration of the

contract……………………………………….(Prov.Sum)……..... Unit: R / EPWP beneficiary

team leader

EPWP beneficiary overalls should be orange (top and bottom) as per EPWP specification with the

exception of Correctional Services contracts where the EPWP beneficiary top would be blue and

the bottom orange.

Supply EPWP designed overalls to EPWP beneficiary …………………………….…………………..

(Prov.Sum)…………….Unit:  R

Profit and attendance……………………………………………………………………...  Unit:  %

Skilled development and Technical training for EPWP beneficiary for (…….)

days…………………………………………………………..  Unit:  worker-days

The unit of measurement shall be the number of EPWP beneficiary replaced while in training

multiplied by the number of days absent from the site.

The rates tendered shall include full compensation for additional replacement labour during

periods of off-site training.

Employment of EPWP beneficiary……………………………...(Prov.Sum)¼.Unit: R/ worker-month 

The unit of measurement shall be the number of EPWP beneficiary at the statutory labour rates of

R ………. multiplied by the period employed in months and the rate tendered shall include full

compensation for all costs associated with the employment of EPWP beneficiary and for

complying with the conditions of contract. The cost for the training shall be excluded from this

item.  This item is based on 6 months appointment for EPWP beneficiary.
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PAGE 

NO

ITEM 

NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

1 BILL NO 2 

1

1 PREAMBLES 

1 Tenderers are advised to study the Additional Specification SL:

 Employment and training of Labour on the Expanded Public

 Works Programme (EPWP) Infrastructure Projects

 as bound elsewhere in the Bills of Quantities and

 then price this Bill accordingly

1 TRAINING OF EPWP BENEFICIARY

1 (TARGET: 50 EPWP BENEFICIARY)

1 Skills development and Technical training: 

1 1 Skills development and technical training for EPWP beneficiary Item 1

for an average of 10 days (ref. SL11.01.01)

1 2 Penalty due to not meeting the target as in SL 11.01.02 Y/Work 2 000.00R           

 

1 TRAVELLING AND ACCOMMODATION DURING OFF

 SITE TRAINING: 

1 Life skills training for 26 days (ref. SL 11.02.01)

1 3 Travelling (based on 50km/EPWP beneficiary) km 2500

 

1 4 Profit and attendance on Items 1, 2 & 3 %  

 

1 EMPLOYMENT OF EPWP BENEFICIARY

 period employed in months and the rate tendered shall include

 full compensation for all costs associated with the employment

 of EPWP beneficiary and for complying with the conditions of

 contract. The cost for training shall be excluded from this item.

This item is based on 4 months appointment for EPWP beneficiary

 

1 6 Employment of EPWP beneficiary(0 youth) [Parking garage] Item 1

EMPLOYMENT AND TRAINING OF LABOUR ON THE EPWP BENEFICIARY 

INFRASTRUCTURE PROJECTS 

TOTAL CARRIED TO SUMMARY
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UNIT QUANTITY RATE AMOUNT

2 The unit of measurement shall be the number of EPWP beneficiary

at the statutory labour rates of R 110/day multiplied by the

 period employed in months and the rate tendered shall include

 full compensation for all costs associated with the employment

 of EPWP beneficiary and for complying with the conditions of

 contract. The cost for training shall be excluded from this item.

This item is based on 4 months appointment for EPWP beneficiary

 

2 7 Item 1

 

2 The unit of measurement shall be the number of EPWP beneficiary

at the statutory labour rates of R 120/day multiplied by the

 period employed in months and the rate tendered shall include

 full compensation for all costs associated with the employment

 of EPWP beneficiary and for complying with the conditions of

 contract. The cost for training shall be excluded from this item.

This item is based on 12 months appointment for EPWP beneficiary

 

2 PROVISION OF EPWP DESIGNED OVERALLS TO

 YOUTH WORKERS 

2 8 Supply EPWP designed overalls to EPWP beneficiary (ref. SL Item 1

11.05.01) for 4 workers

 

2 9 Profit and attendance on Items 5 - 8 (ref. SL 11.05.02) % 7.5

 

2 PROVISION OF SMALL TOOLS FOR 

EPWP BENEFICIARY

2 10 Supply of small tools to EPWP beneficiary. Specification to be Item 1

 supplied by the EPWP-NYS Serviced Provider for the

respective trades (ref. SL 11.06.01) for 4 workers

 

2 11 Profit and attendance (ref. SL 11.06.02) % 7.5

 

2 APPOINTMENT OF YOUTH TEAM LEADERS 

2 12 Appointment of EPWP beneficiary Team Leaders for the duration of the Item 1

 contract (ref. SL 11.07)

 

2 13 Liaison with Service Provider (ref. SL 11.08) Hrs 30

 

2 14 Profit and attendance on Items 12 & 13 % 7.5

Employment of EPWP beneficiary (0 youth) [Conference Centre & 

Canteen]

FINAL TOTAL CARRIED TO PRELIMINARY AND GENERAL IN BILL OF QUANTITIES
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Introductory notes:

1.

2.

 NQF level

2

The employer’s objectives are to deliver public infrastructure using labour-intensive methods in accordance with EPWP

Guidelines.

Labour-intensive works

Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Labour-intensive works

shall be constructed/maintained using local workers who are temporarily employed in terms of the scope of work.

Contractors shall only engage supervisory and management staff in labour-intensive works that have completed the skills

programme including Foremen/ Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering

Construction Processes” and Site Agent/ Manager at NQF level 5 "Manage Labour-Intensive Construction Processes" or

equivalent QCTO qualifications (See Appendix C). at NQF outlined in Table 1. (See GUIDELINES FOR THE

IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE PROJECTS UNDER THE EXPANDED Health

PROGRAMME (EPWP) -THIRD EDITION 2015)

Emerging contractors shall have personally completed, or be registered on a skills programme for the NQF level 2 unit

standard. All other site supervisory staff in the employ of emerging contractors must have completed, or be registered on a

skills programme for the NQF level 2 unit standards or NQF level 4 unit standards. Table 1: Skills programme for

supervisory and management staff.

Team leader / 

supervisor

Apply Labour-Intensive Construction 

Systems and Techniques to Work 

Activities

This unit standard must be completed, and

Table 1: Skills programme for supervisory and management staff

Personnel Skills programme descriptionUnit standard titles

Project title:
KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD 

DAMAGE RECOVERY WORKS 

SCOPE OF WORKS IN RESPECT OF WORK RELATING TO THE EXTENDEND PUBLIC 

WORKS PROGRAMME (EPWP)

0Project Code: EPWP NO: N/A

Use Labour-Intensive Construction 

Methods to Construct and Maintain 

Water and Sanitation Services

Use Labour-Intensive Construction 

Methods to Construct and Maintain 

Roads and Storm water Drainage

The works, or parts of the works will be constructed using labour-intensive methods only in terms of this

specification. The use of plant to provide such works, other than plant specifically provided for in the scope of work,

is a variation to the contract. The items marked with the letters LI are not necessarily an exhaustive list of all the

activities which must be done by hand, and this clause does not over-ride any of the requirements in the generic

labour intensive specification in the Scope of Works.

Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the Scope

of Works) will not be made unless they are constructed using labour-intensive methods. Any unauthorised use of

plant to carry out work which was to be done labour-intensively will not be condoned and any works so constructed

will not be certified for payment.

any one of these 3 unit standards

DESCRIPTION OF THE WORKS

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF

Employer's objectives
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 NQF level

4

1.1

1.1.1 

1.1.2

1.1.3 

a) 

b)

1.1.4 

1.1.5 

a)

b)

c)

d)

1.1.6 

a) 55% women;

b) 55% youth who are between the ages of 18 and 35; and

c) 2% on persons with disabilities.

1.2 

1.2.1 Definitions

1.2.2 Contract participation goals

1.2.2.1 

1.2.2.2 

The Contractor shall endeavour to ensure that the expenditure on the employment of unskilled and semi-skilled 

workers is in the following proportions:

 Requirements for the sourcing and engagement of labour.

Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall be engaged strictly in

accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

The rate of pay set for the SPWP per task or per day will be an acceptable rate determined by the Department of 

Labour.

Tasks established by the contractor must be such that:

the average worker completes 5 tasks per week in 40 hours or less; and

the weakest worker completes 5 tasks per week in 55 hours or less.

where the head of the household has less than a primary school education;

The Contractor shall, through all available community structures, inform the local community of the labour-intensive 

works and the employment opportunities presented thereby. Preference must be given to people with previous 

Targeted labour: Unemployed persons who are employed as local labour on the project.

The wages and allowances used to calculate the contract participation goal shall, with respect to

both time-rated and task rated workers, comprise all wages paid and any training allowance paid

in respect of agreed training programmes.

Personnel Unit standard titles Skills programme description

Use Labour-Intensive Construction 

Methods to Construct, Repair and 

Maintain structures

Use Labour-Intensive Construction 

Methods to Construct and Maintain 

Roads and Storm water Drainage

Implement Labour-Intensive Construction 

Systems and Techniques This unit standard must be completed, and

any one of these 3 unit standards

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOURINTENSIVE WORKS

that have less than one full time person earning an income;

where subsistence-agriculture is the source of income.

Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail :gerard@ceta.co.za , 

tel: 011-265 5900)

Foreman/supervisor

that who are not in receipt of any social security pension income

The contractor must revise the time taken to complete a task whenever it is established that the time taken to

complete a weekly task is not within the requirements of 1.1.3.

Specific provisions pertaining to SANS 1914-5

There is no specified contract participation goal for the contract. The contract participation goal

shall be measured in the performance of the contract to enable the employment provided to

targeted labour to be quantified.
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1.2.3

1.2.4

1.2.5

1.2.5.1 

1.2.5.2

1.3 

1.3.1 

1.3.2 

1.3.3

1.3.4

1.3.5

1

a)

b)

c)

2

3

a)

i)

ii)

b)

i)

ii)

The contractor shall do nothing to dissuade targeted labour from participating in training programmes and

shall take all reasonable steps to ensure that each beneficiary is provided with two days of formal training for

every 22 days worked.

An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who

attend formal training, in terms of the above.

Proof of compliance with the above requirements must be provided by the Contractor to the Employer prior

to submission of the final payment certificate.

Scope

This specification establishes general requirements for activities which are to be executed by hand involving the

following:

Precedence

Where this specification is in conflict with any other standard or specification referred to in the Scope of Works to

this Contract, the requirements of this specification shall prevail.

Hand excavateable material

Hand excavateable material is material:

The cost of the formal training of targeted labour, will be funded by the local office of the Department of

Labour. This training will take place as close to the project site as practically possible. The contractor must

access this training by informing the relevant regional office of the Department of Labour in writing, within 14

days of being awarded the contract, of the likely number of persons that will undergo training and when such

training is required. The Employer and the Department of Health (Fax: 012 3258625/ EPWP Unit, Private

Bag X65, Pretoria 0001) must be furnished with a copy of this request.

Terms and conditions for the engagement of targeted labour

trenches having a depth of less than 1.5 metres

storm water drainage

Terms and conditions for the engagement of targeted labour

 Variations to SANS 1914-5

The definition for net amount shall be amended as follows:

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into

with targeted labour.

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into

with targeted labour.

whose consistency when profiled may in terms of table 1 be classified as very loose, loose, medium dense,

or dense; or

where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or isolated

boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate 100mm;

low-volume roads and sidewalks

where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or isolated

boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate 100mm;

Cohesive materials:

whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, stiff and stiff /

very stiff; or

Granular materials:

Financial value of the contract upon completion, exclusive of any value added tax or sales tax

which the law requires the employer to pay the contractor.

 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as women, 

youth and persons with disabilities and the number of days of formal training provided to targeted 

labour.

Training of targeted labour

The contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour to

master the basic work techniques required to undertake the work in accordance with the requirements of the

contract in a manner that does not compromise worker health and safety.

GENERIC LABOUR-INTENSIVE SPECIFICATION

Page 175 of 194



KZN Department of Health

Effective Date: August 2019

Revision 5
Note: 

4

5

a)

b)

c)

6

7

8

to 90% Proctor density;

such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to penetrate 100 mm of

the backfill, provided that backfill does not comprise more than 10% gravel of size less than 10mm and

contains no isolated boulders, or

such that the density of the compacted trench backfill is not less than that of the surrounding undisturbed soil

when tested comparatively with a DCP.

Very high resistance to 

penetration by the sharp 

end of a geological pick; 

requires many blows for 

excavation.

stiff Can be indented by thumb-nail; 

slight indentation produced by 

pushing geological pick point 

into soil; cannot be moulded by 

fingers.

Shaping

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm. Each layer

shall be compacted using hand stampers

Indented by thumb-nail' with 

difficulty; slight indentation 

produced by blow of a 

geological pick point.

Table 2: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS

CONSISTENCY

All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated by hand.

DESCRIPTION

Trench excavation

High resistance to repeated 

blows of a geological pick.

Very stiff

Compaction of backfilling to trenches (areas not subject to traffic)

Excavation

Clearing and grubbing

The excavation of any material which presents the possibility of danger or injury to workers shall not be excavated

by hand.

Grass and small bushes shall be cleared by hand.

All hand excavateable material including topsoil classified as hand excavateable shall be excavated by hand.

Harder material may be loosened by mechanical means prior to excavation by hand.

Small resistance to

penetration by sharp end of

a geological pick.

Soft

Geological pick head can easily

be pushed in as far as the shaft

of the handle.

Easily dented by thumb; sharp

end of a geological pick can be

pushed in 30-40 mm; can be

moulded by fingers with some

pressure.

Considerable resistance to

penetration by sharp end of

a geological pick.

Firm Indented by thumb with effort;

sharp end of geological pick

can be pushed in upto 10 mm;

very difficult to mould with

fingers; can just be penetrated

with an ordinary hand spade.

1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, between 60

and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of

a soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and

drives a cone having a maximum diameter of 20mm (cone angle of. 60 degrees with respect to

the horizontal) into the material being used.

Loose

Medium dense

Dense

Very dense

Crumbles very easily when

scraped with a geological

pick.

Very softVery loose

CONSISTENCY DESCRIPTION
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9

10

11

12

13

14

15

16

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast concrete

planks and pipes, masonry units and edge beams shall not individually, have a mass of more than 320kg. In

addition, the items shall be large enough so that four workers can conveniently and simultaneously acquire a proper

handhold on them.

Grassing

Stone pitching and rubble concrete masonry

Manufactured Elements

All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for haulage.

All material shall be spread by hand.

Small areas may be compacted by hand provided that the specified compaction is achieved.

Excavation material shall be hauled to its point of placement by means of wheelbarrows where the haul distance is

not greater than 150 m.

All loading shall be done by hand, regardless of the method of haulage.

All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be collected,

loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul distance is not

greater than 150m.

Grout shall be mixed and placed by hand.

Offloading

Spreading

Compaction

Haul

All shaping shall be undertaken by hand.

Loading
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(Insert Your Company Logo)

EMPLOYMENT AGREEMENT

BETWEEN

[CONTRACTOR NAME]...........................

AND

[WORKER NAME].......................................

(This shall serve as the cover page on employment contracts for local labour) 
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1. PARTIES

And

1.2. Mr / Me:

2. DEFINITIONS AND INTERPRETATION

    2.1.

“Agreement” 

“Company”

“Department”

“Worker”

“EPWP” 

3. PURPOSE

The purpose of this agreement is to:-

Ensure that the agreement is binding to both the Worker and the Employer.

The Expanded Public Works Programme is a government programme aimed 

at the alleviation of poverty and unemployment. The programme ensures the 

full engagement on Labour Intensive Methods of Construction (LIC) to 

contractors for skills development. The EPWP focuses at reducing 

unemployment by increasing economic growth by means of improving skills 

levels through education and training and improving the enabling environment 

for the industry to flourish.

is a person that performs a specific or necessary task or who completes tasks 

in a certain way

In this Agreement and any Annexure thereto, unless inconsistent with or otherwise indicated by the 

context-

means the contents of this Agreement.

means the company that employs the worker

means the Department of Public Works

[worker's name]
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4. TERMS AND CONDITIONS

◦ The worker will have no entitlement to the benefits of a full time employee, namely;

◦ The worker should not have the expectation that this contract will be renewed or extended.

◦ The worker will be subject to all laws, rules, policies, codes and procedures applicable to the;

◦ The worker must meet the standards and requirements of the contractor

◦

5. REMUNERATION

6. ROLES AND RESPONSIBILITIES 

6.1            Employer / Worker

◦

◦

◦

◦

◦

 ▪ Certified  identity document not longer than 3 months

 ▪ ID size photos

 ▪ Sign employment contract

Demonstrate willingness to grow and learn through work experience.

Provide the following documentation to the employer, 

The worker will receive compensation to the amount of R______________________00 which must be paid by 

the 25
th

 or on the last day of each month.

Work for ________________________ in terms of the period as specified in the employment 

agreement contract. 

Be available for and participate in all learning and work experience required by the company.

Comply with workplace policies and procedures.

Complete any attendance or any written assessment tools supplied by the contractor to record relevant 

workplace experience.

The worker must render his/her services during normal working hours of minimum of forty to 

fifty five hours in any week; which comprise of an eight-hour working day in a five-day week.
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6.2            Employer

◦

◦

◦

◦

◦

◦

◦

◦

◦

7.   DURATION.

This agreement commences on:

and 

expires on:

8.    BREACH.

9. CONDITIONS OF EMPLOYMENT

9.1. Meal Breaks 

9.1.1

9.1.2

9.1.3

9.1.4

9.2. Special Conditions for Security Guards (Only applicable to security Guards)

9.2.1

9.2.2

A worker is not entitled to payment for the period of a meal break. However, a worker who is paid on 

the basis of time worked must be paid if the worker is required to work or to be available for work during 

the meal break. 

A security guard may work up to 55 hours per week and up to eleven hours per day. 

A security guard who works more than ten hours per day must have a meal break of at least one hour 

or two breaks of at least 30 minutes each.

Prepare an orientation/ induction course to introduce worker/ learner to the workplace and specific 

workplace requirements.

Ensure the daily attendance register is signed by the worker.

If either party commits any breach of the terms of this contract (and fails to rectify it within 30 days of receipt of 

a written notice calling it to do so, then) the other party shall be entitled to terminate the contract or to claim 

specific performance without prejudice to any of its other legal rights, including its rights to claim damages. 

A worker may not work for more than five hours without taking a meal break of at least thirty minutes 

duration. 

 A worker may not work during a meal break. However, an employer may require a worker to perform 

duties during a meal break if those duties cannot be left unattended and cannot be performed by 

another worker. An employer must take reasonable steps to ensure that a worker is relieved of his or 

her duties during the meal break. 

An employer and worker may agree on longer meal breaks. 

Provide the worker with appropriate work based experience in the work environment. 

Facilitate payments of wages / stipends.

Keep accurate records of workers.

Where a worker/  learner is disabled, the employer will have to provide in the additional needs e.g. 

special materials, learning aids and in some cases physical or professional support (such aids remain 

the property of the employer).

Keep up to date records of learning and discuss progress with the intern on a regular basis.  

Apply fair disciplinary, grievance and dispute resolution procedures to the worker. 

Employ the worker for a period specified in the agreement.
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9.3. Weekly Rest Period 

9.4. Work on Sundays and Public Holidays 

9.4.1

9.4.2

9.4.3

(a)

(b)

9.4.4 

(a) 

(b) 

9.5 Sick leave 

9.5.1 

9.5.2 

9.5.3 

9.5.4 

9.5.5 

9.5.6 

9.5.7 

9.5.8

(a) absent from work for more than two consecutive days; or 

(b) absent from work on more than two occasions in any eight-week period. 

9.5.9 

9.5.10 

9.6. Maternity Leave 

An employer must pay a worker sick pay on the worker's usual payday. 

Before paying sick-pay, an employer may require a worker to produce a certificate stating that the 

worker was unable to work on account of sickness or injury if the worker is

A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic 

staff member authorised to issue medical certificates indicating the duration and reason for incapacity. 

A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which the 

worker can claim compensation under the Compensation for Occupational Injuries and Diseases Act. 

Only workers who work more than 24 hours per month have the right to claim sick-pay in terms of this 

clause. 

A worker who is unable to work on account of illness or injury is entitled to claim one day's paid sick 

leave for every full month that the worker has worked in terms of a contract. 

A worker may accumulate a maximum of twelve days' sick leave in a year.

Accumulated sick-leave may not be transferred from one contract to another contract. 

An employer must pay a task-rated worker the worker's daily task rate for a day's sick leave. 

An employer must pay a time-rated worker the worker's daily rate of pay for a day's sick leave. 

A task-rated worker who works on a public holiday must be paid;

the worker's daily task rate, if the worker works for less than four hours; 

double the worker's daily task rate, if the worker works for more than four hours. 

A time-rated worker who works on a public holiday must be paid 

the worker's daily rate of pay, if the worker works for less than four hours on the public 

holiday;

double the worker's daily rate of pay, if the worker works for more than four hours on the 

public holiday. 

Every worker must have two days off every week. A worker may only work on their day off to perform work 

which must be done without delay and cannot be performed by workers during their ordinary hours of work 

("emergency work''). 

A worker may only work on a Sunday or public holiday to perform emergency or security work. 

Work on Sundays is paid at the ordinary rate of pay. 
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9.6.1 

9.6.2 

9.6.3 

9.6.4 

9.6.5 

(a) 

(b) 

(c) 

10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may 

take maternity leave for up to six weeks after the miscarriage or stillbirth. 

on a later date, if a medical practitioner, midwife or certified nurse has certified that the 

worker is able to continue to work without endangering her health. 

A worker must give her employer reasonable notice of when she will start maternity leave and when she 

will return to work. 

A worker is not required to take the full period of maternity leave. However, a worker may not work for 

four weeks before the expected date of birth of her child or for six weeks after the birth of her child, 

unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so. 

A worker may begin maternity leave as follows;

(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the 

health of the worker or that of her unborn child; or 

(ii) if agreed to between employer and worker; or 

four weeks before the expected date of birth; or 

on an earlier date 

A worker may take up to four consecutive months' unpaid maternity leave. 

A worker is not entitled to any payment or employment-related benefits during maternity leave. 
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9.7. Family responsibility leave 

9.7.1 

(a) when the employee's child is born; 

(b) when the employee's child is sick; 

(c) in the event of a death of 

9.8. Keeping Records 

9.8.1 

(a) the worker's name and position; 

(b) copy of an acceptable worker identification 

(c) in the case of a task-rated worker  the number of tasks completed by the worker; 

(d) in the case of a time-rated worker, the time worked by the worker; 

(e) 

9.8.2 

9.9. Payment 

9.9.1 

9.9.2 

9.9.3 

9.9.4 

9.9.5 

9.9.6 

A time-rated worker will be paid at the end of each month. 

Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the 

worker. 

payments made to each worker in a form of Proof of Payment, Payroll registers and the 

acknowledgement of payment receipt signed by the worker.

The employer must keep this record for a period of at least three years after the completion of the 

EPWP. 

An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 

A worker may not be paid less than the Ministerial Determination wage rate.

A task-rated worker will only be paid for tasks that have been completed. 

An employer must pay a task-rated worker within five weeks of the work being completed and the work 

having been approved by the manager or the contractor having submitted an invoice to the employer. 

(i) the employee's spouse or life partner; 

(ii) the employee's parent, adoptive parent, grandparent, child, adopted child, grandchild 

or sibling. 

Workers, who work for at least four days per week, are entitled to three days paid family responsibility 

leave each year in the following circumstances; 

Every employer must keep a written record on site for the duration of the project and three (3) year after 

completion records should consists of at least the following; 
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9.9.7 

(a) at the workplace or at a place agreed to by the worker; 

(b) during the worker's working hours or within fifteen minutes of the start or finish of work; 

(c) in a sealed envelope which becomes the property of the worker. 

9.9.8 

(a) the period for which payment is made; 

(b) the numbers of tasks completed or hours worked; 

(c) the worker's earnings; 

(d) any money deducted from the payment; 

(e) the actual amount paid to the worker. 

9.9.9 

9.9.10 

9.10. Inclement weather

9.11. Deductions 

9.11.1 

9.11.2 

9.11.3 

9.11.4 

9.11.5 An employer may not require or allow a worker to 

(a) 

If no work has begun on site, and if an employee has reported for work, the employee will be paid for four 

hours. Should work be stopped after the first four hours, the employee will be paid for the hours worked. Where 

the employer has given employees notice on the previous working day that no work will be available due to 

inclement weather, then no payment will be made. 

An employer may not deduct money from a worker's payment unless the deduction is required in terms 

of a law. 

An employer must deduct and pay to the SA Revenue Services any income tax that the worker is 

required to pay. 

An employer who deducts money from a worker's pay for payment to another person must pay the 

money to that person within the time period and other requirements specified in the agreement of Law; 

court order or arbitration 

It is the responsibility of the employers to arrange for all persons employed on a Project to be covered 

in terms of the Unemployment Insurance Fund Contributions Act, 2002 (Act No. 4 of 2002)

repay any payment except an overpayment previously made by the employer by mistake; 

Payment in cash or by cheque must take place

An employer must give a worker the following information in writing 

If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the 

worker must acknowledge receipt of payment by signing for it. 

If a worker's employment is terminated, the employer must pay all monies owing to that worker within 

one month of the termination of employment. 
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(b) 

(c) 

9.12. Health and Safety 

9.12.1 

9.12.2 

(a) 

(b) 

(c) 

(d) 

9.13. Compensation for Injuries and Diseases 

9.13.1

9.13.2

9.13.3 

9.13.4 

9.14. Termination 

9.14.1 

9.14.2 

9.14.3 

9.14.4 

A worker is not required to give notice to terminate employment. However, a worker who wishes to 

resign should advise the employer in advance to allow the employer to find a replacement. 

A worker who is absent for more than three consecutive days without informing the employer of an 

intention to return to work will have terminated the contract. However, the worker may be re-engaged if 

a position becomes available. 

 It is the responsibility of the employers to arrange for all persons employed on a Project to be covered 

in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of 1993 as amended by 

COIDA Act 61, 1997. 

 A worker must report any work-related injury or occupational disease to their employer or manager. 

The employer must report the accident or disease to the Compensation Commissioner. 

An employer must pay a worker who is unable to work because of an injury caused by an accident at 

work 75% of their earnings for up to three months. The employer will be refunded this amount by the 

Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the 

workplace such as road accidents or accidents at home. 

The employer may terminate the employment of a worker for good cause after following a fair 

procedure. 

A worker will not receive severance pay on termination. 

state that the worker received a greater amount of money than the employer actually paid 

to the worker; or 

pay the employer or any other person for having been employed. 

work in a way that does not endanger his/her health and safety or that of any other 

person; 

obey any health and safety instruction; 

use any personal protective equipment or clothing issued by the employer; 

report any accident, near-miss incident or dangerous behaviour by another person to 

their employer or manager. 

Employers must take all reasonable steps to ensure that the working environment is healthy and safe. 

A worker must;
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9.14.5 

Notice procedure is as follows;

◦ One week if employed for four weeks or less

◦ Two weeks if employed for more than four weeks but not more than a year

◦ Four weeks of employed for one (1) year or more

9.15. Certificate of Service 

9.15.1 On termination of employment, a worker is entitled to a certificate stating; 

(a) the worker's full name; 

(b) the name and address of the employer; 

(c) the Project on which the worker worked; the work performed by the worker; 

(d) any training received by the worker; 

(e) the period for which the worker worked on the Project; and 

(f) any other information agreed on by the employer and worker. 

9.16.   DOMICILE

Employee Details

Name & Surname:

ID No:

Residential Address:

 

Contact No:

Date of Employment:

To be supervised by: Main Contractor:

Sub Contractor:

Category of employment:  Skilled:

Semi-skilled:

Unskilled:

For Skilled & Semi-skilled state the trade:

Period of employment: Fixed for until when your services are still required on site

Employee Signature: Witness by SGB/CLO:

Signature by Witness:

Employer Details

Name & Surname:

Designation:

Contact No: Signature:

I confirm that I have been inducted and fully understand the condition of my appointment.

A worker who does not attend required training events, without good reason, will have terminated the 

contract. However, the worker may be re-engaged if a position becomes available. 

The address to which notices and all legal documents may be delivered or served are as follows:

or 
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Reporting month: Cell No: 

Surname:           First Name:

Project Name:

Project Code: Tender No ZNB5004/2022-H

IDENTITY NUMBER: 

Day Date Time In Signature Time Out Signature
Report On Any Formal Training

Provided In The Reporting Month

WEEK 1

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 2 

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 3

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 4

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

Total Days worked

The Attendance Register for on-site Workers 

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 

0
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BUSINESS PLAN

Reference No

Profile ID

Project Name

Project Details

Project Name

Project Reference Number

Project description

Project Start Date

Project End Date

Estimated Budget 

Project Location

Province

District/Metro Municipality

Local Municipality/Metro Region

Latitude (in decimal format)

Longitude (in decimal format)

Public Body Details

Public body sphere

Reporting public body that is the project owner (and will report on the project)

Implementing public body type

Public body that will implement the project

IDP reference number allocated to the project

EPWP Details

EPWP Sector

EPWP Program

EPWP Sub programme 

Budget Amount

April 2014/March 2015

April 2015/March 2016

Total Budget Amount

Wages

UIF

COIDA

Training

Administration

Equipment and materials

Other

Describe other

Outputs and Training

First Name

Surname

Email

Tel (Office)

Fax Number

Cell Number

Physical Address 1

Physical Address 2

Physical Address 3

Physical Address 4

Postal Address 1

Postal Address 2

Postal Address 3

Postal Address 4
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KZN DEPARTMENT OF HEALTH

Monthly Data collection  for LOCAL Labour 

Name of Contractor: Project location name (area):________________________

Name of Project:
Reporting month:_______________ Project location (Ward No.):_________________

No First Name

In
it

ia
l

Surname D.O.B

G
e

n
d

er
 F

/M

D
is

ab
ili

ty
 Y

/N Start 

Date on 

the 

current 

month

End Date 

on the 

current 

month

Total 

days 

worked

Job 

description

R
eg

is
te

re
d

 o
n

 U
IF

(Y
/N

)

R
eg

is
te

re
d

 w
it

h
 

C
O

ID
A

(Y
/N

)
A

re
 y

o
u

 r
ec

e
iv

in
g 

an
y 

G
o

v 
gr

an
t?

(Y
/N

) 1st 

Language

Other 

Language 

1

Other 

Language 

2

Ed
u

ca
ti

o
n

 L
ev

el
  

(S
ee

 C
o

d
es

 b
el

o
w

) Highest 

Level of 

Education

Address Ward 

No.

Cell No. Nationality

N
o

. o
f 

p
eo

p
le

 in
 

H
o

u
se

h
o

ld

N
o

. o
f 

D
ep

en
d

an
ts

 in
 

H
o

u
se

h
o

ld

N
o

. o
f 

C
h

ild
re

n
 

at
te

n
d

in
g 

sc
h

o
o

l

1   

2

3

4

5

6

7

8

9

10

      Education Levels – use the codes (1,2,3) on the excel spreadsheet

o       (1) Unknown (3) Grade 1-3 (Sub A – Std 1) (5) Grade 5-6 (Std 3-4) ABET 2 (7) Grade 9 (Std 7) ABET 4 (9) Grade 12 (Std 10)

o       (2) No Schooling(4) Grade 4 (Std 2) ABET 1 (6) Grade 7-8 (Std 5-6) ABET 3 (8) Grade 10-11 (Std 8-9) (10) Post Matric

Contractor sign:__________________________________ DPW Official/Consultant sign:__________________________________EPWP Official sign:_______________________________________

Designation:_____________________________________ Designation:________________________________________ Designation:_____________________________________________

Date:____________________________________________ Date:_______________________________________________ Date:___________________________________________________

Contact no:_______________________________________ Contact no:__________________________________________ Contact no:______________________________________________

-                            

Household Details

ID number

KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD DAMAGE RECOVERY WORKS 

Beneficiary Details Experience/Literacy Location Details

Project Code:
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Name of Contractor: Project Code:

Name of Project:

Reporting month:

No. First Name Initials Surname Identity No. D.O.B
Job 

Description

Daily Wage 

Rate

Total Paid 

Days

Total Amount 

Paid

Total days 

Worked 

Days

1

2

3

4

5

6

7

8

9

10

Contractor sign:___________________________ DPW Official/Consultant sign:___________________________ EPWP Official sign:______________________

Designation:___________________________ Designation:________________________________________ Designation:____________________________

Date:__________________________________ Date:__________________________________ Date:__________________________________
Contact no:___________________________ Contact no:_____________________________ Contact no:_____________________________

Worker payment capture form for LOCAL Labour

KZN DEPARTMENT OF HEALTH

Payment Upload

-                         

 KING CETSHWAYO DISTRICT: NKANDLA 

HOSPITAL: FLOOD DAMAGE RECOVERY 

WORKS  
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KZN DEPARTMENT OF HEALTH

Worker Training  capture form for LOCAL Labour

Name of Contractor: Project Code:

Name of Project:

Reporting month:

No Name Surname ID No. Job description Course Name

Was training 

Accredited or 

Non - accredited 

by a relevant 

SETA

Start date on 

current month

End date on 

current month
Training Days Paid

Training Days 

Not Paid

Total Number of 

Training Days

Cost per 

trainee

Is training 

complete or 

on - going

Name of 

Training 

Provider

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

Designation: ______________________________________________

Date: ____________________________________________________

Contact no: ______________________________________________

Training

Designation: __________________________________

Date: ________________________________________

Contact no: ___________________________________

Designation: ____________________________________

Date: __________________________________________

Contact no: _____________________________________

 KING CETSHWAYO DISTRICT: NKANDLA HOSPITAL: FLOOD 

DAMAGE RECOVERY WORKS  

-                                       

Contractor sign: _________________________ EPWP Official sign: ____________________DPW Official/Consultant sign: _____________________
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Locality Name

Municipality

Subplace

Ward

Government Facility

Latitude

Longitude

Physical Address/Location

Location
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