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 2. PART T2:    RETURNABLE DOCUMENTS

T2.1

T2.2

T2.3

T2.4

T2.5

T2.6

T2.7

T2.8

T2.9

T2.10

T2.11

T2.12

T2.13

T2.14

T2.15a

T2.16

T2.17

T2.18 Compulsory Enterprise Questionnaire.

T2.19

T2.20

T2.21 Form of Offer and Acceptance (Bound into Section 1 of 2)

T2.21a

T2.22

T2.23

T2.24

T2.25

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

Proof of Good Standing with the Compensation Commissioner (Attach)

Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier 

Status via e-Filing

Capacity of Tenderer

Equipment Schedules-Mechanical / Electrical / Security Material

Site Inspection Certificate as proof for attendance of compulsory  briefing 

meeting

Tender Data

Authority to Sign Tender

Declaration of Interest - SBD 4

Schedule of Imported Materials and Equipment

Financial Standing and other resources of Business Declaration 

THE TENDER

Annexure C - Standard Conditions of Tender

List of Returnable Documents

Tender Notice and Invitation to Tender

Annual Financial Statement for past financial year

Confirm Receipt of Offer and Acceptance

Preference Certificate

Particulars of Electrical Contractor

Record of Addenda to Tender Documents

Authority for Consortia or Joint Venture’s to Sign Tender

Joint Venture Involvement Declaration

Contractor's Safety, Health and Environmental Declaration.

Schedule of Proposed Sub-Contractors

Complete Priced Bill of Quantities

Proof of Paid Municipal Rates and Taxes  (Attach)

Proof of UIF Registration  (Attach)

The National Industrial Participation Programme
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T2.30 Contract Form - Purchase of Goods/Works - Part 1
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T2.32 Required Structure of Contractor's detailed OHSE Plan

T2.33 Client's specific requirements for the Contractor's detailed OHSE Plan

T2.34 Base line Risk Assessment

T2.35

T2.36 Functionality Criteria

T2.37

 3. PART C1:      AGREEMENT AND CONTRACT DATA

C1.1 Form of Offer and Acceptance

C1.2

C1.3

 4. PART C2:       PRICING DATA

C2.1 

C2.2

 5. PART C3:       SCOPE OF WORKS

C3.1

C3.2

C3.3

 6. PART C4:       SITE INFORMATION

C4.1

 7. DRAWINGS

C5.1

Proof of Registration Number on the Central Suppliers Database

THE CONTRACT

Bills of Quantities 

Site Information

Pricing Instructions

Contract Data 

Proof of CIDB Registration Number

Declaration Certificate for local production and content for designated sectors - SBD 

6.2

Scope of Works

List of Drawings

HIV/STI Compliance report

Form of Guarantee

Specification for HIV/AIDS awareness

Invitation to Tender - SBD 1
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 8. ANNEXURES

Standard Preambles for all Trades (Rev 3) - DOH 2009

General Electrical Specifications

Lightning Protection Specifications

Map of Tender submission location

Joint Venture Agreement

Health and Safety Specification

Health and Safety Bill of Quantities

Builders Lien Agreement

Geotechnical Investigation Report (If applicable)

EPWP Employment Contract

Attendance Register - Infrastructure and Other projects

EPWP Data Collection tool for Phase 3 system

 

 

"Quality" shall mean totality of features and characteristics of a product or service that bears on the ability of 

the product or service to satisfy stated or implied needs.

No alternativeTenders will be accepted.

The Total (Including Value Added Tax) on the Final Summary of the Bill of Quantities must be carried

to the "Offer" part only of the Form of Offer and Acceptance - T2.21

"Enterprise" shall mean the legal Tenderding Entity or Tenderder who, on acceptance of the Offer,

would become the contractor"

IMPORTANT NOTICE TO TENDERERS

E/1 to E/20

Annexure 7

Annexure 8

Any reference to words Tender or Tenderder herein and/or in any other documentation shall be construed to 

have the same meaning as the words Tender or Tenderer. These forms are for internal and external use for 

the KZN Department of Health, Provincial Administration of KwaZulu-Natal.

Annexure 4

Annexure 5

Annexure 9

Annexure 10

Annexure 11

Annexure 12

Annexure 13

 

 

Annexure 1

Annexure 2

Annexure 3 LP/1 to LP/6

1 to 95

Annexure 6
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The Tender

 

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS
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PART T1. - TENDER PROCEDURES

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS
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T1.1 -  TENDER NOTICE AND INVITATION TO TENDER

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS
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84 Calender Days

X

1

2

3

5GB

X

X

  

X

X

X

X

X

X

Submission of Compulsory Returnable Schedules documents as per List of returnable documents.

5GB or higher, class of construction work, are eligible to have their Tenders evaluated.

every member of the joint venture is registered with the CIDB; 

Tax Compliance Status (TCS) PIN number and Tenderder's or entity tax reference number.

Proof of UIF Registration  (Attach)

Compulsory Enterprise Questionnaire.

T1.1 TENDER NOTICE AND INVITATION TO TENDER

THE KZN DEPARTMENT OF HEALTH INVITES TENDERS FOR THE PROVISION OF:

Tender no:

Advertisement date:

Project title:

N/A

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

30 May 202216 May 2022

Project Code:ZNB 5009/2022-H

Closing date:

Validity period:

Only Tenderder’s who are responsive to the following responsiveness criteria are eligible to submit Tenders:

Closing time:

or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction 

Industry Development Regulations.

It is estimated that tenderers must have a CIDB contractor grading designation of 5GB or higher. No alternative Class of

work, as refered to in Clause 25(3)(a)(i) of the CIDB Regulations, as amended, is anticipated for this project.

the combined contractor grading designation calculated in accordance with the Construction Industry

Development Regulations is equal to or higher than a contractor grading designation determined in

accordance with the sum tendered for a :

It is estimated that Potentially Emerging enterprises should have a CIDB contractor grading of (N/A) and satisfy

the criterion stated in the Tender Data. ( Only applicable if Client has an Official Mentorship programme in place to

assist potentially emerging enterprises)

All Tenderer's should have a CIDB Class of Construction Contractor Grading Designation as indicated above. No

Tenderer with a PE status can be considered If "N/A" is indicated above because the Department does not have

an Official Mentorship Programme in place to assist a Potentially Emerging Enterprise.

Joint ventures are eligible to submit tenders provided that:

Complete priced Bill of Quantities to be submitted on the day of the Tender closing date.

11:00

Tenderers must meet the minimum qualifying score for functionality criteria first before they can be considered for 

price.

Invitation to Tender - SBD 1

X

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of

submissions, in a contractor grading designation equal to or higher than a contractor grading designation

determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B) or

25(7A) of the Construction Industry Development Regulations for a :

the lead  partner has a contractor grading  designation in the 5GB or higher, class of construction work; or

Contractor's Safety, Health and Environmental Declaration.

x

Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)(b) of the Compensation

for Occupation Injuries and Disease Act, 1993, a Tenderder may not be awarded a contract if he/she is not

registered and in good standing with the Compensation Commissioner.

Tender document must be properly received on or before the tender closing date and time specified on the

invitation, fully completed and signed in ink (All as per Standard Conditions of Tender).

X 
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Postal Address:

Street Address:

Telephone Number CODE _______________ NUMBER ______________________________________________________________

Cellphone Number:

Facsimile Number: CODE _______________ NUMBER ______________________________________________________________

E-mail Address:

VAT Registration Number:

YES               or NO

1

2

3

4

5

6

7

on:

TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING (T2.19)

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN YOUR TENDER 

BEING DISQUALIFIED)

Name of Tenderer:

R. K. Khan Hospital: 336 R K Khan Cir, Westcliff, Chatsworth, 4092 - Main Entrance

A non-refundable tender deposit of R380 is payable as per the tender advertisement , on collection of the Tender

documents.

COMPULSORY CLARIFICATION MEETING

24 May 2022   at 13:00

Where stated in the tender data that a two-envelope system has been followed, open only the non-financial 

proposal of valid tenders in the presence of tenderer's agents, who choose to attend, at the time and place stated 

in the tender data and announce the name of each tenderer whose technical proposal is opened.

THE PHYSICAL ADDRESS FOR COLLECTION OF TENDER DOCUMENTS:

Notes:

The Tender box is generally open during official working hours.

Tender documents may be collected during working hours at the following address :

Open only the financial proposals of tenderers who, in the Functionality evaluation score, have more than the 

minimum number of points for Functionality stated in the tender data, and announce the score obtained for the non-

financial proposals and the total price and any preferences claimed. Return unopened financial proposals to 

tenderers whose non-financial proposals failed to achieve the minimum number of points for Functionality.

Evaluate that non-financial proposals offered by tenderers, then advise tenderers who remain in contention for the 

award of the contract of the time and place when the financial proposals are to be opened.

A Compulsory clarification Meeting with representatives of the Employer will take place as follows:

Department of Health Central Supply Chain 310 Jabu Ndlovu Street, Pietermaritzburg,3200

Tenderders should ensure that Tenders are delivered timeously to the correct address. If the Tender is late, it will

not be accepted for consideration.

All Tenders must be submitted on the official forms – (Not to be re-typed)

The successful Tenderder will be required to sign a contract.

X 
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OR

E-mail:

Telephone no:

3200

priven.chowthee@kznhealth.gov.za

Cell no:

DEPOSITED IN THE TENDER BOX AT:

Pietermaritzburg

Not Applicable

Head Office

310 Jabu Ndlovu Street

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data

document. 

QUERIES REGARDING THE TENDERING PROCEDURE OR TECHNICAL INFORMATION MAY BE 

DIRECTED TO:

TENDER DOCUMENTS MAY BE:

 POSTED TO:

0783840292 Not Applicable

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Fax no:

Mr Priven Chowthee (033) 940 2518DOH Project Manager:

DEPOSIT / RETURN OF TENDER DOCUMENTS: 

All tenders must be submitted on the official forms – (not to be re-typed)
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T1.2 - TENDER DATA

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS
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84 Calender Days

Clause 

number:

C.1.1

 

C.1.2

T1.1 -

T1.2 -

T1.3 -

T2.1 -

T2.2 -

C1.1 -

C1.2 -

C1.3 -

C2.1 -

C2.2 -

C3.1 -

C3.2 -

C3.3 -

C3.4 -

C3.5 -

T1.2  TENDER DATA
Project title: RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

N/AProject Code:

Part C1: Agreements and Contract Data 

Validity period: 

The Standard Conditions of Tender make several references to the Tender Data for details that apply

specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or

inconsistency between it and the Standard Conditions of Tender.

Part T2:  Returnable documents

CONTRACT

11:00

TENDER

The conditions of Tender are the Standard Conditions of Tender as contained in Annexure C of the CIDB

Standard for Uniformity in Engineering and Construction Works Contracts as per Board Notice 423 of 2019 in 

Government Gazette 42622 of 8 August 2019 as amended from time to time. (see www.cidb.org.za) Refer to

Conditions of Tender as bound into this document.

Closing time:

The list of Returnable Documents identifies which of the documents a Tenderder must complete when

submitting a Tender. The Tenderder must submit his Tender by completing the Returnable Documents

including the priced Final Summary of the Bills of Quantities, signing the “Offer” section in the “Form of Offer

and Acceptance” and delivering the whole of the procurement document back to the Department bound up as it

was when it was received.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard 

Conditions of Tender.

The single volume procurement document issued by the Employer comprises the following:

This procurement document has been formatted and compiled under the headings for a single volume 

approach as contained in table 5 of the CIDB’s “Standard for Uniformity in Engineering and Construction Works 

Contracts.”

For this contract the single volume approach is adopted.

Tender Notice and Invitation to Tender

Part T1:  Tendering procedures

ZNB 5009/2022-H Closing date:Tender no: 30 May 2022

HIV/STI Compliance report

Project Specific Construction Safety, Health and Environmental Specification

Supplementary Preambles

Tender Data

Annexure C - Standard Conditions of Tender

List of returnable documents

Returnable schedules (See different forms listed in T2.1 - Returnable Schedule )

Form of Offer and Acceptance

Contract Data 

Form of Guarantee

Pricing Instructions

Bills of Quantities 

Scope of Works

Specification for HIV/AIDS awareness

Part C3: Scope of works

Part C2: Pricing data

Please do a print preview 
before printing.
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C4.1 -

C4.2 -

C5.1 -

C5.2 -

C5.3 -

C5.4 -

C5.5 -

C5.6 -

C5.7 -

C5.8 -

C5.9 -

C5.10

C5.11

C5.12

C5.13

5GB

1

2

3

5GB

C.2.1

the combined contractor grading designation calculated in accordance with the Construction Industry 

Development Regulations is equal to or higher than a contractor grading designation determined in 

accordance with the sum tendered for a :

or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction 

Industry Development Regulations.

every member of the joint venture is registered with the CIDB; 

or higher class of construction work, are eligible to have their tenders evaluated.

the lead  partner has a contractor grading  designation in the 5GB or higher, class of construction work; 

or

not lower than one level below the required the required grading designation in the class of works 

construction works under considerations and possess the required recognition status

Joint ventures are eligible to submit tenders provided that:

Part C4: Site information

Name:  

The Employer’s agent (Engineer/Principal Agent) is:

Part 5: List of Drawings/Annexure's

KZN Department of Health - Infrastructure Development
Principal Agent/Engineer

Site Information

Builders Lien Agreement

Address:

For eligibility refer to T1.1 Tender Notice and Invitation to Tender

Only  those tenderers who are registered with  the CIDB, or are capable of being so prior to the evaluation of 

submissions, in a  contractor grading  designation  equal  to or higher than  a contractor grading  designation 

determined  in accordance  with the sum tendered, or a value determined in accordance with  Regulation 

25(1B) or 25(7A) of the Construction Industry Development Regulations for a :

Attendance Register - Infrastructure and Other projects

EPWP Data Collection tool for Phase 3 system

Responsible person:  Mr Priven Chowthee

(033) 940 2581

priven.chowthee@kznhealth.gov.zaE-mail:  

See end of T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER for 

combinations of JV's arrangements.

This is not an EPWP project

Tenderers must meet the minimum qualifying score for functionality criteria first before they can be 

considered for price.

PP2B-Open Procedure

PP2-Competitive Selection Procedure Design by Employer

Capacity:

Private Bag X 9051 , Pietermaritzburg ,  Pietermaritzburg ,  3200

Geotechnical Investigation Report (If applicable)

EPWP Employment Contract

Not ApplicableFax:

C.1.4

C.1.6

Health and Safety Bill of Quantities

Builders Lien Agreement

List of Drawings

Standard Preambles for all Trades (Rev 3) - DOH 2009

General Electrical Specifications

Lightning Protection Specifications

Map of Tender submission location

Joint Venture Agreement

Health and Safety Specification

The second sentence shall read "Communications can be in any of the official languages recognised in 

KwaZulu-Natal which is English, Afrikaans or Zulu but writing is preferred in English as this is generally 

accepted as a business language"

Tel: 
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C.2.7

Yes   No X

C.2.13.2

C.2.13.3

C.2.13.4

C.2.13.5

C.2.15

C.2.16

C.2.17

C.2.19

C.2.22

C.2.12

C.3.4

For particulars regarding a pre-tender site inspection meeting (clarification meeting), see T1.1  Tender Notice 

and Invitation to Tender.

Tenderers are to ensure that their company details appear on the entire relevant Tender documentation and 

must be legible.

Only the complete Service as per the Bills of Quantities

Alternative tender offer permitted:          

Part of each tender offer communicated on paper shall be submitted as an original, plus ONE copy of the 

tender document including supporting documents and priced Bill of Quantities where applicable, scanned onto 

a readable compact disk (CD) in pdf format, at the Tenderders own cost. The CD must be clearly marked with 

the tender information and company details. 

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation of

the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and liability 

that the alternative offer complies in all respects with the Employer’s standards and requirements. 

If a tenderer wishes to submit an own alternative tender offer, the only criteria permitted for such alternative

tender offer is that it demonstrably satisfies the Employer’s standards and requirements. A tenderer may

submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of the

tender documents, is also submitted. Provided that the tenderer’s main tender offer is according to specification

and would under normal circumstances be recommended for acceptance, his alternative tender offer may also

be considered for the purpose of the award of the contract. 

This is not an EPWP project

The second sentence shall read as follows "The Employer will hold all authorised signatories jointly and

severally liable on behalf of the tenderer". Tenderders proposing to contract as a Joint Venture shall submit a

valid Joint Venture Agreement before the Joint Venture's offer could be accepted. Individuals, Partnerships and

Companies proposing to contract as a party to a Joint Venture shall be jointly and severally liable on behalf of

the Joint Venture.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative offer

to cover the Employer’s costs of confirming the acceptability of the detailed design before it is constructed.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified or

proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to evaluate

the efficacy of the alternative and its principal elements, to take a view on the degree to which the alternative

complies with the Employer’s standards and requirements and to evaluate the acceptability of the pricing

proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect all design

assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal. 

The Employer’s address for delivery of tender offers and identification details to be shown on each tender offer

package are as per T1.1  Tender Notice and Invitation to Tender.

A Open Procedure will be followed

The closing time for submission of tender offers is as per T1.1 Tender Notice and Invitation to Tender.

Tenderers do not have to return all retained tender documents within 28 days after expiry of the Tender validity

period.

The location for opening of the tender offers, immediately after the closing time thereof shall be at:

KZN Department of Health, 310 Jabu Ndlovu Street, Pietermaritzburg, 3200 at the time indicated on T1.1 

Notice and Invitation to Bid

The tenderer is to submit the Priced Bills of Quantities with the Returnable's at the closing of the tender.

The tender offer validity period is as per T1.1  Tender Notice and Invitation to Tender.

Tenderers are to refer to List of Returnable Schedules and Scope of Works to establish what is required to 

be submitted with this tender.

Sub-clause C2.17 does not preclude the negotiation of the final terms of the contract with the preferred

tenderer, following a competitive selection process, should the Employer elect to do so and provided that the

competitive position of the preferred tenderer is not affected.

Access shall be provided for inspections, tests and analysis as may be required by the Employer.
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C.3.8

(a)

(b)

(c)

(d)

(e)

(f)

i)

ii)

(g)

i)

ii)

(h)

(i)

(j)

(k)

(l)

(m)

(n)

(o)

(p)

C.3.15

C.3.17

C.3.13

the Tenderder submitted Financial standing & other resources of Business Declaration.

the Tenderder is registered with the Construction Industry Development Board in an appropriate 

contractor grading designation is required for this tender and the Tenderder has submitted a CIDB 

certificate of registration which clearly indicates the status "Active"

Tenderders must be registered on Government's Central Supplier Database (CSD) and include their 

master registration number (MAAA number) on the cover page of the tender document in order to 

enable the institution to verify the tenderers tax status on the CSD 

Tender offers will only be accepted if:

the Tenderder signed the Form of Offer that is part of the Form of Offer and Acceptance.

the Tenderder submitted Preference Certificate, if applicable.

the Tenderder submit Final Summary of Bill of Quantities at tender closing.

the Workmen's Compensation Fund 

abused the Employer’s Supply Chain Management System; or

failed to perform on any previous contract and has been given a written notice to this effect.

the Tenderder is registered with:

the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the 

Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited 

from doing business with the public sector; and

Provide to the successful Tenderder one copy of the signed contract document and one copy of an unpriced  

bills of quantities

Providing the form of offer and acceptance does not contain any qualifying statements, it will constitute the 

formation of a contract between the employer and the successful Tenderder as described in the form of offer 

and acceptance.

a)  detrimentally affect the scope, quality, or performance of the Works, services or supply identified

     in the Scope of Work or

b)  significantly change the Employers or the Tenderers risks and responsibilities under the contract,

     or

c)  affect the competitive position of other Tenderers presenting responsive tenders, if it were to be 

     rectified.

All information required to assess ‘Functionality” as per Tender Data scheduled requirements

A responsive tender is one that conforms to all the terms, conditions and specifications of the tender documents 

without material deviation or qualification. A material deviation or qualification is one which, in the Employer's

opinion, would:

the Tenderder submitted Site Inspection Certificate from the Compulsory Briefing Meeting

the Tenderder has completed the Compulsory Enterprise Questionnaire and there are no conflicts of

interest which may impact on the Tenderder's ability to perform to the contract in the best interests of

the employer or potentially compromise the Tender process.

the Tenderder submitted Declaration of Interest.

the Unemployment Insurance Fund (UIF); and

 the Tenderder has not:

The employer must determine, on opening and before detailed valuation, whether each Tender offer properly

received:

a)  complies with the requirements of the Conditions of Tender.

b)  has been properly and fully completed and signed, and

c)  is responsive to the other requirements of the Tender documents.

Tenderders are informed that any formal dispute shall be resolved by being referred to Arbitration only. 

the Tenderder submitted Equipment Schedules, if applicable.

the Tenderder submitted Authority to Sign the tender.

the Tenderder is not in arrears for more than 3 months with municipal rates and taxes and municipal 

services charges.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or

withdrawal of the non-conforming deviation or reservation.

Page 15 of 160



KZN Department of Health

Effective Date: August 2019

Revision 5

T1.3 - Annexure C - Standard Conditions of Tender

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS
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C.1 

C.1.1 Actions

C.1.1.1 

C.1.1.2

Note: 1)

2)

C.1.1.3

C.1.2 

C.1.3.1 

C.1.3.2 

C.1.3.3 

a)   

i)

ii)

iii)

c)

d)

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In

their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3,

timeously and with integrity, and behave equitably, honestly and transparently and comply with all legal

obligations and not engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process shall avoid

conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of

interest, indicating the nature of such conflict. Tenderer's shall declare any potential conflict of interest in

their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of

interest to whoever is responsible for overseeing the procurement process or as soon as they become

aware of such conflict, and abstain from any decisions where such conflict exists or recuse themselves from

the procurement process, as appropriate.

General

The tender data and additional requirements contained in the tender schedules that are included

in the returnable documents are deemed to be part of these conditions of tender.

The employer shall not seek and the tenderer shall not submit a tender without having a firm intention and 

the capacity to proceed with the contract.

conflict of interest means any situation in which:

comparative offer means the price after the factors of a non-firm price and all

unconditional discounts it can be utilised to have been taken into consideration;

corrupt practice means the offering, giving, receiving or soliciting of anything of

value to influence the action of the employer or his staff or agents in the tender

process; 

fraudulent practice means the misrepresentation of the facts in order to influence

the tender process or the award of a contract arising from a tender offer to the

detriment of the employer, including collusive practices intended to establish prices at

artificial levels.

Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

Interpretation

These conditions of tender, the tender data and tender schedules which are required for tender

evaluation purposes, shall  form part of any contract arising from the invitation to tender.

For the purposes of these conditions of tender, the following definitions apply:

someone in a position of trust has competing professional or personal interests

which make it difficult to fulfil his or her duties impartially;

an individual or tenderer is in a position to exploit a professional or official

capacity in some way for their personal or corporate benefit; or

incompatibility or contradictory interests exist between an employee and the

tenderer who employs that employee.

A conflict of interest may arise due to a conflict of roles which might provide an incentive 

for improper acts in some circumstances. A conflict of interest can create an appearance 

of impropriety that can undermine confidence in the ability of that person to act properly in 

his or her position even if no improper acts result.

Conflicts of interest in respect of those engaged in the procurement process include 

direct, indirect or family interests in the tender or outcome of the procurement process 

and any personal bias, inclination, obligation, allegiance or loyalty which would in any way 

affect any decisions taken.

 T1.3 - Annexure C - Standard Conditions of Tender
Note: Where this document refers to Bid or Bidder it shall be read as tender or tenderer

Please do a print preview 
before printing.
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C.1.4 

C.1.5 

C.1.5.1

a)   

b)

c)

d)

C.1.5.2

C.1.5.3

C.1.6

C.1.6.1

C.1.6.2

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of 

C.3.11 and C.3.13 after tenderers have been requested to submit 

their best and final offer.

C.1.6.2.2 All responsive tenderers, or at least a minimum of not less than

three responsive tenderers that are highest ranked in terms of the

evaluation criteria stated in the tender data, shall be invited to enter

into competitive negotiations based on the principle of equal

treatment, keeping confidential the proposed solutions and

associated information. Notwithstanding the provisions of C.2.17, the

employer may request that tenders be clarified, specified and fine-

tuned in order to improve a tenderer's competitive position provided

that such clarification, specification, fine-tuning or additional

information does not alter any fundamental aspects of the offers or

impose substantial new requirements which restrict or distort

competition or have a discriminatory effect.

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be

invited by the employer to revise their tender offer based on the

same evaluation criteria, with or without adjusted weightings.

Tenderers shall be advised when they are to submit their best and

final offer.

Where the tender data requires that the competitive negotiation

procedure is to be followed, tenderers shall submit tender offers in

response to the proposed contract in the first round of submissions.

Notwithstanding the requirements of F.3.4, the employer shall

announce only the names of the tenderers who make a submission.

The requirements of F.3.8 relating to the material deviations or

qualifications which affect the competitive position of tenderers shall

not apply.

Procurement procedures

General

Cancellation and Re-Invitation of Tenders

An employer may, prior to the award of the tender, cancel a tender if-

due to changed circumstances, there is no longer a need for the engineering  and 

construction works specified in the inviteation; 

funds are no longer available to cover the total envisaged expenditure; or

no acceptable tenders are received.

there is a material irregularity in the tender process.

The decision to cancel a tender invitation must be published in the same manner in which the

original tender invitation was advertised.

An Employer may only with the prior approval of the relevant treasury cancel a tender invitation 

for the second time.

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the

tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of

tender evaluation points, as relevant, based on the tender submissions that are received at the

closing time for tenders.

Competitive negotiation procedure

Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only,

and in a form that can be read, copied and recorded. Communication shall be in the English language. The

employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The

name and contact details of the employer’s agent are stated in the tender data.

C.1.6.2.1
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C.1.6.3

C.2 

C.2.1 

C.2.1.1

C.2.1.2

C.2.2 

C.2.2.1

C.2.2.2

C.2.3 

C.2.4 

C.2.5 

C.2.6 

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,

conditions of contract and other publications, which are not attached but which are incorporated into the

tender documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary

apply for an extension to the closing time stated in the tender data, in order to take the addenda into

account.

Eligibility

Notify the employer of any proposed material change in the capabilities or formation of the

tendering entity (or both) or any other criteria which formed part of the qualifying requirements used

by the employer as the basis in a prior process to invite the tenderer to submit a tender offer and

obtain the employer's written approval to do so prior to the closing time for tenders.

Check documents

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the

tenderer, or any of his principals, is not under any restriction to do business with employer.

 C.1.6.3.2.1       Tenderers shall submit in the first stage only technical

proposals. The employer shall invite all responsive

tenderes to submit tender offers in the second stage,

following the issuing of procurement documents.

F.1.6.3.2 Option 2

C.1.6.3.2.2 The employer shall evaluate tenders received during the

second stage in terms of the method of evaluation stated

in the tender data, and award the contract in terms of

these conditions of tender.

Proposal procedure using the two stage-system

C.1.6.3.1

Tenderer’s obligations

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or

omission.

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued

by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

Option 1

Tenderers shall in the first stage submit technical proposals and, if

required, cost parameters around which a contract may be

negotiated. The employer shall evaluate each responsive

submission in terms of the method of evaluation stated in the tender 

data, and in the second stage negotiate a contract with the tenderer

scoring the highest number of evaluation points and award the

contract in terms of these conditions of tender.

Cost of tendering

Confidentiality and copyright of documents

Accept that, unless otherwise stated in the tender data, the employer will not compensate the 

tenderer for any costs incurred in the preparation and submission of a tender offer, including the 

costs of any testing necessary to demonstrate that aspects of the offer complies with requirements.

The cost of the tender documents charged by the employer shall be limited to the actual cost 

incurred by the employer for printing the documents. Employers must attempt to make available 

the tender documents on its website so as not to incur any costs pertaining to the printing of the 

tender documents.
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C.2.7 

C.2.8 

C.2.9 

C.2.10 

C.2.10.1 

C.2.10.2 

C.2.10.3

C.2.10.4 

C.2.11 

C.2.12 

C.2.12.1 

C.2.12.2 

C.2.12.3

C.2.13 

C.2.13.1 

C.2.13.2 

C.2.13.3 

C.2.13.4 

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of

the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender 

data.

Insurance

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5)

working days before the closing time stated in the tender data.

Provide rates and prices that are fixed for the duration of the contract and not subject to

adjustment except as provided for in the conditions of contract identified in the contract data.

Seek clarification

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover

required in terms of the conditions of contract identified in the contract data. The tenderer is advised to

seek qualified advice regarding insurance.

Pricing the tender offer

Show VAT payable by the employer separately as an addition to the tendered total of the prices.

Submit one tender offer only, either as single tendering entity or as a member in a joint venture to

provide the whole of the works, services or supply identified in the contract data and described in

the scope of works, unless stated otherwise in the tender data.

Return all returnable documents to the employer after completing them in their entirety, either

electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

Submit the parts of the tender offer communicated on paper as an original plus the number of

copies stated in the tender data, with an English translation of any documentation in a language

other than English, and the parts communicated electronically in the same format as they were

issued by the employer.

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except

Value Added Tax (VAT)), and other levies payable by the successful tenderer, such duties, taxes

and levies being those applicable 14 days before the closing time stated in the tender data.

Accept that an alternative tender offer must be based only on the criteria stated in the tender data

or criteria otherwise acceptable to the employer.

Submitting a tender offer

Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender

offer, strictly in accordance with all the requirements of the tender documents, is also submitted as

well as a schedule that compares the requirements of the tender documents with the alternative

requirements that are proposed.

Alternative tender offers

Sign the original and all copies of the tender offer where required in terms of the tender data. The

employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for

tenderers proposing to contract as joint ventures shall state which of the signatories is the lead

partner whom the employer shall hold liable for the purpose of the tender offer.

State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions

of contract identified in the contract data may provide for part payment in other currencies.

Do not make any alterations or additions to the tender documents, except to comply with instructions issued

by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall

initial all such alterations. 

Alterations to documents

An alternative tender offer must only be considered if the main tender offer is the winning tender.
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C.2.13.6 

C.2.13.7 

C.2.13.8

C.2.13.9

C.2.14 

C.2.15 

C.2.15.1 

C.2.15.2 

C.2.16 

C.2.16.1

C.2.16.2

C.2.16.3

C.2.16.4

C.2.17 

Note:

Seal the original tender offer and copy packages together in an outer package that states on the

outside only the employer's address and identification details as stated in the tender data.

Accept that the employer will not assume any responsibility for the misplacement or premature

opening of the tender offer if the outer package is not sealed and marked as stated.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless

stated otherwise in the tender data.

Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the

form required, may be regarded by the employer as non-responsive.

Closing time

Seal the original and each copy of the tender offer as separate packages marking the packages as

"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and

identification details stated in the tender data, as well as the tenderer's name and contact address.

Where a two-envelope system is required in terms of the tender data, place and seal the

returnable documents listed in the tender data in an envelope marked “financial proposal” and

place the remaining returnable documents in an envelope marked “technical proposal”. Each

envelope shall state on the outside the employer’s address and identification details stated in the

tender data, as well as the tenderer's name and contact address.

Ensure that the employer receives the tender offer at the address specified in the tender data not

later than the closing time stated in the tender data. Accept that proof of posting shall not be

accepted as proof of delivery.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the

requirements of these conditions of tender apply equally to the extended deadline.

Tender offer validity

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period

stated in the tender data after the closing time stated in the tender data.

If requested by the employer, consider extending the validity period stated in the tender data for an 

agreed additional period with or without any conditions attached to such extension.

Accept that a tender submission that has been submitted to the employer may only be withdrawn

or substitutes by giving the employer's agent written notice before the closing time for tenders that

a tender is to be withdrawn or substituted. If the validity period lapses before the employer

evaluating the tender offer(s), the contractor reserves the right to review the price based on

Consumer Price Index (CPI)

Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer

following a competitive selection process, should the Employer elect to do so.

Provide clarification of a tender offer in response to a request to do so from the employer during the

evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of

arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive

position of tenderers or substance of the tender offer is sought, offered, or permitted.

Where a tender submission is to be substituted, a tenderer must submit a substitute tender in

accordance with the requirements of C.2.13 with the packages clearly marked as "SUBSTITUTE".

Clarification of tender offer after submission

Work in relation to the roof is to be done at night in order to limit disruptions to the operations of the 

facility
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C.2.18.1 

C.2.18.2 

C.2.19 

C.2.20 

C.2.21 

C.2.22 

C.2.23 

C.3 

C.3.1 

C.3.1.1

C.3.1.2

a)

b)

c)

C.3.2 

C.3.3 

Provide access during working hours to premises for inspections, tests and analysis as provided for in the

tender data.

Provide, on request by the employer, any other material that has a bearing on the tender offer, the

tenderer’s commercial position (including notarized joint venture agreements), preferencing

arrangements, or samples of materials, considered necessary by the employer for the purpose of a

full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason

as to why it cannot be provided, by the time for submission stated in the employers request, the

employer may regard the tender offer as non-responsive.

Dispose of samples of materials provided for evaluation by the employer, where required.

Respond to request from the tenderer

Check the final draft of the contract provided by the employer within the time available for the employer to

issue the contract.

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,

guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in

the contract data.

Include in the tender submission or provide the employer with any certificates as stated in the tender data.

Certificates

The employer’s undertakings

Check final draft

Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the

validity period stated in the tender data.

Provide other material

Inspections, tests and analysis 

Submit securities, bonds and policies

in the opinion of the Employer, acceptance of the material change would compromise

the outcome of the prequalification process.

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the

period from the date that tender documents are available until three (3) days before the tender closing time

stated in the tender data. If, as a result a tenderer applies for an extension to the closing time stated in the

tender data, the Employer may grant such extension and, shall then notify all tenderers who collected

tender documents.

Return late tender offers

Return tender offers received after the closing time stated in the tender data, unopened, (unless it is

necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

Unless otherwise stated in the tender data, respond to a request for clarification received up to

five (5) working days before the tender closing time stated in the tender data and notify all

tenderers who collected tender documents.

Consider any request to make a material change in the capabilities or formation of the tendering

entity (or both) or any other criteria which formed part of the qualifying requirements used to

prequalify a tenderer to submit a tender offer in terms of a previous procurement process and deny

any such request if as a consequence:

an individual firm, or a joint venture as a whole, or any individual member of the joint

venture fails to meet any of the collective or individual qualifying requirements;

the new partners to a joint venture were not prequalified in the first instance, either as

individual firms or as another joint venture; or

Prefefence points and BBEEE shall not be considered for this tender
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C.3.4.1

C.3.4.2 

C.3.4.3

C.3.5

C.3.5.1

C.3.5.2 

C.3.6

C.3.7 

C.3.8 

C.3.8.1

a)

b)

c)

C.3.8.2

a)

b)

c)

Opening of tender submissions

Announce at the meeting held immediately after the opening of tender submissions, at a venue

indicated in the tender data, the name of each tenderer whose tender offer is opened and, where

applicable, the total of his prices, number of points claimed for its BBBEE status level and time for

completion for the main tender offer only.

Make available the record outlined in C.3.4.2 to all interested persons upon request.

Unless the two-envelope system is to be followed, open valid tender submissions in the presence

of tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender

submissions for which acceptable reasons for withdrawal have been submitted will not be opened.

Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information

relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations

for the award of a contract, until after the award of the contract to the successful tenderer.

Grounds for rejection and disqualification

A responsive tender is one that conforms to all the terms, conditions, and specifications of the

tender documents without material deviation or qualification. A material deviation or qualification is

one which, in the Employer's opinion, would:

detrimentally affect the scope, quality, or performance of the works, services or

supply identified in the Scope of Work,

significantly change the Employer's or the tenderer's risks and responsibilities under

the contract, or

affect the competitive position of other tenderers presenting responsive tenders, if it 

were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or

withdrawal of the non-conforming deviation or reservation.

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and

instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or

fraudulent practices.

Test for responsiveness

Determine, after opening and before detailed evaluation, whether each tender offer properly

received:

complies with the requirements of these Conditions of Tender,

has been properly and fully completed and signed, and

is responsive to the other requirements of the tender documents.

 Two-envelope system

Where stated in the tender data that a two-envelope system is to be followed, open only the

technical proposal of valid tenders in the presence of tenderer's’ agents who choose to attend at

the time and place stated in the tender data and announce the name of each tenderer whose

technical proposal is opened.

Evaluate the functionality of the technical proposals offered by tenderers, then advise tenderers

who remain in contention for the award of the contract of the time and place when the financial

proposals will be opened. Open only the financial proposals of tenderers, who score in the

functionality evaluation more than the minimum number of points for functionality stated in the

tender data, and announce the score obtained for the technical proposals and the total price and

any points claimed on BBBEE status level. Return unopened financial proposals to tenderers

whose technical proposals failed to achieve the minimum number of points for functionality.

Page 23 of 160



KZN Department of Health

Effective Date: August 2019

Revision 5
C.3.9 

C.3.9.1

C.3.9.2

a)

b)

c)

i)

ii)

C.3.9.3

C.3.9.4

a)

b)

C.3.10 

C.3.11 

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

If bills of quantities or pricing schedules apply and there is an error in the line item

total resulting from the product of the unit rate and the quantity, the line item total

shall govern and the rate shall be corrected. Where there is an obviously gross

misplacement of the decimal point in the unit rate, the line item total as quoted shall

govern, and the unit rate shall be corrected.

Clarification of a tender offer

Check the highest ranked tender or tenderer with the highest number of tender evaluation points

after the evaluation of tender offers in accordance with F.3.11 for:

Where there is an error in the total of the prices either as a result of other corrections 

required by this checking process or in the tenderer's addition of prices, the total of 

the prices shall govern and the tenderer will be asked to revise selected item prices 

(and their rates if bills of quantities apply) to achieve the tendered total of the prices.

line items totals resulting from the product of a unit rate and a quantity in bills of

quantities or schedules of prices; or

the summation of the prices.

Arithmetical errors, omissions and discrepancies

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time 

that tenders are invited to the time that a contract is awarded. They are generic in nature and are made project 

specific through choices that are made in developing the Tender Data associated with a specific project. 

 

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender 

and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from 

the time a tender is advertised to the time that a contract is awarded and require employers to conduct the process 

of offer and acceptance in terms of a set of standard procedures

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from

the tender offer.

Evaluation of tender offers

Check Responsive tenders for discrepancies between amounts in words and amounts in 

figures.Where there is a discrepancy between the amounts in figures   and the amount in words, 

the amount in words shall govern.

Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm 

the tender offer as tendered of accept the corrected total of prices

the gross misplacement of the decimal point in any unit rate;

omissions made in completing the pricing schedule or bills of quantities; or

arithmetic errors in:

The activities associated with evaluating tender offers are as follows: 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system 

requirements:  
Requirement  Qualitative interpretation of goal  
Fair  The process of offer and acceptance is conducted impartially without bias, providing simultaneous and timely 

access to participating parties to the same information.  
Equitable  Terms and conditions for performing the work do not unfairly prejudice the interests of the parties.  
Transparent  The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions 

from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of 

interest.  
Competitive  The system provides for appropriate levels of competition to ensure cost effective and best value outcomes.  
Cost effective  The processes, procedures and methods are standardized with sufficient flexibility to attain best value 

outcomes in respect of quality, timing and price, and least resources to effectively manage and control 

procurement processes.  
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C.3.11.1 

a) Open and record tender offers received 

b) Determine whether or not tender offers are complete 

c) Determine whether or not tender offers are responsive 

d) Evaluate tender offers 

e) Determine if there are any grounds for disqualification 

f) Determine acceptability of preferred tenderer 

g) Prepare a tender evaluation report 

h) Confirm the recommendation contained in the tender evaluation report 

General

The employer must appoint an evaluation panel of not less than three persons conversant with the

proposed scope of works to evaluate each responsive tender offer using the tender evaluation

methods and associated evaluation criteria and weightings that are specified in the tender data. 
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PART T2 - RETURNABLE DOCUMENTS

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS
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Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

No N/A

Invitation to Tender - SBD 1

Complete Priced Bill of Quantities

Proof of CIDB Registration Number

Contract Form - Purchase of Goods/Works - Part 1

Contract Form - Purchase of Goods/Works - Part 2

Annual Financial Statement for past financial year

Tender document name

Schedule of Proposed Sub-Contractors

Joint Venture Involvement Declaration

Capacity of Tenderer

Declaration of Interest - SBD 4

Authority to Sign Tender

Authority for Consortia or Joint Venture’s to Sign Tender

Special Resolution of Consortia or Joint Venture’s

(Tenderer to Insert a tick ( √ ) in the “Returnable document” column to check which documents he/she returned with the tender)

Returnable 

document

Compulsory Enterprise Questionnaire.

Financial Standing and other resources of Business Declaration 

Entire tender document including returnable and supporting documents, scanned as PDF onto a CD, clearly 

marked with the Tender information.

Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier Status via e-Filing

2.   RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

      BUT TO BE SUPPLIED BY THE TENDERER

Functionality Criteria

Contractor's Safety, Health and Environmental Declaration.

Proof of UIF Registration  (Attach)

Proof of Registration Number on the Central Suppliers Database

T2.1 LIST OF RETURNABLE DOCUMENTS

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

Tender  no: ZNB 5009/2022-HProject Manager:

Project title:

Mr Priven Chowthee

1.   RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

(Tenderer to Insert a tick ( √ ) in the “Returnable document” column to check which documents he/she returned with the tender)

Proof of payment of Tender deposit (if purchased)

Returnable 

document
Tender document name

Proof of Good Standing with the Compensation Commissioner (Attach)

Annual Financial Statement for past financial year

Site Inspection Certificate as proof for attendance of compulsory  briefing meeting

Please do a print preview 
before printing.
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Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Returnable 

Bank account rating for the service provider and financial capability

Competency and experience of the tenderer on similar type of projects (waterproofing / roofing projects)

Tenderer’s Project Management Structure and Organogram and Experience of Resources Proposed for the 

Project

Client's specific requirements for the Contractor's detailed OHSE Plan

Base line Risk Assessment

5.   DOCUMENTS REQUIRED FOR THE EVALUATION OF FUNCTIONALITY

(Tenderder to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the Tender)

Required Structure of Contractor's detailed OHSE Plan

(Tenderder to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the Tender)

4.   OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

Equipment Schedules-Mechanical / Electrical / Security Material

Schedule of Imported Materials and Equipment

Confirm Receipt of Offer and Acceptance

Demonstrated ability to plan and programme an urgent project

The National Industrial Participation Programme

Bill of Quantities

Form of Guarantee

List of Drawings/Annexure's

Tender document name

Form of Offer and Acceptance (Bound into Section 1 of 2)

Record of Addenda to Tender Documents

Particulars of Electrical Contractor

Tender document name

Declaration Certificate for local production and content for designated sectors - SBD 6.2

3.   RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE

     CONTRACT

Returnable 

document

(Tenderder to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the Tender)

Returnable 

document
Tender document name
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on (date) :

1

2

3

4

5

6

7

8

Note:

1. * Delete which is not applicable.

2. NB. This resolution / Power of Attorney must be signed by all the

    Directors / Members / Partners of the Legal Tendering Enterprise

    authorising the Representative to make this Offer.

3. Should the number of  Directors / Members/Partners exceed the 

    space available above, additional names and signatures must 

    be supplied on a separate page.

 

4. In the case of the tendering Enterprise being a Close Corporation,

   a certified copy of the Founding Statement of such corpora -

   tion must be attached to this tender.

ENTERPRISE STAMP (If Any)

held at (town) :

RESOLVED that:

1.   The Enterprise submits a Tender to the KZN Department of Health in respect of the following project:

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

Signature

2.   

*Mr./Mrs./Ms:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in

connection with and relating to this Tender, as well as to sign any Contract, and any and all documentation, resulting

from the award of the Tender to the Enterprise mentioned above.

      in *his/her capacity as:

Name Capacity

T2.2 AUTHORITY TO SIGN TENDER

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

 

(Legally correct full name and registration number, if applicable, of the Enterprise)

ZNB 5009/2022-H

(Authorised Signatory)and who will sign as follows:

(Position in the Enterprise)

Tender Number:  
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on (date) :

1.       The Enterprise submits a Tender, in consortium/Joint Venture with the following Enterprises: 

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint Venture)

to the KZN Department of Health in respect of the following project:

2.

(Position in the Enterprise)

and who will sign as follows:

3.

4.

Physical address: 

   

   

   (Postal Code)

Postal Address: 

   

   

   (Postal Code)

T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

 

The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment of

the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered into with

the Department in respect of the project described under item 1 above.

The Enterprise chooses as its domicilium citandi et executandi  for all purposes arising from this joint venture 

agreement and the Contract with the Department in respect of the project under item 1 above:

in* Mr. / Mrs. / Ms.:

(Legally correct full name and registration number, if applicable, of the Enterprise)

RESOLVED that:

held at (town) :

*his/her Capacity as:  

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 1

above, and any and all other documents and/or correspondence in connection with and relating to the

consortium/joint venture, in respect of the project described under item 1 above.

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

Tender Number:  ZNB 5009/2022-H
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Telephone number: (Dialling Code followed by number)

(Dialling Code followed by number)

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

Email Address :  

SignatureName Capacity

*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

 

 Fax number:  

ENTERPRISE STAMP (If Any)

1. * Delete which is not applicable.

2. NB. This resolution / Power of Attorney must be signed 

    by all the Directors / Members / Partners of the Tendering 

    Enterprise.

3. Should the number of  Directors / Members/Partners ex-

    ceed the space available above, additional names and 

    signatures must be supplied on a separate page.

Note:

Deemed to satisfy joint venture arrangements Designation

Tenderers who envisage entering into a Joint Venture 

shall complete a submit a Joint Venture Agreement (see 

copy of CIDB's agreement elsewhere in this document) 

with this Tender.

Grading 2 + Grading 2 + Grading 2 = 3

Grading 3 + Grading 3 + Grading 3 = 4

Grading 4 + Grading 4 = 5

Grading 4 + Grading 3 + Grading 3

Grading 6 + Grading 5 + Grading 5 = 7

Grading 7 + Grading 7 + Grading 7 = 8

Grading 8 + Grading 8 + Grading 8 = 9

= 5

Grading 5 + Grading 5 = 6

Grading 5 + Grading 4 + Grading 4 = 6

Grading 6 + Grading 6 = 7
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2.

 

 

3.

 

4.

 

5.

 

6.

 

7.

 

8.

 

held at: (place) on (date)

A.

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

Tender Number:  

The above-mentioned Enterprises submits a Tender in Consortium/Joint Venture to the KZN Department of Health

in respect of the following project:

RESOLVED that:

Project Code:

ZNB 5009/2022-H

T2.4 SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have entered into a

consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and registration numbers, of

the Enterprises forming a Consortium/Joint Venture)

N/A
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B.

*his/her Capacity as:  (Position in the Enterprise)

and who will sign as follows: 

C.

D.    
  

E.

F.    
 

G.

Physical address: 

   

   

   

Postal Address: 

   

   

   

(Dialling Code followed by number)

(Dialling Code followed by number)

Email Address :

The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of the

obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract entered into

with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture

agreement, for whatever reason, shall give the Department 30 days written notice of such intention.

Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the

Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under item D

above.

 

 

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in

connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,

resulting from the award of the Tender to the Enterprises in Consortium/Joint Venture mentioned above.

Mr/Mrs/Ms:  

Fax number: 

 

 

 

(Postal Code) 

The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct all

business under the name and style of:

No Enterprise to the Consortium/Joint venture shall, without the prior written consent of the other Enterprises to the

Consortium/Joint Venture and of the Department, cede any of its rights or assign any of its obligations under the

consortium/joint Venture and of the Department, cede any of its rights or assign any of its obligations under the

consortium/joint venture agreement in relation to the Contract with the Department referred to herein.

The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all purposes

arising from the consortium/joint venture agreement and the Contract with the Department in respect of the project

under item A above:

 

(Postal Code)

in

 

 

 

Telephone number:

Page 33 of 160



KZN Department of Health

Effective Date: August 2019

Revision 5

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

Capacity SignatureName

*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

Note:

1.  * Delete which is not applicable.

2.  NB.  This resolution / Power of Attorney must be signed by all the Duly Authorised Representatives of the Legal Entities to the 

     Consortium/Joint Venture submitting this Tender.

3.  Should the number of Duly Authorised Representatives of the Legal Entities joining forces in this Tender exceed the space 

     available above, additional names and signatures must be supplied on a separate page.

4.  Resolutions, duly completed and signed, from the separate Enterprises who participate in this Consortium/Joint Venture must

     be attached to the Special Resolution.
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Tender no:

%

%

%

 

Percentage involvement

Name

Address

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

TenderDERS CIDB REGISTRATION NUMBER:

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

TENDERERS CIDB REGISTRATION NUMBER:

Party No. 3

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

TenderDERS CIDB REGISTRATION NUMBER:

Name

Address

T2.20 PROOF OF GOOD STANDING WITH THE COMPENSATION 

COMMISSIONER

Project Code: N/A

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

ZNB 5009/2022-H

Project title:

DECLARATION RELATING TO A TENDER SUBMITTED BY A JOINT VENTURE :

Address

Percentage involvement

I/We the undersigned parties do hereby declare that our respective involvement in the Works, of which I/we tender

by Joint Venture, would be as follows :-

Party No. 2

Percentage involvement

Party No. 1

Name
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Signed - Party No. 1 

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name) :

Signed by Authorised Representative Date

Signed - Party No. 2

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name) :

Signed by Authorised Representative Date

Signed - Party No. 3

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name) :

Signed by Authorised Representative Date

do jointly and severally accept responsibility for the due performance of the Works contained in the above project

should such tender submitted by the Joint Venture be accepted.

do jointly and severally accept responsibility for the due performance of the Works contained in the above project

should such Tender submitted by the Joint Venture be accepted.

do jointly and severally accept responsibility for the due performance of the Works contained in the above project

should such tender submitted by the Joint Venture be accepted.
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No
Year 

Completed
Value (R):

CIDB Registration Number:

CIDB Registration Number:

CIDB Registration Number:

CIDB Registration Number:

CIDB Registration Number:

                 

T2.6 SCHEDULE OF PROPOSED SUBCONTRACTORS

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the National Home Builders Registration Council.

ZNB 5009/2022-HTender no:

Project title: RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

N/AProject Code:

Nature and extent of work
Name and address of proposed 

Subcontractor

If we are awarded a contract we agree that this notification does not change the requirement for us to submit the names of proposed subcontractors in accordance with requirements in the contract for 

such appointments. If there are no such requirements in the contract, then your written acceptance of this list shall be binding between us.

Previous experience with 

Subcontractor
Contact Tel No:

Name of Enterprise:

SignatureName of authorised representative DateCapacity

We notify you that it is our intention to employ the following Subcontractors for work in this contract. The Subcontractors will all be CIDB registered and their CIDB Registration number shall be 

submitted below.

1

2

3

4

5
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1.        

1.1.      Artisans and Employees: (Artisans and Employees to be ,or are ,employed for this project )

N
u

m
b

e
r

     

     

     

     

     

     

     

Traded Refrigeration Mechanic Artisan registered with the SAQCC for CAT B 

gas handling

     

     

Date of Employment

 

 

WORK CAPACITY:  (The Tenderer is requested to furnish the following capacity particulars and to attach additional pages if more space is 

required.  Failure to furnish the particulars may result in the Tender being disregarded.)

Professional

Registration No.
Categories of Employee - Key Personnel (part of Business Enterprise)

Site Agent

Project Manager

Foreman

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKSProject title:

N/AProject Code:Tender no: ZNB 5009/2022-H

T2.7 CAPACITY OF TENDERER
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1.2.      Provide full particulars of the following  Assets:  (Assets owned and to be hired - Indicate owned assets )

1.3.      Workshops:

     

     

     

Equipment

     

Address of Main Workshop: Address of Regional Workshop (If Applicable):

     

     

VehiclesMachinery Plant
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1.4.      Other offers submitted at time of this tender for which results are pending:

Client Name & 

Contact No.

     

     

Contact Detail
Date Tender 

submitted

     

     

Tender No.

     

 (Any other client's tender must also be included)

     

Project Name
Value Tendered in 

R's
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2.

2.1.      Current private sector projects: (List the 5 projects closest to the contractor grading designation of this project)

     

Date of commencement

Contract Amount (R)

Contact Tel. No.

     

     

Contract Amount (R)

     

Date of commencement

Scheduled date of completion

     

     

     

     

Contract period

     

     

     

Scheduled date of completion

     

Contract period

Project Name

     

     
Contract period

     

     

Scheduled date of completion

Contract Amount (R)

Contract period

2

     

Place (town)

     

Reference / Contact person

Place (town)

Project Name

Contact Tel. No.

1
Reference / Contact person

Scheduled date of completion

     

Contract Amount (R)

     

Place (town)

Contract period
4

Contact Tel. No.

Reference / Contact person

5

     

Project Name

Reference / Contact person

Place (town)

Project Name      

     

Contact Tel. No.

Date of commencement

Scheduled date of completion

Date of commencement

     

3

Project Name

Reference / Contact person

Place (town)

Contact Tel. No.

PARTICULARS OF  THE TENDERERS CURRENT AND PREVIOUSLY COMPLETED COMMITMENTS:

     

Date of commencement

Contract Amount (R)
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2.2.      Current Government sector projects: (List the 5 projects closest to the contractor grading designation of this project)

4

Project Name       Date of commencement

Reference / Contact person

Contract Amount (R)

Place (town) Contract Amount (R)

Contract period

Contact Tel. No.      

5

Project Name       Date of commencement

Reference / Contact person

Place (town)

2

Project Name      

Place (town)

      Date of commencement

1

Project Name

Contact Tel. No.      

3

Project Name      

Reference / Contact person

Reference / Contact person

Place (town)

Place (town)

Contact Tel. No.      

     

Scheduled date of completion

Date of commencement

Contract period

Scheduled date of completion

     

     

Scheduled date of completion

     

Contact Tel. No.      

     

     

     

     

Contract Amount (R)

Contract periodReference / Contact person

     

     

     

Contact Tel. No.      

     

     

     

     
Contract period

Contract Amount (R)

Scheduled date of completion

Contract Amount (R)

Scheduled date of completion

Date of commencement

Contract period
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2.3.      Previously completed projects: (List the 5 projects closest to the contractor grading designation of this project)

Contract Amount (R)

     

     

Date of commencement

Date completed

     

Date of commencement

Date of commencement

Date of commencement

     

     

Project Name

     

Date of commencement

Date completed

Contract Amount (R)
     

     

Contract Amount (R)

     
     

     

Project Name

DateSignature of authorised representativeName of Tenderer

     

Contract period
     

Contact Tel. No.

     

Date completed

5

4

Project Name

Contact Tel. No.

Reference / Contact person

Place (town)

     

     

Place (town)

Reference / Contact person

Place (town)

Place (town)

Contact Tel. No.

Reference / Contact person

Contact Tel. No.

3
Reference / Contact person

Project Name

Contact Tel. No.

Project Name

Date completed

     

     

     

Contract Amount (R)

Contract period

Contract Amount (R)

     

Place (town)

     

2

Reference / Contact person

1

     

     

Contract period

     

     

Date completed

Contract period

     

     
Contract period
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N/A

(a)

(b)

(c)

(d)

(i)

(ii)

(e) Tenderer to submit their latest 12 months audited financial statements with the returnable documents.

 
Duly signed at…………………………………………………………. on this the…... day of……………………………. 20…..

Name of Enterprise

Capacity of Signatory Signature of authorised representative

T2.8 FINANCIAL STANDING AND OTHER RESOURCES OF BUSINESS 

DECLARATION

understand that it is the responsibility of the Tenderer to prove and provide when requested by the DoH, evidence of the

good Financial Standing of the Business to complete the Contract successfully.

 

Furthermore, it is understood that failure to provide when requested by DoH, at least the information as stated in

paragraphs (d)(i)(ii) AND (iii) above will not enable the Evaluation Team to assess the CURRENT financial standing of the

Business and the failure to provide said information when requested will, therefore, invalidate the Tender.  

Project title: RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

Tender no: Project Code:

Based on the track record determined on the Minimum Average Annual Turnover coupled to the assessed Works

Capabilities of Contracting Enterprises, the Construction Industry Development Board (CIDB) awards Grading

Designations and accordingly registers it on the system. 

This confirms that a Contractor has, at the time of registration, in the absence of any supply side interventions,

sufficient working capital to commence the Works for a single contract and render due performance.  

I, the undersigned,

ZNB 5009/2022-H

(name of person authorized to sign on behalf of the Tenderer 

However, it regularly occurs that a Contractor will at the same time submit tenders for a number of projects that are

advertised during an overlapping period. Moreover, the Contractor may be busy with a Contract that is of the

registered CIDB Grading Designation (value) or is even attending to a number of smaller valued Contracts. 

A Tenderer who wishes to  be considered for this  tender Contract  award, over and  above other  tenders

that they have submitted, shall submit when requested by the DoH the necessary proof that: 

It therefore becomes the prerogative of a Tenderer in such instances to prove to the Department that the

Enterprise has the capacity in every respect to attend to more than one (1) contract at a time.

he/she has access to additional finance (inclusive of a PERFORMANCE GUARANTEE BY A REGISTERED

FINANCIAL INSTITUTION),

he/she has additional Human Resources available to successfully complete this project.

 

Full Name of Signatory

 

I accept and understand that the KZN Department of Health, as representative of the Provincial Administration of KwaZulu-

Natal in this tender, may act against me and the Tenderer, jointly and severally, should this declaration and/or any

information provided be found to be false.

  

he/she has adequate Equipment, Plant and Machinery that all of the above can, undoubtedly, be sourced for this

tender. (Please submit to the DoH the name and contact details of the supplier if the Tenderer is going to hire

Equipment, Plant or Machinery, when requested.)
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24 May 2022   at 13:00

(Date)

 

Departmental Stamp:

This form is only to be completed when applicable to the tender and if a Compulsory 

Briefing meeting has been called.

Signature

Name of Tenderer

     

Date

     

Name of DOH Representative

T2.10 SITE INSPECTION MEETING CERTIFICATE

This is to certify that I,
(Name of authorised Representative)

Tender no: ZNB 5009/2022-H N/AProject Code:

Project title: RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

Site Inspection Date:

(Name of Enterprise)
representing

I have made myself familiar with all local conditions likely to influence the work and the cost

thereof. I further certify that I am satisfied with the description of the work and explanations given

at the site inspection meeting and that I understand the work to be done, as specified and implied,

in the execution of this contract.

 

Signature Date

visited the site on:

I declare that the representative, named above, is my authorised representative and not a third

party agent and that my representative's attending of this site meeting, shall be deemed

conclusive proof that my Enterprise are fully aware of what was said and discussed at this

meeting.
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1

1.1

1.2

2

2.1

2.3

2.4

2.5 Tax Reference Number: 

2.6 VAT Registration Number: 

1
”State” means –

2.7

Any legal person, including persons employed by the state*, or persons having a kinship with persons

employed by the state, including a blood relationship, may make an offer or offers in terms of this invitation

to bid (includes a price quotation, advertised competitive bid, limited bid or proposal). In view of possible

allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons employed by the

state, or to persons connected with or related to them, it is required that the bidder or his/her authorised

representative declare his/her position in relation to the evaluating/adjudicating authority and/or take an

oath declaring his/her interest, where- 

the bidder is employed by the state; and/or

the legal person on whose behalf the bidding document is signed, has a relationship with

persons/a person who are/is involved in the evaluation and or adjudication of the bid(s), or where

it is known that such a relationship exists between the person or persons for or on whose behalf

the declarant acts and persons who are involved with the evaluation and or adjudication of the

bid. 

Company Registration Number:  

Position occupied in the Company (director, shareholder etc):

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKSProject title:

Tender no: Project Code: N/AZNB 5009/2022-H

Identity Number:

In order to give effect to the above, the following questionnaire must be completed and submitted 

with the quotation/Tender document.

Full Name of bidder or his or her representative:

Are you or any person connected with the Tenderder presently 

employed by the state?

YES / NO

              	(a)	any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act 

No. 1 of 1999);

	(b)	any municipality or municipal entity;

	(c)	provincial legislature;

	(d)	national Assembly or the national Council of provinces; or

	(e)	Parliament.

T2.11 DECLARATION OF INTEREST - SBD 4
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2.7.1

Name or person / director / shareholder / member:

2.7.22.8

2.8.1

2.9

2.9.1 If so, furnish particulars:

2.10

YES / NO

2.10.1 If so, furnish particulars:

If so, furnish particulars:

Name of state institution to which the person is connected:

Position occupied in the state institution:

Any other particulars:

If so, furnish the following particulars:

If you are presently employed by the state, did you obtain the appropriate YES / NOYES / NODid you or your spouse, or any of the company’s directors  with the state 

in the previous twelve months?

Do you, or any person connected with the bidder, have any relationship 

(family, friend, other) with a person employed by the state and who may 

be involved with the evaluation and or adjudication of this bid?
YES / NO

Are you, or any person connected with the bidder, aware   of any relationship 

(family, friend, other) between the bidder and any person employed by the state who 

may be involved with the evaluation and or adjudication of this bid?
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2.11

2.11.1 If so, furnish particulars:

DateSignature

Position

DECLARATION

I, THE UNDERSIGNED (NAME)  :

Name of Bidder

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2.1 TO 2.11.1 ABOVE IS CORRECT.

I ACCEPT THAT THE STATE MAY ACT AGAINST ME IN TERMS OF PARAGRAPH 23 OF THE GENERAL 

CONDITIONS OF CONTRACT SHOULD THIS DECLARATION PROVE TO BE FALSE.

Do you or any of the directors /shareholders/ members of the company 

have any interest in any other related companies whether or not they are 

bidding for this contract?

YES / NO
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Project 

Code:
N/A

Date No. of Pages

1

2

3

4

5

6

7

8

9

10

11

12

13

The undersigned confirm that the following communications received from the employer before the 

submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer:

T2.12 RECORD OF ADDENDA TO TENDER DOCUMENTS

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

Title or Details

Project title:

Tender no: ZNB 5009/2022-H

Name

Tenderer

Position

Attach Additional Pages if more space is required

Signed Date

Tenderer to attach proof of receipt of above listed addenda
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Name of authorised representative

Project title: RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

     

     

(Area Code)(Number)

(Area Code)(Number)

Signature Date

     

N/AProject Code:Tender no: ZNB 5009/2022-H

     

     

     

Name of Electrical Contractor:

T2.13 PARTICULARS OF ELECTRICAL CONTRACTOR

Address:

     

     

Registration number at the Electrical 

Contracting Board of S.A.:

     

     

Telephone Number:

Fax Number:
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Item

1 R

2 R

3 R

4 R

5 R

6 R

The Contractor shall list imported items, materials and/or equipment which shall be excluded from

the Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency

fluctuations only. Copies of the supplier’s quotations for the items, materials or equipment

(provided that such costs shall not be higher than the relevant contract rate as listed above) should

be lodged with the Principal Agent / Engineer of the Department of Health within 60 (sixty) days from

the date of acceptance of the tender. No adjustment of the local VAT amount, nor the contractor’s

profit, discount, mark-up, handling costs, etc. shall be allowed. (See P&G E16)

T2.14 SCHEDULE FOR IMPORTED MATERIALS AND EQUIPMENT 

Project Code:Tender no: ZNB 5009/2022-H N/A

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKSProject title:

This schedule should be completed by the tenderer. (Attach additional page(s) if more space is required)

Quotation (Excluding VAT)Material / Equipment

DateSignature

     

Name of authorised representative

     

The net amount to be added to or deducted from the contract sum:

FORMULA:

These net amounts will be adjusted as follows: 

* A bill of lading (sometimes abbreviated as 

B/L or BoL) is a document issued by a 

carrier which details a shipment of 

merchandise and gives title of that 

shipment to a specified party. Bills of lading 

are one of three important documents used 

in international trade to help guarantee that 

exporters receive payment and importers 

receive merchandise. A straight bill of 

lading, which is referred to above, is used 

when payment has been made in advance 

of shipment and requires a carrier to deliver 

the merchandise to the appropriate party. It 

is therefore the date of the paid up invoice 

when the shipment leaves the exporter's 

location. [http://en.wikipedia.org/wiki/Bill_of_lading]

Z = exchange rate on the date of the Bill of Lading* of exporters invoice.

             Y

A = V (  Z -1)

A = the amount (R) of adjustment

V = the net amount (supplier’s quotation) (R) of the imported item

Y = exchange rate 14 days prior to closing date of tender submission
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N/A

T2.15a LATEST 12 MONTH ANNUAL FINANCIAL STATEMENT 

Project title: RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

Tender no: ZNB 5009/2022-H Project Code:

ATTACH A COPY OF THE ANNUAL FINANCIAL STATEMENT 

OF THE COMPANY FOR THE PAST FINANCIAL YEAR TO THIS 

PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of the annual financial statements of the past 

financial year in respect of each party to the Joint Venture must be attached to this page

ATTACH COMPANY LATEST 12 MONTHS ANNUAL FINANCIAL STATEMENTS TO THIS PAGE 
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N/A

1.

2.

3.

4.

5.

6.

a)

b)

c)

d)

7.

 

Duly signed at…………………………………………………………. on this the…... day of……………………………. 20.…..

Name of Enterprise

Capacity of Signatory Signature of authorised representative of Tenderer

In terms of Regulation 5(1)(h) of the Construction Regulations of February 2014 a Contractor may only be appointed to 

perform construction work if the Client is satisfied that the Contractor has the necessary competencies and resources to 

carry out the work safely in accordance with the Occupational Health and Safety Act, Act 85 of 1993 and the Construction 

Regulations of February 2014. In line with this requirement the Contractor is required to read through this document 

carefully, sign it and submit it with his/her Tender.

ZNB 5009/2022-H

I agree that my failure to complete and execute this declaration to the satisfaction of the Client will mean that I am 

unable to comply with the requirements of the Occupational Health and Safety Act, Act 85 of 1993 and the 

Construction Regulations of February 2014, and accept that my Tender will be rejected.

Client's Construction Safety, Health and Environmental Specification.

I hereby confirm that copies of the following documentation will be kept on site for viewing and inspection purposes for 

the duration of the construction work:

I hereby confirm that adequate provisions has been made in my Tender to cover the cost of all Safety, Health and 

Environmental duties and responsibilities imposed on me by the Occupational Health and Safety Act, Act 85 of 1993, 

the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental 

Specifications.

I hereby undertake that if my Tender is accepted, to provide before commencement of the Works under the contract 

or as required by the Conditions of the Contract, a suitable and sufficiently documented Construction Safety, Health 

and Environmental Management Plan in accordance with Regulation 7(1)(a) of the Construction Regulations of 

February 2014, which shall be subject for approval by the Client.

I hereby declare that my company and its employees has the necessary competency and resources to safely carry out 

the construction works under this contract in compliance with the Occupational Health and Safety Act, Act 85 of 1993, 

the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental 

Specifications.

 

Full Name of Signatory

 

 

 T2.17 CONTRACTOR'S SAFETY, HEALTH AND ENVIRONMENTAL 

DECLARATION

I, the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and Safety Act, 

Act 85 of 1993 and the Construction Regulations of February 2014 and the Construction Safety, Health and 

Environmental Specifications attached to this document.

 

DECLARATION

Approved Construction Safety, Health and Environmental Plan.

Occupational Health and Safety Act, Act 85 of 1993.

Construction Regulations of February 2014.

Project title: RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

Tender no: Project Code:
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Section 5:    Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 6 partners

Date

 

 Enterprise name

Name

Position

Section 10: SBD9 issued by National Treasury must be completed for each tender and be attached as a tender 

requirement

Signed

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 

     control over the enterprise appears,  has within the last five years been convicted of fraud or corruption;

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:  

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 

      belief both true and correct.

ii)  confirms that neither the name of the enterprise or the name of any partner, manager, director or other 

     person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register 

     of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

i)   authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue  Services that it is in   

order; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 

     offers and have no other relationship with any of the tenderers or those responsible for compiling the scope 

     of work that could cause or be interpreted as a conflict of interest; and

Section 9: SBD8 issued by National Treasury must be completed for each tender and be attached as a tender requirement

Section 3:    CIDB registration number, if any: 

Section 6:    Particulars of companies and close corporations

Company registration number

Close corporation number

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a tender requirement

Section 8: SBD6 issued by National Treasury must be completed for each tender and be attached as a tender requirement

Tender no:         

Tax reference number 

Section 1:    Name of enterprise:  

T2.18 Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each 

partner must be completed and submitted.

Section 2:    VAT registration number, if any: 

Project title: RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

ZNB 5009/2022-H Project Code: N/A

Section 4:    CSD Number:
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1.

2.

3.

4.

5.

1.

2.

3.

4. 

T2.19 TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE 

COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING

Project Code: N/A

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a 

separate Tax Compliance Status (TCS) PIN.

From 18 April 2016 SARS introduced an enhanced Tax Compliance (TCS) system.

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch office 

nationally or on the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will need to 

register with SARS as eFilers through the website www.sars.gov.za.

TAX CLEARANCE REQUIREMENTS

It is a condition of Tender that the taxes of the successful tenderer must be in order, or that satisfactory 

arrangements have been made with South African Revenue Service (SARS) to meet the tenderer's tax 

obligations. It is a condition of this Offer of Commission that your practice remains in good standing with 

SARS (South African Revenue Services) in terms of its tax clearance.

Project title:

Tender no:         

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

ZNB 5009/2022-H

IMPORTANT NOTICE

Name of Tenderer: ......................................................................................................................................

Signature of tenderer: ................................................................................................................................

Date: .........................................................................................................................................................

SARS will then furnish the tenderer with a Tax Compliance Status (TCS) PIN that will be valid for a period 

of 1 (one) year from the date of approval.

The South African Revinue Services (SARS) has phased out the issuing of paper Tax Clearance 

Certificates.

The new system allows taxpayers to obtain a Tax Compliance Status (PIN), which can be utilised by 

authorised third parties to varify taxpayers compliance status online via SARS e-filing.

Tenderers are required to fill in clearly, legibly, in bold print and black ink the SARS (TCS) PIN number 

and Tax Reference number in the space hereunder:

Tax Compliance Status(TCS)                      

PIN Number

Company / Tendering Entity Tax 

Reference Number
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NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of Good Standing with the

Compensation Commissioner in respect of each party to the Joint Venture must be attached to this

page

ATTACH A COPY OF PROOF, THAT THE TENDERER IS IN 

GOOD STANDING WITH THE COMPENSATION 

COMMISSIONER, TO THIS PAGE FOR ADJUDICATION 

PURPOSES

T2.20 PROOF OF GOOD STANDING WITH THE COMPENSATION 

COMMISSIONER

Project Code:

Project title: RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

ZNB 5009/2022-HTender no:  N/A
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Tender no:   ZNB 5009/2022-H

Amount in figures:

Signature (s)

Name (s)

Capacity

For the tenderer

(Name and address of tenderer)

Name and signature of 

witness

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and

returning one copy of this document to the Tenderer before the end of the period of validity stated in the Tender Data,

whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the

Contract Data.

R

Amount (in words):

T2.21 - FORM OF OFFER AND ACCEPTANCE

The Tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and

Addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of

Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and

Acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract

including compliance with all its terms and conditions according to their true intent and meaning for an amount to be

determined in accordance with the Conditions of Contract identified in the Contract Data.

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

OFFER

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the

procurement of :

Date
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Part C1

Part C2

Part C3

Part C4

Signature (s)

Name (s)

Capacity

For the employer

The terms of the contract, are contained in: 

Agreement and Contract Data, (which includes this agreement)

ACCEPTANCE 

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of 

deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of 

any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the 

conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those 

terms shall constitute a repudiation of this agreement. 

Pricing data

Scope of work.

Site information and drawings and documents or parts thereof, which may be 

incorporated by reference into the above listed Parts.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one

fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer (now

contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason why

he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the

parties.

Name and signature of 

witness

By signing this part of this Form of Offer and Acceptance, the Employer identified below, accepts the Tenderer’s offer. In

consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of

Contract identified in the Contract Data. Acceptance of the Tenderer’s offer shall form an agreement between the

Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the contract that is the

subject of this Agreement.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the

returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during

this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this form

of offer and acceptance. No amendments to or deviations from said documents are valid unless contained in this

schedule. 

(Name and address of employer)
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Notes:

1.1.4.        Subject:

1.1.2.        Subject:

Details:       

1. The extent of deviations from the tender documents issued by the employer before the tender closing date is limited to     

those permitted in terms of the conditions of tender. 
2. A tenderer’s covering letter shall not be included in the final contract document.  Should any matter in such letter, 

which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer and 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to 

the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded 

Schedule of Deviations

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also be 

incorporated into the final draft of the Contract. 

1.1.1.        Subject:

Details:       

Details:       

1.1.3.        Subject:

Details:       

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the

foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender data

and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the

terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.   

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between

the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall

have any meaning or effect in the contract between the parties arising from this agreement.  
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Tender no.:

the (day)

of (month)

 (year)

at (Place)

The Tenderer (now Contractor), identified in the Offer part of this Agreement hereby confirms 

receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully 

completed original copy of this Agreement, including the Schedule of Deviations (if any) today:

Signature and name of witness:

Signature

Name

Capacity

For the Contractor:

Name

Signature

T2.21a  CONFIRMATION OF RECEIPT

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

ZNB 5009/2022-H
Project 

Code:
N/A
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T2.22 - FINAL BILL OF QUANTITY SUMMARY

Project title: RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

Tender no:  ZNB 5009/2022-H Project Code: N/A

ATTACH SUMMARY PAGE OF THE BILL OF QUANTITIES
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The contractor must submit proof of UIF Contributions made to the fund to the Principal Agent on a monthly

basis for the duration of the contract.

Should the contractor default on his monthly payments, the Employer will pay the outstanding payments due

and the contractor will be liable for payments made by the Employer on behalf of the contractor, plus any

additional cost associated with this process.

ATTACH A COPY OF PROOF, THAT THE TENDERER IS IN 

GOOD STANDING WITH THE UIF TO THIS PAGE FOR 

ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of Good Standing with the UIF in respect

of each party to the Joint Venture must be attached to this page

T2.24 - PROOF OF VALID UIF REGISTRATION

Project title: RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

Tender no:  ZNB 5009/2022-H Project Code: N/A
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INTRODUCTION

1 PILLARS OF THE PROGRAMME

(a) Any single contract with imported content exceeding US$10 million.

or

(b)

or

(c) 

or

(d) 

2

3

3.1

1.2

1.3

1.4

2.1

2.2

T2.25 THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME

The National Industrial Participation (NIP) Programme, which is applicable to all government procurement contracts that 

have an imported content, became effective on the 1 September 1996. The NIP policy and guidelines were fully 

endorsed by Cabinet on 30 April 1997. In terms of the Cabinet decision, all state and parastatal purchases / lease 

contracts (for goods, works and services) entered into after this date, are subject to the NIP requirements. NIP is 

obligatory and therefore must be complied with. The Industrial Participation Secretariat (IPS) of the Department of 

Trade and Industry (DTI) is charged with the responsibility of administering the programme.

The NIP obligation is benchmarked on the imported content of the contract. Any contract having an imported 

content equal to or exceeding US$ 10 million or other currency equivalent to US$ 10 million will have a NIP 

obligation. This threshold of US$ 10 million can be reached as follows:

1.1

Multiple contracts for the same goods, works or services each with imported content exceeding US$3 million 

awarded to one seller over a 2 year period which in total exceeds US$10 million.

A contract with a renewable option clause, where should the option be exercised the total value of the 

imported content will exceed US$10 million.

Multiple suppliers of the same goods, works or services under the same contract, where the value of the 

imported content of each allocation is equal to or exceeds US$ 3 million worth of goods, works or services to 

the same government institution, which in total over a two (2) year period exceeds US$10 million.

The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 (c) above will amount to 

30 % of the imported content whilst suppliers in respect of paragraph 1.1 (d) shall incur 30% of the total NIP 

obligation on a pro-rata basis.

A period of seven years has been identified as the time frame within which to discharge the obligation.

REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY

In order to ensure effective implementation of the programme, successful tenderers (contractors) are required 

to, immediately after the award of a contract that is in excess of R10 million (ten million Rands), submit details 

of such a contract to the DTI for reporting purposes.

The purpose for reporting details of contracts in excess of the amount of R10 million (ten million Rands) is to 

cater for multiple contracts for the same goods, works or services; renewable contracts and multiple suppliers 

for the same goods, works or services under the same contract as provided for in paragraphs 1.1.(b) to 1.1. 

(d) above.

Tender SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF TenderDERS AND 

SUCCESSFUL TenderDERS (CONTRACTORS)

Tenderders are required to sign and submit this Standard Tenderding Document (SBD 5) together with the 

Tender on the closing date and time.
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4

Tender number: Closing date:

Name of tenderer:

Postal address:

 

Signature: Name (in print):

Date:

3.2

3.3

4.1

4.2

• Tender / contract number.

In order to accommodate multiple contracts for the same goods, works or services; renewable contracts and 

multiple suppliers for the same goods, works or services under the same contract as indicated in sub-

paragraphs 1.1 (b) to 1.1 (d) above and to enable the DTI in determining the NIP obligation, successful 

Tenderders (contractors) are required, immediately after being officially notified about any successful Tender 

with a value in excess of R10 million (ten million Rands), to contact and furnish the DTI with the following 

information:

b. the contractor and the DTI will sign the NIP obligation agreement;

• Description of the goods, works or services.

• Date on which the contract was accepted.

• Name, address and contact details of the government institution.

• Value of the contract.

• Imported content of the contract, if possible.

The information required in paragraph 3.2 above must be sent to the Department of Trade and Industry, 

Private Bag X 84, Pretoria, 0001 for the attention of Mr. Elias Malapane within five (5) working days after 

award of the contract. Mr. Malapane may be contacted on telephone (012) 394 1401, facsimile (012) 394 2401 

or e-mail at Elias@thedti.gov.za for further details about the programme.

PROCESS TO SATISFY THE NIP OBLIGATION

Once the successful Tenderder (contractor) has made contact with and furnished the DTI with the information 

required, the following steps will be followed:

a. the contractor and the DTI will determine the NIP obligation;

c. the contractor will submit a performance guarantee to the DTI;

d. the contractor will submit a business concept for consideration and approval by the DTI;

e. upon approval of the business concept by the DTI, the contractor will submit detailed business plans 

outlining the business concepts;

f. the contractor will implement the business plans; and

g. the contractor will submit bi-annual progress reports on approved plans to the DTI.

The NIP obligation agreement is between the DTI and the successful Tenderder (contractor) and, therefore, 

does not involve the purchasing institution.
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T2.27 - PROOF OF REGISTRATION ON CENTRAL SUPPLIERS DATABASE

Project title: RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

Bid no:         ZNB 5009/2022-H Project Code: N/A

ATTACH A COPY OF PROOF, THAT THE BIDDER IS 

REGISTERED ON THE CENTRAL SUPPLIERS DATABASE TO 

THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of registration on the Central Suppliers

Data Base in respect of each party to the Joint Venture must be attached to this page
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T2.28 - PROOF OF CIDB REGISTRATION NUMBER

Project title: RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

Tender no:  

       
ZNB 5009/2022-H Project Code: N/A

ATTACH A COPY OF PROOF, THAT THE TENDERER IS 

REGISTERED WITH THE CONSTRUCTION INDUSTRY 

DEVELOPMENT BOARD (CIDB) TO THIS PAGE FOR 

ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of registration with the CIDB in respect

of each party to the Joint Venture must be attached to this page
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T2.29 - PROOF OF PAYMENT OF Tender DEPOSIT

Project title: RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

Tender no:  

       

ZNB 5009/2022-H Project Code: N/A

ATTACH A COPY OF PROOF OF PAYMENT WHERE 

AVAILABLE OF THE Tender DEPOSIT BY THE TENDERER,  

TO THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture a certified copy of proof of payment where available of the tender

deposit is only necessary in respect of any one party to the Joint Venture and must be attached to this page
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1.

2.

-

-

-

-

-

-

-

3.

4.

5.

6.

NAME (PRINT):

CAPACITY: 1.

SIGNATURE:

NAME OF FIRM: 2.

DATE:

(i)      Tendering documents, viz

T2.30 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 1

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL TENDERER (PART 1) AND THE 

PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL 

TENDERER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS 

FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE TENDERER)

I hereby undertake to supply all or any of the goods and/or works described in the attached tendering 

documents to Head: Health (Department of Health: Province of KwaZulu-Natal) in accordance

The following documents shall be deemed to form and be read and construed as part of this agreement:

with the requirements and specifications stipulated in tender number ZNB 5009/2022-H at the price/s 

quoted.

I confirm that I have satisfied myself as to the correctness and validity of my Tender; that the price(s) and 

rate(s) quoted cover all the goods and/or works specified in the Tenderding documents; that the price(s) and 

Invitation to tender;

Tax Compliance Status (TCS) PIN;

Pricing schedule(s);

Technical Specification(s);

Declaration of interest;

Declaration of Tenderder’s past SCM practices;

Certificate of Independent Tender Determination

Special Conditions of Contract;

(ii)        General Conditions of Contract for construction works Edition 2 - GCC2010; and

(iii)       Other (specify)

I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving 

on me under this agreement as the principal liable for the due fulfilment of this contract.

I declare that I have no participation in any collusive practices with any Tenderder or any other person 

regarding this or any other Tender.

I confirm that I am duly authorised to sign this contract.

Witnesses:

Date:
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1.

accepts your tender under reference ZNB 5009/2022-H dated _________________________for the supply of

goods/works indicated hereunder and/or further specified in the annexure(s).

2.

3.

4. I 

confiSIG

NED 

AT 
[Place] [Date]

NAME (PRINT):

SIGNATURE: 1.

2.

OFFICIAL STAMP:

T2.31 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 2

PART 2 (TO BE FILLED IN BY THE PURCHASER)

I ______________________________________________________________________ in my capacity as

An official order indicating delivery instructions is forthcoming.

ITEM

NO. 

PRICE  (ALL 

APPLICABLE 

TAXES 

INCLUDED)

BRAND
DELIVERY 

PERIOD

MINIMUM 

THRESHOLD  FOR 

LOCAL 

PRODUCTION 

AND CONTENT (if 

applicable)

Witnesses:

Date:

Page 69 of 160



KZN Department of Public Works

Effective Date: August 2019

Revision 5

N/A

Refer to attached Health and Safety Specification.

A detailed OHSE Plan is to be submitted by the successful tenderer as per Construction Regulation 7(1)(a). The following 

are the minimum standard legal documentation that must form part of the OHSE Plan based on the risks attached in 

executing this project titled;

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

 T2.32 - OHSE PLAN STRUCTURE

Project title: RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

Tender no: ZNB 5009/2022-H Project Code:
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1.

1.1.

1.2.

1.3.

1.4.

1.5.

Where;

y is the Tender Tender price in Rand excluding value added tax (VAT)

1.6.

(a)

LC = [1 - x / y] * 100

The SABS approved technical specification number SATS 1286:2011 is accessible on 

http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.

A Tender may be disqualified if –

this Declaration Certificate and the Annex C (Local Content Declaration: Summary Schedule) are not 

submitted as part of the Tender documentation;

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate 

published by South African Reserve Bank (SARB) at 12:00, on the date of advertisement of the Tender as 

indicated in paragraph 4.1 below.

T2.35 - DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 

DESIGNATED SECTORS - SBD 6.2

This Standard Tender Document (SBD) must form part of all Tenders invited. It contains general information and 

serves as a declaration form for local content (local production and local content are used interchangeably).

Before completing this declaration, tenderers must study the General Conditions, Definitions, Directives applicable in 

respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017, the South African Bureau 

of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the Guidance on the 

Calculation of Local Content together with the Local Content Declaration Templates [Annex C (Local Content 

Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to Annex C) and E (Local 

Content Declaration: Supporting Schedule to Annex C)].

General Conditions

The local content (LC) expressed as a percentage of the Tender price must be calculated in accordance 

with the SABS approved technical specification number SATS 1286: 2011 as

follows:

Preferential Procurement Regulations, 2017 (Regulation 8) makes provision for the promotion of local 

production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise such 

tenders with the specific Tenderding condition that only locally produced or manufactured goods, with a 

stipulated minimum threshold for local production and content will be considered.

Where necessary, for Tenders referred to in paragraph 1.2 above, a two stage Tenderding process may be 

followed, where the first stage involves a minimum threshold for local production and content and the 

second stage price and B-BBEE.

A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner that 

the local production and content of the overall value of the contract is reduced to below the stipulated 

minimum threshold.
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2.

%

%

%

3.

Yes No (Tick applicable box)

3.1.

4.

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of 

SATS 1286:2011):

If yes, the rate(s) of exchange to be used in this Tender to calculate the local content as prescribed in 

paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific currency at 

12:00, on the date of advertisement of the Tender.

The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 

1286:2011) for this tender is/are as follows:

Description of services, works or goods Stipulated minimum threshold

Does any portion of the services, works or goods offered have any imported content?

The relevant rates of exchange information is accessible on www.reservebank.co.za.

Currency Rates of exchange

US Dollar

Pound Sterling

Euro

Yen

Other

NB: Tenderders must submit proof of the SARB rate (s) of exchange used.

Where, after the award of a tender, challenges are experienced in meeting the stipulated minimum threshold for 

local content the dti must be informed accordingly in order for the dti to verify and in consultation with the AO/AA 

provide directives in this regard.
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IN RESPECT OF TENDER NO.

ISSUED BY:

NB

1

2

I, the undersigned, (full names),

do  hereby  declare,  in  my  capacity  as

of (name of Tenderder entity),

the following:

(a) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

(i)

(c)

The obligation to complete, duly sign and submit this declaration cannot be transferred to an external 

authorized representative, auditor or any other third party acting on behalf of the Tenderder.

Guidance on the Calculation of Local Content together with Local Content Declaration Templates 

(Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial development/ip.jsp. Tenderders 

should first complete Declaration D. After completing Declaration D, Tenderders should complete 

Declaration E and then consolidate the information on Declaration C. Declaration C should be 

submitted with the Tender documentation at the closing date and time of the Tender in order to 

substantiate the declaration made in paragraph (c) below. Declarations D and E should be kept by the 

Tenderders for verification purposes for a period of at least 5 years. The successful Tenderder is 

required to continuously update Declarations C, D and E with the actual values for the duration of the 

contract.

Local content %, as calculated in terms of SATS 1286:2011

Stipulated minimum threshold for local content (paragraph 3 above)

The local content percentage (%) indicated below has been calculated using the formula given in 

clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 

information contained in Declaration D and E which has been consolidated in Declaration C:

Tender price, excluding VAT (y) R

Imported content (x), as calculated in terms of SATS 1286:2011 R

(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 

ZNB 5009/2022-H

(Procurement Authority / Name of Institution):

the goods/services/works to be delivered in terms of the above-specified Tender 

comply with the minimum local content requirements as specified in the Tender, and 

as measured in terms of SATS 1286:2011;

LOCAL CONTENT DECLARATION
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(d)

(e)

SIGNATURE: DATE:

WITNESS No. 1 DATE:

WITNESS No. 2 DATE:

I accept that the Procurement Authority / Institution has the right to request that the local content 

be verified in terms of the requirements of SATS 1286:2011.

I understand that the awarding of the Tender is dependent on the accuracy of the information 

furnished in this application. I also understand that the submission of incorrect

data, or data that are not verifiable as described in SATS 1286:2011, may result in the 

Procurement Authority / Institution imposing any or all of the remedies as provided for in

Regulation 14 of the Preferential Procurement Regulations, 2017 promulgated under the 

Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

If the Tender is for more than one product, the local content percentages for each product contained 

in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula given in 

clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 

information contained in Declaration D and E.
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Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty
Total tender value

Total exempted 

imported content

Total Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value R  0

Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0

(C23) Total Imported content R  0

(C24)  Total local content R  0

Date: (C25) Average local content % of tender

Note: VAT to be excluded from all 

calculations

List of items

(C9)
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Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU R  9.00 GBP R  12.00

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's
Unit of measure Overseas Supplier

Foreign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Foreign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported
Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

Note: VAT to be excluded from 

all calculations

A. Exempted imported content

Description of imported content

(D8)

`

This total must correspond with 

Annex C - C 21

Description of imported content

(D21)

(D46)

C. Imported by a 3rd party and supplied to the Tenderer

Description of imported content

(D33)

`

Calculation of foreign currency 

payments

Type of payment

This total must correspond with 

Annex C  - C 23
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(E1) Tender No.

(E2) Tender description: 

(E3) Designated products:

(E4) Tender Authority:

(E5) Tendering Entity name:

Local Products 

(Goods, Services and 

Works)

Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works)

(E10) Manpower costs ( Tenderer's manpower cost)

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.)

(E12) (Marketing, insurance, financing, interest etc.)

(E13)  Total local content

Signature of tenderer from Annex B

Date: 

Annex E

Local Content Declaration - Supporting Schedule to Annex C

Note: VAT to be excluded from all calculations

Description of items purchased

(E6)

This total must correspond with Annex C  - 

C24

Administration overheads and mark-up
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TENDER EVALUATION CRITERIA AND SCORING

The weighting for Functionality is as follows:

Evaluation Criteria Deliverables Points Sub-Criteria

25 Points 25 Sub-points Proof of working capital of at least 30% or more of 

project value

10 Sub-points Proof of working capital of at least  20% to 29% of 

project value

0 Sub-points Working capital below 20% of project value

20 Sub-points Letters of credit reference amounting to at least 

30% of the project value from suppliers and credit 

limits to be stipulated with supporting documents

10 Sub-points Letters of credit reference amounting to at least 

25% of the project value from suppliers and credit 

limits to be stipulated with supporting documents

0 Sub-points No submission of credit reference letter

10 Points 10 Sub-points Bank code rating A

5 Sub-points Bank code rating B

2 Sub-points Bank code rating C

5 Sub-points Submission of a detailed schedule of years of 

experience on similar projects

10 Sub-points Schedule of experience on 4 or more projects of 

similar value and duration (Past 10 years) – letters 

of award to be attached and practical completion 

certificate for all work completed in the preceding 5 

years

5 Sub-points Schedule of experience on 3 projects of similar 

value and duration (Past 10 years) – letters of 

award to be attached and practical completion 

certificate for all work completed in the preceding 5 

years

0 Sub-points No relevant experience in projects of similar value 

and duration in the preceding past 10 years

5 Points 5 Sub-points Submission of a detailed organogram detailing 

technical key resources forming part of the project

10 Sub-points All key project resources have more than (6) 

years’ experience in the construction industry.

All key project resources have experience in 

projects of a similar value and nature.Resources 

are to include but not limited to Contracts 

Manager, Technical Director, Safety Officer, 

Foreman including an individual with Quantity 

Surveying background 

1. Financial Standing The submission of all 

financial requirements 

stipulated in the tender

20 Points

Bank code rating stating 

financial standing 

 

T2.36 - Functionality Criteria

The threshold score, below which tenderers are eliminated from further consideration is 70 points

Sub-Points

3. Tenderer’s Project 

Management Structure 

and Organogram and 

Experience of Resources 

Proposed for the Project

A tenderer that submits a 

detailed project organogram 

that sets out the roles and 

responsibilities of each 

proposed team member, 

which is backed up By their 

curriculum vitae that 

demonstrate extensive 

experience, together with a 

project implementation 

structure shall be allocated 

maximum sub-points.  In all 

other instances zero (0) sub-

points shall be allocated.

10 Points

2. Competency, Experience 

and Resource Capacity

Tenderer to demonstrate 

their technical competency, 

human resource capacity 

and relevant project 

experience

5 Points

10 Points

Please do a print preview Please do a print preview 
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5 Sub-points All key project resources have more than (3) 

years’ experience in the construction industry.

All key project resources have experience in 

projects of a similar value and nature.Resources 

are to include but not limited to Technical Director, 

Safety Officer, Foreman including an individual 

with Quantity Surveying background 

5 Sub-points Submission of detailed CVs with traceable 

references of all key resources

10 Points 5 Sub-points Working programme detailing sequence of work 

and indicating milestones and the ability to work on 

an accelerated programme

5 Sub-points Procurement of outsourced resources e.g. sub-

contractors

3. Tenderer’s Project 

Management Structure 

and Organogram and 

Experience of Resources 

Proposed for the Project

A tenderer that submits a 

detailed project organogram 

that sets out the roles and 

responsibilities of each 

proposed team member, 

which is backed up By their 

curriculum vitae that 

demonstrate extensive 

experience, together with a 

project implementation 

structure shall be allocated 

maximum sub-points.  In all 

other instances zero (0) sub-

points shall be allocated.

10 Points

5 Points

4 Methodology and 

Approach

Detailed method statement 

and programme to be 

submitted.
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THE CONTRACT

 

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS
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C1 - AGREEMENT AND CONTRACT DATA

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS
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FORM OF OFFER AND ACCEPTANCE

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS
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FORM OF OFFER AND ACCEPTANCE

 

 

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

 

THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of 

Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE 

DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL 

TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED OFFER 

AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME PART OF THE 

CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER 

RETURNABLE DOCUMENTS.

C.1.1 - FORM OF OFFER AND ACCEPTANCE
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C1.2 - CONTRACT DATA

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS
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Tender no:         

 

 

[1.1.1.15]

Tel:                    Fax:

[1.2.1.2]

           

Tender no:         

[1.1.1.13]

[5.16.3]

[5.3.1]

[4.3]

[5.6]

[6.2]

[8.6]

Priced Bill of Quantity

 

[5.3.2] 14 calendar days  

Programme

12 months

The documentation required before commencement with the Works execution are;

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the 

Commencement Date.

The Contractor shall deliver his Health and Safety Plan of the Works within 14 calendar days after notice from the Employer, 

prior to the Commencement Date.

The Contractor shall deliver his chosen Guarantee (security) for this Works within 14 calendar days after notice from the 

Employer, prior to the Commencement Date.

The Contractor shall deliver his insurance for the Works within 14 calendar days after notice from the Employer, prior to the 

Commencement Date.

The defects liability period is:

PART 1: DATA PROVIDED BY THE EMPLOYER

Guarantee

310 Jabu Ndlovu Street

Pietermaritzburg

3200

Defects Liability Period

5 years after the Final Approval Certificate

ZNB 5009/2022-H

C 1.2 CONTRACT DATA: 

CONTRACT DATA FOR:

Postal address:

Physical address:

PRE-TENDER INFORMATION

3200

CONTRACT SPECIFIC DATA

The following contract specific data are applicable to this contract:

ZNB 5009/2022-H

The General Conditions of Contract are the clauses contained in the General Conditions of Contract (2010) (Second Edition) published by the South African

Institution of Civil Engineering. Copies of these conditions of contract may be obtained through most regional offices of the South African Institution of Civil

Engineering, telephone number 011 805 5947 or by visiting their website at www.saice.org.za.

Employer:

033 - 940 2518

Head: Department of Health (KZN Department of Health: Province of KwaZulu-Natal)

Not Applicable

Pietermaritzburg

CONTRACT VARIABLES 

This schedule contains all variables specific to this document and is divided into pre-tender and post-tender categories.  The pre-tender category must be 

completed in full and included in the tender documents.  Both the pre-tender and post-tender categories form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left blank.  Where choices are offered, the non-applicable items are to be 

deleted.  Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule.  Key cross 

reference clauses are italicised in [ ]  brackets.

The Engineer/Principal Agent, in accordance with Clause 1.1.1.16, shall obtain the specific approval from the Employer before executing any of his 

functions according to the "Conditions under which Consultants are appointed", or in the event where an employee of the Employer represents the 

Employer, the relevant General Delegations applicable at the time of executing his/her duties as described in Clause 3.1.2.

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

 The Contractor is required to submit his Programme of Works in terms of Clause 5.6.1 and 5.3.1 and the Principal Agent is 

required to approve this within 7 days in terms of Clause 5.6.3

CONTRACTING AND OTHER PARTIES

The Contractor shall deliver his Priced Bill of Quantity within 14 calendar days after notice from the Employer, prior to the 

Commencement Date.

Cash flow by contractor

Insurance

Documentation required before Commencement of the Works:

Initial Programme

Latent Defect Period

The latent defect period is:

Health and Safety Plan

Defects Liability Period is Applicable for the whole of the Works

The Contractor shall deliver his Cash flow for the Works within 14 calendar days after notice from the Employer, prior to the 

Commencement Date.

 Other requirements

The time to submit the documentation required before commencement with Works execution is:

Page 85 of 160



KZN Department of Health

Effective Date: August 2019

Revision 5

 

 

[5.8.1]

 

 

[5.8.1]

 

 

[3.1.3]

 

  [6.2.1]

 
[6.2.1]

 

[5.3.1]

[5.4.1]

[5.6.1]

 

[1.1.1.33]

 

[1.1.1.30]

 

 

 

 

[6.10.6.2]

 

Yes No        X

 Yes        X No

         

 Yes No        X

 

 [8.6.1.1.2]

                                                                        

[8.6.1.1.3]

[8.6.1.1]

[8.6.1.3]

[6.5.1.2.3]

[1.1.1.14]

 

8

[5.5.1]

[5.13.1]

The percentage allowance to cover overhead charges for contractor and subcontractors, is: 33.00%

Months (which shall be deemed to include all Non – Working Days, Special Non – Working Days 

and the year-end Builders Annual Industry Holiday Periods). 

ends on

16-Dec-23

N/A

CONTRACT DETAILS

The Agreement comes into effect on the date when;

The tenderer receives one fully completed original copy of this document , including the Schedule of Deviations (if any)

The agreement  (“this document”) consists of;

1. Agreement and Conditions of Contract.

2. Form of Offer and Acceptance.

3. Contract Data.

4. Scope of Works.

5. Site Information.

6. Drawings & documents referred to in the 1 to 4 above.

 

(See Form of Offer and Acceptance)

Possession of the site will be given within 10 calendar days after the contractor has fulfilled the conditions (4.3, 5.6, 6.2, 8.6) and received the notification from 

the Employer of Site Hand Over where the contractor will receive one fully signed copy of the Form of Offer and Acceptance from the employer.

Commencement Date

R0.00 

The limit for indemnity for liable insurance is: Unlimited

30% of the Contract Price

The Value of material, supplied by the Employer, and not included in the Contract Price, is:

5)        Extended defects liability period applicable to the following elements: Electrical, Mechanical and Civil work

ends on

N/A

Please see CONTRACT DATA - below to select Guarantee Option

Works description:  Refer to document C3 – Scope of Work.

3)        Payment will be made for materials and goods 

Where so :

Contract sum + 30%The value of Works Insurance, including SASRIA cover, taken by the contractor on this contract shall be: 

The time to deliver the deed of guarantee is  Prior to site hand over in terms of clause 5.3.1 and 5.3.2.

(b)      in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 

80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply  

The amount to cover Professional Fees, not included in the Contract Price, for repairing damage and loss to be included in the insurance:

4)        Dispute resolution by litigation

2)        Lateral support insurance to be effected by the contractor:                          

The Practical Completion date is:

The whole of the works shall be completed within:

The date for practical completion shall be 

For the works as a whole:

A time measured from the Commencement date.

Commencement date means the date of Site Hand over that should not occur prior to the tenderer receiving one fully signed copy of the Offer and Acceptance in 

terms of the Form of Offer and Acceptance.

16-Dec-22

Security

Engineer/Principal Agent to consult with Employer

Specific options that are applicable to a State organ only

1)        Interest rate legislation:  

(a)       in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time 

to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

N/A

First Year end break - commences

Second Year end break - commences

Third Year end break - commences

Fourth Year end break - commences

ends on

The contractor shall commence executing the Works within 7 calendar days from the Commencement Date.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

 

07-Jan-23

09-Jan-24

ends on

N/A

Special non- working days

Non-Working days

Non-Working days None. All days of the week are working days.

 

 

All Nationally Recognized Public Holidays and the year end break

Site description:  Refer to document C4 – Site Information.

The Engineer shall obtain the specific approval from the Employer before executing any of his functions according to the "Conditions under which Consultants are

appointed", or in the event where an employee of the Employer represents the Employer, the relevant General Delegations applicable at the time of executing

his/her duties.

The penalty per calendar day shall be :

To be determined

Practical Completion Date

0.04% of the Contract Price, rounded to the nearest R10

R10 millionThe value of Public Liability Insurance cover, taken by the contractor on this contract shall be: 
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[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[1.3.2]
 

[6.10.1.5]

[6.10.3]

0.00%

[6.8.1]

[6.8.2]

[6.8.3]

 

[5.14.5]

[5.14.5.6]

[10.5]

[10.5.3] One

[10.9.1]

 

 

 

[1.1] [1.1.1.5]

 [5.12.2.2]

 [6.2.1]

0.04% of the Contract Price, rounded to the nearest R10

Portion 4: 

The number of Adjudication Board Members to be appointed is:

Replace the last part of the clause with the following: "..on the application of either party, by the Chairman, or his nominee of the Association of Arbitrators."

COMMENCEMENT DATE –  means the actual date of Site Hand over that should not occur prior to the Tenderer receiving one fully signed copy of the 

Offer and Acceptance in terms of the Form of Offer and Acceptance.

CONSTRUCTION GUARANTEE – means an on demand guarantee at call obtained by the contractor from an institution approved by the employer in 

terms of the employer's construction guarantee form as selected in the Offer and Acceptance Form and the contract data.

CORRUPT PRACTICE – means the offer, giving, receiving, or soliciting of anything of value to influence the action of a public official in the 

procurement process or in contract execution.

FINAL ACCOUNT - The document prepared by the principal agent, which reflects the contract value of the works at final approval or termination.

The following clause must be added to clause 5.14.5:

The employers agent shall submit the final account within 3 calendar months to the principal agent.

Portion 1:  

N/A

0.04% of the Contract Price, rounded to the nearest R10

The date for practical completion from the commencement date and the penalty per calendar day:

For the works in sections:

Portion 5:

N/A

N/A

N/A

0.04% of the Contract Price, rounded to the nearest R10

Portion 2:

CONSTRUCTION PERIOD – means the period commencing on the commencement date and ending on the date of due completion date.  This 

period will be deemed to commence on actual site hand over date to the contractor and end on the date of practical completion and shall include all 

annual industrial holiday periods, Sundays and public holidays. 

0.04% of the Contract Price, rounded to the nearest R10

Clause

FRAUDULENT PRACTICE – means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the 

detriment of any tenderer and includes collusive practise among tenderers (prior to or after the tender submission) designed to establish tender prices 

at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open competition.

ABNORMAL CLIMATIC CONDITIONS - means conditions over and above what could reasonably be expected for the specific locality where the 

Works are being executed and include inter alia exessive rain, heat, cold, wind and any other climatic condition that would not normally be experienced 

during the season that the Works are executed in that area. The South African Weather Service's (http://www.weathersa.co.za) 10 year average 

climatic conditions statistics would be what could be reasonably expected for the specific locality where the Works are executed.

Maximum retention is: of the Contract Price

The percentage advance on materials not yet built into the Permanent Works is:

3)   Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional items for exclusion by Tenderer's, will not be permitted.

The determinations of disputes shall be by ARBITRATION ONLY.

N/A

1)   Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index for that work group unless specifically stated      

N/A

Portion 3:

0.04% of the Contract Price, rounded to the nearest R10

0.04% of the Contract Price, rounded to the nearest R10

Portion 6:

The law applicable to this agreement shall be that of the: Republic of South Africa                           

This project has a fixed price contract

Notwithstanding anything to the contrary contained in the General conditions of Contract and Preliminaries, this contract is a fixed price contract and not subject to

any Contract Price Adjustment Factors.

80.00%

Percentage retention on amounts due to contractor is: The Percentage retention is nil. The only security required by the Employer will be such as 

selected by the Contractor on the Form of Offer and Acceptance and Part 2: CONTRACT DATA 

PROVIDED BY THE CONTRACTOR, point 2 - Documents, of the Contract Data.
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(a)

(b)

[1.1.1.16]

[1.1.1.21]

[4.4.1]

[6.2.1]

[6.10.6.2]

[5.12.3]

5.12.3.1 Failure to give possession of the site to the contractor.

5.12.3.2 Making good physical loss and repairing damage to the works where the contractor is not at risk.

5.12.3.3 Contract instructions not occasioned by default by the contractor.

5.12.3.4 Failure to issue construction information timeously or the late issue of a contract instruction following a request from the contractor.

5.12.3.5 Late acceptance by the principal agent of a design undertaken by a selected subcontractor where the contractor’s obligations have been met.

5.12.3.6 Suspension or cancellation termination invoked by a nominated or selected n/s subcontractor due to default by the employer or the principal agent.

5.12.3.7 Insolvency of a nominated subcontractor.

5.12.3.8 A direct contractor.

5.12.3.9 Opening up and testing of work and materials and goods where such work is according  to in accordance with the contract documents.

5.12.3.10 The execution of additional work for which the quantity included in the bills of quantities is not sufficiently accurate.

5.12.3.11 Late or failure to supply materials and goods for which the employer is responsible.

5.12.3.12 Suspension of the works."

[5.14.5.1]

[5.16.4]

[6.2.3]

[9.3.2.2]

  
(a)

(b)

(c)

(d)

(e)

(a)

(b)

(c)

Add the following new clause "5.16.4. Upon the issue of a Final Approval Certificate, unless otherwise provided in the Contract:

5.16.4.1. The performance Guarantee (if any) shall be returned within 14 days to the guarantor in terms of Clause 7."

Omit clause 5.12.3 and add the following: 

SPECIAL CONDITIONS OF CONTRACT

Replace "at the prime overdraft rate, as charged by the Contractor's Bank,"  with "..at the interest rate as determined by the Minister of Justice and 

Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975). "

Omit ",on all overdue payments from the date on which the same should have been paid..." and replace with " only after 30 calendar days from 

receiving written notice from the Contractor that the amount is overdue,.."

"5.12.3. If an extension of time is granted, the Contractor shall be paid such additional time-related General Items, including for special non-working 

days, if applicable as are appropriate regarding to any other compensation which may already have been granted in respect of the circumstances 

concerned.The reasons for extension of time that would invoke payment of time related General Items are inter alia;

in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time to 

time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

 in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) 

of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply

Add to clause 6.2.3 the following "The Contractor shall provide proof of paid-up premium payments to accompany his payment certificate as proof that 

his performance guarantee has not expired yet. The Contractor will not receive payment without proof of the validity of their performance guarantee.

MANAGING PROJECT DURATION

Activity-and total float shall belong to the Employer.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

It is a condition of this contact that, the contracter submit to the Engineer/principal agent a detailed CPM Programme which shall be to the approval of 

the Engineer/principal agent. In this regard tenderers are advised to consult with the Engineer/Principal Agent as to the format and requirements of the 

programme as no claim whatsoever will entertained should the programme fail to meet the requirements of the Engineer/Principal Agent. Failure to 

submit the programme within the stipulated time may result in the contractor being held in breach of contract.

The approved programme will form the basis of time management of the project and extension of time will not be guaranteed unless the Contractor has 

strictly complied with this provision.

The programme shall make allowance for rain and the number of rain days allowed within the critical path shall be on the provisions of the clause 

dealing with inclement weather and claiming for delays in performance in this bill.

Allowance for the above must be made under this item as no claims for failing to comply with this precondition will later be entertained.

Insurance policies to be approved by the Employer within 21 days of the date of the Commencement of the Works.

ENGINEER/PRINCIPAL AGENT – means the person or entity appointed by the Employer and named in the Contract Data as the Engineer 

/Principal Agent to act as agent of the Employer. In the event of an Engineer/Principal Agent not being appointed, then all the duties and obligations

of an Engineer/Principal Agent as detailed in the Contract shall be fulfilled by a representative of the Employer as named in the Contract Data.

(Hereafter referred to as Engineer)

Refer to Offer and Acceptance form for the various options that the contractor may choose from in providing a form of Guarantee under "GUARATEE 

OPTIONS". 

Omit "without prejudice to the exercise of any lien the Contractor may have acquired over the Employer’s property."

GENERAL ITEMS - or preliminaries means items stipulated in the Pricing Data relating to general obligations, site services, facilities and/or items that 

cover elements of the cost of the work which are not considered as proportional to the quantities of the Permanent Works. 

Omit entire clause 5.14.5.1

INTEREST – the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be in terms of the 

legislation of the Republic of South Africa, and in particular:

The Contractor shall co-ordinate his programme with all other contractors whose work may precede or be executed simultaneously to his own. The 

Contractor will be called upon to plan and control the project using the Project Evaluation and Review Technique (PERT) or other approved Critical 

Path Method (CPM) network analysis of his events and activities and those of the dub-contractors in his employ and must co-ordinate his planning with 

any other contractor employed on the project. A fortnightly project control report will be expected from the Contractor in writing, evaluating any gains or 

delays against the critical path and he should allow for all costs involved in planning reviewing and updating the programme to the satisfaction of the 

Principal Agent against this item.

Add the following to the clause 4.4.1: "The Contract shall only use subcontractors who are duly registered with the CIDB and who has an ACTIVE 

status at the time of submitting the tender"

Duties and functions of the Engineer requiring the specific approval of the Employer BEFORE execution of any part of these duties are as follows:

Any notice of disagreement raised by the Contractor or written Dispute Notice given by the Contractor to the Engineer shall be submitted by the 

Engineer, together with the Engineer's recommendations, to the Employer for determination.

The issue of the certificate of practical completion, certificate of completion and the final approval certificate shall be signed and submitted by the 

Engineer, to the Employer for final approval and signature. The certificates shall not be considered as officially issued until signed by the Employer.

Drawings, instructions or communications of any kind requiring variations of the works and  involving EXTRA's shall NOT be given effect by the 

Contractor UNTIL BOTH the "Official Variation Order" and the "Financial Request for Variation Order and Additional Funds" form, as issued by the 

Department of Public Works, have been approved and signed by the Employer.

Determinations of contractors claims for extension of time (revision of the contract completion date). All claims for extension of time shall be submitted 

by the Engineer, together with the Engineer's recommendations, to the Employer for determination. Omit "Engineer" in clause 42.2 and replace with 

"Employer".

Page 88 of 160



KZN Department of Health

Effective Date: August 2019

Revision 5

(a)

(b)

(i) The criteria to be used for WORK stoppages shall be for safety hazards or poor quality of work.

(ii)

 1.

2.

3.

4.

5.

6.

7.

8.

9.

Sept Oct Nov Dec Jan

Hours Hours Hours Hours Hours Hours

Programmed Rain days 0 30 30 15 15 90

Actual Rain days 16 22 35 15 18 106

-16 8 -5 0 -3 -16

8 hrs/day* 2

  

The total of all monthly delays due to inclement weather shall be calculated in accordance with the example given below:

Description

The total delay in performance granted to the Contractor expressed in days shall be added to the contractual Completion Date of each section of the 

Works. The contractual penalty clause shall only come into effect after this newly arrived date.

Where the programmed delays for inclement weather exceed the actual delays incurred the Completion Date(s) will not be adjusted.

INCLEMENT WEATHER AND CLAIMS FOR DELAYS IN PERFORMANCE

The Contract Sum includes a monthly allowance of 3 working days inclement weather during which rainfall exceeds 10mm per day for months

as indicated in the Scope of Works. These days shall be reflected on the critical path of the Contractor’s programme as specified in MANAGING 

PROJECT DURATION above.

The stoppage claimed must cause a delay in the Completion Date of work. If the critical activities can proceed and a non-critical activity is delayed due to 

inclement weather no claims for delay shall be granted.

No claims for stoppages less than 2(two) hours per day shall be considered.

Where the project includes builder’s holidays the programmed durations for inclement weather shall be adjusted pro-rate to the actual Working Days.

Claims granted for more than 2 (two) hours, but less than 10 (ten) hour (lunch included) day, shall be added together and expressed as full days.

All claims shall be submitted in writing to the Principal Agent within one working day of the actual stoppage.

Total delays (in hours) will be rounded up or down to the nearest integer for the calculation of Working Days. The total hours (including lunch) per Working 

Day shall be 10 unless otherwise indicated on the Contractor’s programme.

Claims for delays in performance due to inclement weather shall be calculated separately for each calendar month and for the project as a whole. 

Delays or gains to the critical path shall be reflected in all revisions of the programme. An extension of time will only be granted where the following 

conditions are met:

The Employer’s site representative or the Employer’s Principal Agent, if the site representative is not available shall be notified when the Contractor stops the work and 

intends to claim performance delays. The Employer representative shall inspect the situation together with the Contractor and give an immediate decision.

Total

Estimated Extension of time - in working days

Months

Difference

See point 5.2 in the Scope of Works for the specific days the tenderer must allow for in this contract.
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Tender no:         

Note: 

1

Fax no

e-mail 

 *Alternative A     Yes

**Alternative B N/A

Alternative A

YES
yes / no

or  

Alternative B

NO yes / no 

Postal address:

The accepted contract price inclusive of tax is  R :

All information for this section requires consultation with the Contractor.  The Engineer/Principal Agent shall not pre-select any of the alternatives 

available to the Contractor.

[1.1.1.10]

** Calculated from the priced Bill of Quantity/Lump Sum document. The Contractor and the Engineer/Principal Agent shall agree on a division of the priced Preliminaries items into: initial 

establishment charge, monthly charge and final disestablishment charge.

 POST-TENDER INFORMATION

CONTRACT DETAILS

Tel no                               

Tax / VAT Registration No: 

[1.1.1.9]

[1.2.1.2]

For the adjustment of Preliminaries both the Contract Sum and the Contract Value (including tax) shall exclude the amount of Preliminaries, all Contingency 

Sum(s) and any provision for Cost Price Adjustment Provisions:-

- An amount which shall not be varied.

Where sectional completion is required in terms of the agreement, the Contractor shall provide the Principal Agent with the division of the above categorized amounts into sections. Should the 

Contractor fail to provide such information within the period stipulated the categorized amounts shall be prorated to the value of each section.

The Contractor shall within 15 working days of the date of possession of the site provide the Principal Agent with a detailed breakdown of 

Preliminaries amounts for the works as a whole, or per section where applicable, including administrative and supervisory staff charges 

and for the use of construction equipment in terms of the programme.

Physical address:

[Amount in words]

The preliminaries amounts shall be paid in terms of:                                                          

10% of the General Items/Preliminaries amount shall not be varied

15% of the General Items/Preliminaries shall only be varied in proportion of the Contract Price to the Contract Sum

75% of the General Items/Preliminaries shall be varied in proportion to the revised Construction Period compared with the initial Construction Period.

* Assessed by the Engineer/Principal Agent as an amount prorated to the value of the Work duly executed in the same ratio as the Preliminaries bears to the Contract Price excluding VAT, 

Preliminary amount, Contingencies and any CPAP.

If the Contractor and the Engineer/Principal Agent can not agree, within 10 Working Days from the Commencement Date, on such a division then the 

Engineer/Principal Agent shall make a division of the Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

Contractor Name:

Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR:ZNB 5009/2022-H

The contractor is informed that only option 'A' shall apply

If the Contractor and the Principal Agent cannot agree, within ten (10)  Working Days from the Commencement Date, on such a division then the Principal Agent shall make a division of the 

Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

75% varied in proportion to the revised Construction period compared with the initial Construction Period

Payment Of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

The Contractor shall provide a breakdown of charges (including tax) within 15 working days of the date of acceptance of tender and, where applicable, an apportionment of Preliminaries per section

0% of the amount shall not be varied

10% of the amount shall not be varied

15% varied in proportion of the Contract Value to the Contract Sum

Sectional Completion : Subdivision of Preliminaries Costs

For the adjustment of preliminaries for sections of the work the value of fixed, value, and time related amounts of the preliminaries for each section is required.  The contractor is to provide such 

information within fifteen (15)  working days of taking possession of the site, failing which the categorised preliminaries amounts shall be prorated to the value of each section.  

The above shall apply equally for projects where sectional completion was not contemplated at tender stage but subsequently occurred  on an adhoc basis during construction of the works as 

agreed between the client and the employer.  The original priced categorised amounts for fixed, value, and time related amounts shall be prorated to the value of each section.

When an extension of time has been granted in terms of the GCC and the preliminaries require to be adjusted accordingly, the pertinent sectional (subdivided) categorised preliminaries amounts 

shall be utilised, where applicable and not the overall preliminary amounts.

Adjustment of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

- An amount varied in proportion to the contract value as compared to the Contract Sum.

- An amount varied in proportion to the Construction Period as compared to the initial Construction Period (excluding revisions to the Construction Period to which the Contractor is not entitled) to 

adjustment of the Contract Value in terms of the agreement.
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2

 

Yes    No  

Yes    No  

 

 YES or NO

 YES or NO

 YES or NO

 YES or NO

 YES or NO

Yes   No 

            
YES

DOCUMENTS

Contract documents marked and annexed hereto:

GUARANTEE OPTIONS

Priced Bills of Quantities: 

Lump Sum document: :

Guarantee Options:       

Not applicable

2.2   DESIGN BRIEF

Not applicable

2.3   DRAWINGS

See list of drawings/Annexure's attached to this document.

2.4   DESIGN PROCEDURES

Waiver of the Contractors lien or right of continuing possession is required.

The Tenderer agrees to provide a bank or insurance guarantee in accordance with clause 6.2.3 of the Conditions of the GCC2010 Contract within the period stated 

in the Contract Data. This guarantee shall be for a sum equal to an amount stated in the Contract Data.

Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act (Long Term Insurance Act 

No 52 of 1998 or Short Term Insurance Act No 53 of 1998) or by a bank duly registered in terms of the Banks Act No 94 of 1990, on the pro-

forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

(a) the tenderer accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the contact value will be applicable and will be reduced by the 

Employer in terms of the applicable conditions of contract.  

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below: select one option

(i) payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

(ii) bank or insurance Performance Guarantee of 10 % of the Contract Price

(iii) bank or insurance guarantee of 5% of the Contract Price and a payment reduction of  5% of the value certified in the payment 

certificate (excluding VAT)

Not applicable

Contract drawings:   

Other documents:     
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3

Capacity of 

signatory

as Witness.

as Witness.

Thus done and signed at…………………………………………………………….on …………..of………………………………………………………….20.….

Name of signatory for and behalf of the Contractor who by signature hereof 

Capacity of signatory

Name of signatory for and behalf of the Employer who by signature hereof 

Thus done and signed at…………………………………………………………….on …………..of………………………………………………………….20.….

SIGNATURES OF THE CONTRACTING PARTIES
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C1.3 - FORM OF GUARANTEE

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS
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10%
 

"Engineer" means: 

"Works" means: 

"Site" means: 

C1.3 PERFORMANCE GUARANTEE - 

GCC FOR CONSTRUCTION WORKS (2nd Edition - 2010)

Head: Department of Health

KZN Department of Health:

Private Bag X 9051

Pietermaritzburg

3200

Sir,

ON DEMAND PERFORMANCE GUARANTEE

Tender Number ZNB 5009/2022-H Project Code N/A

"Guarantor" means: 

Physical Address: 

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010.

"Guaranteed Sum" means:    The maximum aggregate amount of:
Of Contract Sum

The Agreement made in terms of the Form of Offer and Acceptance and 

such amendments or additions to the Contract as may be agreed in writing 

between the parties.

"Contract" means:                  

The accepted amount inclusive of tax of:"Contract Sum" means:          

"Expiry Date" means: 

   

   

Amount in Words: 

Amount in Words: 

GUARANTOR DETAILS AND DEFINITIONS

The Provincial Administration of KwaZulu-Natal in its Department of Health"Employer" means: 

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

"Contractor" means: 
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1

2

3

3.1

3.2

4

4.1

4.2

4.3

5

5.1

5.2

5.3

6

7

8

9

a provisional or final sequestration or liquidation court order has been granted against the Contractor and 

that the Performance Guarantee is called up in terms of 5; and

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall not 

exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payments in terms of 5, the Employer shall upon the date of issue of the Final Payment 

Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Payment 

Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the 

Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank 

compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until the date 

of refund.

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order.

The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and up to 

and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or the 

date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall advise 

the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

Engineer Issues: Interim Payment Certificates, Final Payment Certificates and the Certificate Completion of the 

Works as defined in the Contract.

CONTRACT DETAILS

The Guarantor hereby acknowledges that: 

The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the 

sum certified upon receipt of the documents identified in 4.1 to 4.3:

any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and 

shall not be construed as any intention whatsoever to create an accessory obligation or any intention 

whatsoever to create a suretyship; 

its obligation under the Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the 

Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the employer to the 

Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

PERFORMANCE GUARANTEE

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by 

the Employer.

Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the first written 

demand to the Guarantor.

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 

certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the 

Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the 

Guarantor to make payment in terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a 

copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in 

terms of 4.1 and the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the 

Contract of the sum Certified in 4.

the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is 

called up in terms of 5; or
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10

11

12

13

14

Date

Witness signatory (2) 

Witness signatory (1) 

Guarantor's signatory (2) 

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 

document for the purposes of obtaining a court order.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims 

will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has 

expired.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of 

Section 45 of the Magistrate's Court Act No 32 of 1944, as amended, to this jurisdiction of the Magistrate's Court of any 

district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may 

exceed the jurisdiction of the Magistrate's Court.

Signed at

Capacity

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer 

may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on 

account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection 

herewith. 

Capacity

 

 

 

Guarantor's signatory (1) 
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C2.1 PRICING INSTRUCTIONS
GCC FOR CONSTRUCTION WORKS (Second Edition  2010)

Project 

title:
RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

PROVISIONAL ITEMS

N/AProject Code:ZNB 5009/2022-H
Tender 

no:

C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not

applicable”)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three

categories by insertion of “F”, “V”, “T” as the case may be against the price in the “rate” column

immediately preceding the “amount” column, where “F” denotes a fixed amount (amount not varied),

“V” denotes an amount variable in proportion to value and “T” denotes an amount variable in proportion

to time.

MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76

of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Tenderer submits

his tender he should check the number of pages, and if any are found missing or duplicated, or the

figures or writing indistinct, or the documents contain any obvious error, he should apply to the Head :

Health AT ONCE and have same rectified as no liability whatsoever will be admitted by the

Administration in respect of errors in Tender due to the foregoing.

All items described as "Provisional" shall be used as directed by the Employer and measured and

valued or paid for. 

No work for which "Provisional" items are allowed shall be commenced without written instructions from

the Head : Public Works.

PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the

Contract, it is to be clearly understood that these are for the purpose of consideration by the Head :

Public Works and that there is no assumption of acceptance. The Contractor will be notified of

acceptance of prices or quotations either by insertion of the amount on the variation order or by written

intimation.

The scale to which the Drawings are made is only to be made use of when no figured dimensions are

given either on the Drawings or in the tender documents and the figured dimensions are always to be

followed though they may not coincide with the scale of the Drawings, but dimensions where possible

are to be taken from the buildings.
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7

8

9

10

STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE 

TENDER DOCUMENTS

PRICING OF ROCK EXCAVATIONS

All tenders by means of which imported products are being called for, must use the rate of exchange

14 days prior to the closing date indicated in the tender documents. If this day falls on a weekend or

public holiday, the next working day must be used.

Furthermore, Tenderers must submit documentary proof (in the form of a certified copy) from their bank 

or legally recognised financial institution, clearly indicating what the rate of exchange was 14 days prior

to the closing date, as mentioned above.

IMPORT PERMITS, DUTIES AND SURCHARGES.

The Contractor is warned to place all orders for materials or special articles as early as possible, as he

will be held solely responsible for any delay in the delivery of such goods.

Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of

materials is rendered impossible by reason of any act of the Government.

Together with this, the Tenderer must confirm that the tender price relating to an imported product, was

based on the rate of exchange 14 days prior to the closing date as mentioned above.

TIMELY ORDERING OF MATERIALS

ELECTRICAL LIGHTING, POWER AND WATER 

The Contractor shall provide any artificial lighting which may be necessary or required for the proper

execution of the works, and provide electric power and water required by all Sub-Contractors,

Nominated Sub-Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water

connections and shall connect temporary Electrical and Water meters for and pay for all current and

water consumed.

The work executed under this Contract has been measured in accordance with the;

It is a condition of this tender that should the tenderer elect to price the Rock Excavation included in

this tender, the rates must be market related and should be identically priced for the same classification

of excavations and not vary for similar billed items in the different sections.

including all amendments unless descriptions of items indicate a deviation and it shall be understood 

that the system of measurement which is herein adopted is the only system of measurement which will 

be recognised in connection with this contract. Any contradictions to this system of measurement 

contained in the “Model Preambles for Trades 2008” shall be disregarded (unless same have been 

accommodated in the system of measurement) but applicable rates shall be included for all 

requirements stated and not measured separately in compliance with this system.

Standard System of Measuring Builders Work (7th Edition)

REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

Tenderers are advised that the permanent light fittings and water points of any kind installed in the

Works are not to be used to provide temporary lighting and supplement water requirements for

construction purposes.
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13

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch

office nationally or on the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

will need to register with SARS as eFilers through the website www.sars.gov.za.

It is a condition of tender that the taxes of the successful tenderer must be in order, or that

satisfactory arrangements have been made with South African Revenue Service (SARS) to meet

the Tenderder’s tax obligations. It is a condition of this Offer of Commission that your practice

remains in good standing with SARS (South African Revenue Services) in terms of its tax

clearance, during the project, which is required to process your payment certificates.

In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1)

(a) (iii) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform,

The Central Supplier Database (CSD) for the registration of prospective suppliers including the

varification functionality of key supplier information.

Tenderers are required to fill in clearly, legibly, in bold print and black ink their CSD supplier

number in the space hereunder:

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must

submit a separate Tax Compliance Status (TCS) PIN.

In order to meet this requirement tenderers are required to apply via e-filing at any SARS branch

office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign

Tenderders / individuals who wish to submit Tenders.

Name of Supplier

Central Supplier Database (CSD) 

Supplier Number:

TAX CLEARANCE REQUIREMENTS

12

Security PIN Number

Company / Entity Tax 

Reference Number

VALUE ADDED TAX

BILLS OF QUANTITIES/LUMP SUM DOCUMENT

The Bills of Quantities document forms part of and must be read and priced in conjunction with all the

other documents forming part of the contract documents, the Standard Conditions of Tender,

Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other

relevant documentation.

Once the supplier information has been varified with external data sources by National Treasury a

unique supplier number and security code will be allocated and communicated to the supplier.

Suppliers will be required to keep their data updated regularly and should confirm at least once a

year that their data is still current and updated.

Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

Suppliers can provide their CSD supplier number and unique security code to organs of state to

view their varified CSD information.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

will need to register with SARS as eFilers through the website www.sars.gov.za.

SARS will then furnish the Tenderder with a Tax Compliance Status (TCS) PIN that will be valid

for a period of 1 (one) year from the date of approval.
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Should the Bills of Quantities/Lump Sum Document be a fixed price contract, the following clause must

be inserted in the Pricing Instructions:

Tenderders are to take note that the contract price adjustments are not applicable to this contract.

Tenderders should therefore make provision in the Contract Sum, schedule of rates, etc. for possible

price increases during the contract period, as no claims in this regard shall be entertained.

The tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills of 

Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total Value

thereof in the Final Summary.

FIXED PRICE CONTRACT
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BILL NO. 1  

C2 .2 PRELIMINARY AND GENERAL

NOTES  UNIT QUANTITY RATE AMOUNT

i) The agreement is to be the General Conditions of Contract for Works of Civil

Engineering Construction (2010) (Second Edition) , published by the S. A.

Institution Of Civil Engineering.

ii) The Preliminaries are to be the Construction and management requirements

for works contracts - Part 1: General engineering and construction works

(SANS 1921-1: 2004 Edition 1) prepared by Standards South Africa and shall

be deemed  to be incorporated herein.

iii) Tenderers are referred to the abovementioned documents for the full intent

and meaning of each clause thereof (hereinafter referred to by heading and

clause number only) for which such allowance must be made as may be

considered necessary.

iv) Where standard clauses or alternatives are not entirely applicable to this

contract such modifications, corrections or supplements as will apply are given

under each relevant clause heading.

v) Where any item is not relevant to this specific contract such item is marked

N/A (signifying "not  applicable").

vi) Adjustment of the preliminaries: each item priced, is to be allocated to one or

more of the three categories, where "F" denotes a fixed amount (amount not

to be varied), "V" denotes an amount variable in proportion to value and "T"

denotes an  amount in proportion to time.

vii) Time (T) related Preliminaries will only be adjusted for omissions or additions,

issued by the Employer, or delays caused by the Employer, for which variation

and extension of time has been granted. See Contract Data .

SECTION A:  GENERAL CONDITIONS OF CONTRACT

A1 General (clause 1) 

F:............................. V:............................ T:............................ Item

A2 Basis of Contract (clause 2) 

F:............................. V:............................ T:............................ Item

A3 Engineer (clause 3) 

F:............................. V:............................ T:............................ Item

A4 Contractor's General Obligation (clause 4) 
F:............................. V:............................ T:............................ Item

 
A5 Time and Related Matters (clause 5) - As referred to in the Contract Data 

under Special Condition of Contract. 

F:............................. V:............................ T:............................ 

Item

Carried forward to collection R
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UNIT QUANTITY RATE AMOUNT

A6 Payment and Related Matters (clause 6) 

F:............................. V:............................ T:............................ Item

 
A7 Quality and Related Matters (clause 7) 

F:............................. V:............................ T:............................ Item

A8 Risk and Related Matters (clause 8) 

F:............................. V:............................ T:............................ Item

 
A9 Termination of Contract (clause 9) 

F:............................. V:............................ T:............................ Item

 
A10 Claims and Disputes (clause 10) 

F:............................. V:............................ T:............................ Item

 

SECTION B:   SANS 1921-1:2004 (Edition 1):  CONSTRUCTION AND 

MANAGEMENT REQUIREMENTS FOR WORKS CONTRACTS:  PART 1

 

Refer to  the  SCOPE OF WORK for detail requirements:

B1 Scope  

F:............................. V:............................ T:............................ Item

B2 Normative references  

F:............................. V:............................ T:............................ Item

B3 Definitions  

F:............................. V:............................ T:............................ Item
 

B4 Requirements for construction and management  

F:............................. V:............................ T:............................ Item

B4.1 General  

F:............................. V:............................ T:............................ Item

B4.2 Responsibilities for design and construction

F:............................. V:............................ T:............................ Item

B4.3 Planning, programme and method statements

F:............................. V:............................ T:............................ Item
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B4.4 Quality assurance

F:............................. V:............................ T:............................ Item

 
B4.5 Setting out

F:............................. V:............................ T:............................ Item

 
B4.6 Management and disposal of water

F:............................. V:............................ T:............................ Item

 
B4.7 Blasting

F:............................. V:............................ T:............................ Item

 
B4.8 Works adjacent to services and structures

F:............................. V:............................ T:............................ Item

 
B4.9 Management of the Works and site

F:............................. V:............................ T:............................ Item

 
B4.10Earthworks

F:............................. V:............................ T:............................ Item

B4.11Testing

F:............................. V:............................ T:............................ Item

B4.12Materials, samples and fabrication drawings

F:............................. V:............................ T:............................ Item

B4.13Equipment

F:............................. V:............................ T:............................ Item

B4.14Site establishment

F:............................. V:............................ T:............................ Item

B4.15Survey control

F:............................. V:............................ T:............................ Item

B4.16Temporary works

F:............................. V:............................ T:............................ Item
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B4.17Existing services

F:............................. V:............................ T:............................ Item

B4.18Health and safety

F:............................. V:............................ T:............................ Item

B4.19Environmental requirements

F:............................. V:............................ T:............................ Item

 
B4.20Alterations, additions, extensions and modifications to existing works

F:............................. V:............................ T:............................ Item

B4.21 Inspection of adjoining structures, services, buildings and property

F:............................. V:............................ T:............................ Item

 
B4.22Attendance on nominated and selected subcontractors

F:............................. V:............................ T:............................ Item

 

SECTION C: SCOPE OF WORK in accordance with SANS 10403
(The reference to Clauses refer to Table B.1 of SANS 1921-1:2004)

C1 Certification by recognised bodies - CLAUSE 4.4

F:............................. V:............................ T:............................ Item

 
C2 Agrément certificates - CLAUSE 4.5

F:............................. V:............................ T:............................ N/A

C3 Other services and facilities - CLAUSE 4.8

F:............................. V:............................ T:............................ Item

C4 Recording of weather - CLAUSE 5.2

F:............................. V:............................ T:............................ Item

C5 Management meetings - CLAUSE 5.3

F:............................. V:............................ T:............................ Item

C6 Daily records CLAUSE 5.6

F:............................. V:............................ T:............................ Item

C7 Bond and guarantees - CLAUSE 5.7

F:............................. V:............................ T:............................ Item
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C8 Permits - CLAUSE 5.9

F:............................. V:............................ T:............................ Item

C9 Proof of compliance with the law - CLAUSE 5.10

F:............................. V:............................ T:............................ Item

 SECTION D: SPECIFICATION DATA ASSOCIATED WITH SANS 1921-

1:2004 (Table A.1)

D1 Requirements for drawings, information and calculations for which the 

contractor is responsible CLAUSE 4.1.7

F:............................. V:............................ T:............................ Item

D2 The responsibility strategy assigned to the contractor for the works  CLAUSE 

4.2.1

F:............................. V:............................ T:............................ Item

D3 The planning, programme and method statements - CLAUSE 4.3

F:............................. V:............................ T:............................ Item

D4 Samples of materials, workmanship and finishes - CLAUSE 4.12.1

F:............................. V:............................ T:............................ Item

D5 Fabrication drawings that the contractor is to provide and deliver to the 

employer  - CLAUSE 4.12.2

F:............................. V:............................ T:............................ Item

D6 Office for the foreman CLAUSE 4.14.3

F:............................. V:............................ T:............................ Item

D7 Telephone -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ Item

D8 Office for inspector of works  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ Item

D9 Telephone in office for inspector of works  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ Item

D10 Sheds  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ Item
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D11 Provision and erection of signboards - CLAUSE 4.14.6

F:............................. V:............................ T:............................ Item

D12 Termination, diversion or maintenance of existing services - CLAUSE4.17.1

F:............................. V:............................ T:............................ Item

D13 Services which are known to exist - CLAUSE 4.17.3

F:............................. V:............................ T:............................ Item

D14 Detection apparatus - CLAUSE 4.17.4

F:............................. V:............................ T:............................ Item

D15 Additional health and safety requirements - CLAUSE 4.18

F:............................. V:............................ T:............................ 

Item

SECTION E: SPECIFIC PRELIMINARIES
Section E contains Specific Preliminary items which apply to this contract except where 

"N/A" (Not Applicable) appears against the item.

E1 PROPRIETARY BRANDED PRODUCTS 

The contractor shall take delivery of, handle, store, use apply and/or fix all

proprietary branded products in strict accordance with the manufacturers'

instruction after consultation with the manufacturer's authorised representative.

F:............................. V:............................ T:............................ Item

 

E2 OVERTIME 

Should overtime be required to be worked for any reason whatsoever, the

costs of such overtime are to be borne by the Contractor unless the

Engineer/Principal Agent has specifically authorised in writing, prior to the

execution thereof, that costs for such overtime are to be borne by the

Employer.

F:............................. V:............................ T:............................ Item

 

E3 AS BUILT DRAWINGS 

The position of construction breaks and the extent of individual concrete pours

are to be recorded by the Contractor on the Structural Engineer's drawings and

are to be submitted to the Engineer/Principal Agent and the Structural

Engineer for their records. 

F:............................. V:............................ T:............................ Item
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E4 SITE INSTRUCTIONS 

Site Instructions issued on site are to be recorded in triplicate in a Site 

Instruction book which is to be maintained on site by the Contractor.

F:............................. V:............................ T:............................ Item

E5 LABOUR RECORD 

At the end of each week the Contractor shall provide the Engineer/Principal

Agent with a written record, in schedule form, reflecting the number and

description of tradesmen and labourers employed by him and all sub-

contractors on the works each day.

F:............................. V:............................ T:............................ Item

Note : In the event that the contractor fails to satisfy the requirements of this 

specification, the Employer (Head: Public Works) may apply any of the 

sanctions provided in the contract. Sanctions may include the application of a 

financial penalty of .04% of the Contract Sum per calendar day of which the 

required report has not been submitted.

E6 PLANT RECORD 

At the end of each week the Contractor shall provide the Engineer/Principal

Agent with a written record, in schedule form, reflecting the number, type and

capacity of all plant, excluding hand tools,  currently used on the works.

F:............................. V:............................ T:............................ Item

E7 NON CESSION OF MONIES 

The Contractor shall not cede nor assign his rights or claims to any monies

due or to become due under this contract.

F:............................. V:............................ T:............................ Item

E8 SECTIONAL COMPLETION 

When it is required that the contract be executed in sections or portions, the

tenderer shall allow for all costs in this regard as no claim for additional costs

will be entertained.

F:............................. V:............................ T:............................ Item

E9 LOCAL LABOUR

It is a general requirement of this contract that persons normally resident in the

locality of the works (Local Labour) be given preference for employment on the

contract. Provided, however, that should adequate and appropriate Labour not

be available within the locality, others may be employed subject to satisfactory

proof being provided that every reasonable endeavour has been made to

employ Local Labour. The Contractor shall identify the local community leaders

with the purpose of negotiating with them regarding the utilization of Local

Labour in the construction process. In this regard, the Contractor shall

furthermore give preference, wherever possible to the employment of single

heads of households, women and youth. The Contractor shall, in general,

maximize the involvement of the local community.

F:............................. V:............................ T:............................ Item
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E10 IMPORT PERMITS AND DUTIES

The responsibility for obtaining the necessary import permits shall rest with the

successful Tenderer. No foreign exchange will be arranged or provided by the

Administration.

Tenderers are to allow in their tenders and pay the ordinary levy imposed on

imported items in terms of item 196.10 of Part 8 of Schedule No. 1 of the

Customs and Excise Act, 1964 with effect from 1 October 1989.

F:............................. V:............................ T:............................ Item

E11 CONTRACT PRICE ADJUSTMENT PROVISIONS (CPAP)

Notwithstanding anything to the contrary contained in the GCC for

Construction Works 2010 2nd Edition, this Contract shall only when the

Construction Period exceeds 6 months and the Contract sum exceeds

R1,000,000,00 be subject to the Contract Price Adjustment Provisions Indices

Application Manual for use with P0151 indices (CPAP) (Revised 1 January

2013) as published by Statistics South Africa. Tenderers are advised that with

reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP)

Indices Applications Manual, the Head: Public Works will not accept the

submission by Tenderers of lists of  additional items.

Where this contract is a Lump Sum contract, the contract will be subject to

Contract Price Adjustment Provisions (CPAP) only where the contract period

equals or exceeds 6 calendar months. The applicable work group shall be WG

180 for domestic buildings or WG 181 for commercial and industrial buildings.

F:............................. V:............................ T:............................ Item

E12  EPWP CONDITIONS AND SPECIFICATIONS

12.1 EMPLOYMENT TARGETS

E12.1 a Employment Targets

No of jobs to be created = ………. [Contractor to fill in an estimated number]

F:............................. V:............................ T:............................ Item

E12.1 b Employment requirements
Tenderers are advised that this contract will be subject to the Expanded Public

Works Program (EPWP) aimed at alleviating and reducing unemployment.

Tenderers must allow for any costs for the employement of unskilled labour as

per the requirements of the EPWP program;

1. 55% of unskilled labour to be women

2. 55% of unskilled labour to be youth aged between 18 and 35 years

3. 2% of unskilled labour to be people living with disability 

4. 100% Unskilled labour utilised must reside within the boundries of the

Municipality Ward where this contract is executed, with preference to the local

community closest or at the walking distance to the contract site. Wherever

possible local skilled tradesmen are to be employed on this contract with the

view to maximize utilization of local resources. 

F:............................. V:............................ T:............................ Item

Carried forward to collection R

The contractor needs to provide a realistic estimate on the number of jobs that 

the project has the potential to create throughout the project duration as the 

project will be implemented using labour intensive construction methods on 

elements where it is economical and feasible for this construction method.



UNIT QUANTITY RATE AMOUNT

E12.1 c Labour rate and payment intervals

The contractor should ensure that labour rate paid to unskilled local labour is

commensurate to the daily task. When determining the rate, consideration

should be given to that EPWP beneficiaries are mostly bread winners in their

families, as the program intends alleviating poverty. There should also be

consideration that the labour rate promotes creation of expanded number of

jobs created and person days of work.

Contractors should make endeavours to ensure that labourers, particularly

unskilled are remunerated on fortnight basis and prior notification be made

should there be a shortfall on their wages.

The labour rate for local unskilled shall also be determined in consideration of

the location of the project, i.e. for projects implemented in urbanized

municipalities will not be the same as that for rural municipalities.

F:............................. V:............................ T:............................ Item

12.2 LABOUR INTENSIVE CONSTRUCTION METHOD

E12.2 a Labour Intensive Construction (LIC) method

On site there must a person(s) having competency in managing and 

implementing LIC methods.

 *Foreman @ NQF Level 4 the Unit Standard on Implementing LIC methods on 

site.

*Site Agent/ Managers @ NQF level  5 the Unit Standard on Manage Labour-

Intensive Skills Programme both must be CETA accredited

F:............................. V:............................ T:............................ Item

E12.2 b Labour Intensive Construction Method

Those parts of the contract to be constructed using Labour Intensive methods 

will be marked in the BoQ with letter LI (indicating Labour Intensive) against 

every item so designated. Such works will only be constructed using method so 

indicated. 

Reference to be made to Guidelines for the implementation of Labour Intensive 

Infrastructure projects under EPWP. "Scope of Work in Respect of Work 

Relating to the Expanded Public Works Programme (EPWP)"

F:............................. V:............................ T:............................ Item

E12.3 RECORD KEEPING

12.3.1 Every employer must keep in the project site office the following  

minutes of site progress minutes; contractors’ monthly site progress reports; 

accurately recorded attendance register; proof of payment as means to verify 

authenticity of data in the EPWP Beneficiary form submitted with payment 

certificates. Copies of submitted EPWP beneficiary data forms should also be 

kept in the site office.

F:............................. V:............................ T:............................ Item

12.3.2 The employer must keep this record for a period of at least three (3) 

years after the completion of the project in his/her office as the project site 

office would have been relocated.

This should be safely kept for job creation data verifications and periodical 

audits on projects conducted by National and Provincial  Department of Public 

Works  after one (1) or two (2) quarters of submitting captured EPWP Data to 

the National EPWP coordinating Department.  

F:............................. V:............................ T:............................ Item
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E12.4 EPWP REPORTING as per EPWP DATA FORM

At the end of each month as part of site progress report and to be attached to 

every contractors’ progress payment certificate; the contractor shall provide the 

principal agent & Public Works with a written records, as per EPWP data form; 

which will be reflecting, beneficiaries full name & surname; ID No and job 

description of labour employed by main contractor and sub-contractors on site. 

At the end of each month the contractor must submit the following documents 

to be attached to the Progress payment certificate:

1. EPWP monthly data collection form 

2. Worker monthly payment upload

3. Worker monthly proof of payment  i.e 

3.1 Acknowledgement of receipt of payment or

3.2 Payslips 

3.3 Bank statement highlighted the workers paid 

4. Worker monthly training form 

5. Monthly attendance register

6. Certified copies of ID’s (once off)

7. ID size photos (once off)

8. Proof of UIF 

9. Proof of COIDA

F:............................. V:............................ T:............................ Item

E12.5 EPWP PROMOTION

12.5.1 EPWP signage board

EPWP Program at the project level shall always be promoted through have the 

projects signage board that embrace EPWP logo at the bottom, correct 

measurement for this signage board will be provided by the project leader 

during the site handing over meeting. the standard "HELVETIVA MEDUIM " 

letters are to be used . Professional title to be 10 mm above line . Line 

thickness to be 8 mm thick . Space between bottom of the line and bottom of 

the lettering below the line has to be 100 mm. Letter sizes are as follows : 

Helvetica meduim 100 mm black upper case to be for project name and owner 

. Helvetica meduim 75mm black upper case only to be used for professional 

titles.Project name and owner shall be black lettering on white 

background.board sizes are as follows : Board to be minomum 2000mm from 

ground level and to be constructed from reinforced formed chromadek panels 

minimum 0,6mm thick chromadek. The contractor is responsible for ensuring 

that the project board remains neatly and safely erected for the full duration 

including maintenance period,after which the project board and post are to be 

dismantled and handed to the client in good order.       
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12.5.2 Branding of labour apparel

Contractor & Sub-contractors’ labourers shall be provided with EPWP branded 

Personal Protective Equipment (PPE), reflector vest with EPWP wording at the 

back is an ideal and cost effective means of promoting program on site.

The contractor is then advised to price for both item 17.5.1 and 17.5.2

F:............................. V:............................ T:............................ Item
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E12.6 COMMUNITY LIAISON OFFICER (CLO)

UTILISATION OF A COMMUNITY LIAISON OFFICER 

In addition to the requirements of Clause E9, contained in this document; 

The Contractor shall allow for and pay any and all costs necessary for the 

engagement of the services of a Community Liaison Officer (CLO) for the full 

duration of this contract

In the interest of providing a sound service to both the community and the 

Contractor, a CLO may only manage one project at a given time.

A CLO will be identified by the local structures of the ward areas and appointed 

following fair and transparent interviewing process, to be conducted in the 

presence of local structures and the contractor representative, in order to 

assist the Contractor in the procurement of any local labour, etc. required for 

this project. The Contractor is to liaise with the CLO and afford him any 

assistance needed in ensuring sound working relations with the local 

community.

Key Responsibilities of the CLO are envisaged to include and not 

necessary be limited to:
1. Assisting local leadership in conducting skills and resources audit which 

facilitates sourcing labour from within the ward or targeted areas for 

employment, as required by contractor.

2. Assisting in sourcing labour-only domestic sub-contractors and the 

procurement of materials from local resources, as required by the contractor.

3. Assisting the contractor by identifying areas of potential conflict and or 

threats to the project or to stakeholders in the project and recommend 

appropriate action to the contractor.

4. Assisting contractor and stakeholders in the project in the resolution of any 

conflict which may arise.

5. Establishing and ensuring that sufficient and open communication channels 

between the contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channels 

between the contractor and the community are maintained

7. Identifying and reporting to the Contractor regarding issues where 

communication between stakeholder is necessary, recommend courses of 

action and facilitate such communications
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8. Assisting the Contractor and the work force in the establishment of 

grievance procedures and necessary recommenda-tion to the Contractor 

regarding the grievances and solution thereto.

9. Attending to site meetings and project implementation meetings as required 

by the Contractor and prepare periodic reports as may be required by the 

Contractor from time to time.

10. Attending to such other duties which are consistent with the functions of a 

CLO, as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate against this 

item for any and all costs arising out of compliance with the foregoing and in 

the event of a Tenderer failing to price against this item or making inadequate 

financial provision against this item for compliance as aforesaid, then no claim 

for costs or additional cost incurred will be entertained by the Head: Works

F:............................. V:............................ T:............................ Item

 

E12.7 SKILLS DEVELOPMENT ON SITE

Contractor in conforming to the object of EPWP that its beneficiaries need to 

be capacitated with skills that will render them employable in the future. It is 

then the responsibility of the Contractor that mandatory life skills are provided 

to 100% of workforce on site and on the job training to labourers from whom 

the potential for further development has been identified. The latter is not 

mandatory to all as it covers technical skills.

 

Contractor should also make provision for the possibility that there might be 

local youth that will need to be placed on the project with an intention to be 

provided support towards improving their level of competency and productivity.

Contractor shall also provide all necessary on-the-job training to targeted 

labour to enable such labour to master and advance on techniques required to 

undertake the work in accordance with requirements of the contract in a 

manner that does not compromise workers health and safety.
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E12.8 LABOUR ONLY Sub Contracting for local emerging enterprises

Tenderer’s are advised that this contract is subject to the Expanded Public 

Works Programme (EPWP) and the following criteria will apply:

African Equity Ownership

a)     The Tenderer is to allow for  5% of the total value of works to be 

undertaken by a Priority Population Group.  This percentage excludes the 

costs of employing local unskilled labour. The allocation of this percentage 

from the Project, the screening of people, the selection of skills, will be for the 

Contractor to adjudicate.

b)      The Priority Population Group consists of women, youth and disabled 

people.

c)      The Contractor is to give first option for prospective PPG’s from the 

surrounding areas of the Project. Should there be insufficient suitable people 

fitting the criteria of PPG’s, the Contractor may hire people from further afield. 

This is to be done only after consultation with the Department of Works EPWP 

Co-ordinator and the Community Liaison Officer (CLO).

d)      A Mentor is to be employed by the Contractor, in consultation with the 

Department of Works for the purposes of quality control and liaison between 

the Contractor and the selected PPG’s on site. The mentor will be responsible 

for ensuring an acceptable level of quality workmanship and that such work 

carried out by the PPG's is executed within the time frames stipulated.

 
In so far as possible, the Contractor is encouraged to expand the PPG’s skills, 

knowledge and performance levels.

F:............................. V:............................ T:............................ Item
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TENDERER’S TO NOTE CONDITIONS

a) The contract to be entered into between the Contractor and the PPG’s will 

be a LABOUR ONLY sub-contract.

b) The Contractor will be responsible for ensuring that all materials for use by 

the PPG’s in the works are to be on site timeously. The Contractor shall liaise 

with The Mentor and PPG to determine the nature and extent of materials 

required and the lead time necessary.

c) The Contractor shall be responsible for the overall programming of the 

Works and he is to allow for monitoring the PPG’s programme and progress.

d) In conjunction with the Mentor, he is to allow for the supervision and 

mentoring (where necessary) of the PPG to ensure quality and adherence to 

standard building practice

e) The Contractor is to allow for extra storage facilities on site for the PPG’s 

tools and equipment.

f) Basic tools shall be provided by the PPG’s and where these are not 

available; the Contractor will supply him with the necessary tools and 

equipment and deduct the costs thereof from the interim claims made by the 

PPG.

g) Work requiring specialized tools will be provided free of chargeby the 

Contractor with the provision that these be returned upon completion of the 

Work.

CO-ORDINATION

The Contractor is to co-ordinate the work of all the PPG’s, Sub-Contractors 

and Nominated Sub- Contractors appointed direct by the Employer in such a 

manner and at all times as will suit the building programme and he is to allow 

adequate access, for the PPG’s, where required, to carry out their work in an 

efficient manner as no claims for extras in this connection will be entertained.
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ATTENDANCE

The Contractor may allow for attendance upon the PPG’s concerned to 

execute the work. The Contractor is to allow the PPG’s the use of any 

scaffolding belonging to him while it remains so erected on the site.

 

Where scaffolding is necessary for the use by any PPG and the Contractor has 

not erected any for his own use or has removed same after his own use, the 

Contractor shall supply sufficient scaffolding to the PPG to be erected and 

dismantled by the PPG and returned to the Contractor.

This attendance upon PPG’s to execute the work is to include for the 

scaffolding provisions as aforesaid and, in addition, is to include for co-

operating to the fullest extent with all the parties, attending on off-loading 

materials, providing suitable storage for tools and materials used by the PPG’s, 

use of general facilities such as latrines, etc., supply and cost of power, 

lighting, water and the like.
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E12.9 EPWP CONTRACT FOR LABOUR

It is compulsory that shortly after the contractor and or sub contractor has 

appointed local labour, the employment contract should be signed by both 

parties, prior to commencement with works on site. The employment contract 

forms part of the Ministerial Determination or from the regional EPWP officials. 

Each contract will lapse at the end of each financial year therefore requiring the 

Contractor  to do a renewal of each contract should the need of employment 

still exist for that particular labourer.

F:............................. V:............................ T:.....................................
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E12.10 EPWP SCOPE of WORK

Note: 

Contractors are to price any item on the Bill of Quantities having below, 

bearing in mind that they are regarded as  main sources of job creation, 

whether sub contracted or undertaken by the main contractor.

 

Elements on the scope of work where application of Labour Intensive 

Construction methods as  will indicated with letters (LI) are regarded feasible 

are as follows;

i)       Excavating trenches for foundations and any other civil works with the  

depth not more than 1.5 m 

ii)      All masonry works which include concrete mixing on site; brickwork; 

plastering; screed works; jointing; etc.

iii)     Painting, Plumbing, Ironmongery; roof cladding; glazing; tilling; carpentry; 

flooring; waterproofing; etc.

F:............................. V:............................ T:............................ Item

Note:

It is a general requirement of this contract that persons normally resident in the 

ward of the works (local labour) be given preference for employment on the 

contract. Provided, however, that should adequate and appropriate labour not 

be available within the ward, others may be employed subject to satisfactory 

proof being provided that every reasonable endeavour has been made to 

employ local labour (Local Sub-contractor(s); Skilled; Semi-Skilled and 

Unskilled). The contractor shall in consultation with the local community 

leaders with the purpose of negotiating with them regarding the utilization of 

local resources in the construction process. In this regard, the contractor shall 

furthermore give preference, wherever possible to the employment of single 

heads of households, women and youth as well as families declared as most 

indigent by War on Poverty/ Sukuma Sakhe program profiling process. The 

contractor should aim, in general, to maximise the involvement of the local 

community, however workers from other communities should not exceed 20% 

of all persons working on the project, where local employees possess skills at 

level of competency that meet contractors requirements. 

Payment for the labour-intensive component of the works 

Payment for works identified in the Scope of Work as being labour-intensive 

shall only be made in accordance with the provisions of the Contract if the 

works are constructed strictly in accordance with the provisions of the Scope of 

Work. Any non-payment for such works shall not relieve the Contractor in any 

way from his obligations either in contract or in delict.

Linkage of payment for labour-intensive component of works to submission of 

project data

The Contractor’s payment invoices shall be accompanied by labour information 

for the corresponding period in a format specified by the employer. If the 

contractor chooses to delay submitting payment invoices, labour returns shall 

still be submitted as per frequency and timeframe stipulated by the Employer. 

The contractor’s invoices shall not be paid until all pending labour information 

has been submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za)  

Expanded Public Works Programmes, issued in terms of the Basic Conditions 

of Employment Act of 1997 by the Minister of Labour in Government Notice , 

shall apply to works described in the scope of work as being labour-intensive 

and which are undertaken by unskilled or semi-skilled workers.

F:............................. V:............................ T:............................ Item
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E13 HIV/AIDS AWARENESS

Tenderers are to price against the following items for compliance with the

SPECIFICATION FOR HIV/AIDS AWARENESS bound into this document (The 

clauses referred to are those of the Specification for HIV/AIDS)

E13.1 Provide and maintain a condom dispenser in terms of Clause 5.1a) 

F:............................. V:............................ T:............................ Item

E13.2 Provide and maintain HIV/AIDS awareness posters  terms of Clause 5.1b)
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E13.3 HIV /Aids Awareness Programme on Site for not less than 90% of workers

inclusive of all direct and indirect costs; 

Engage a qualified service provider as described in the scope of works to

conduct an HIV Awareness Programme  in terms of Clause 5.2.1a) 
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E13.4 Arrange for workers to attend the HIV Awareness Programme in terms of

Clause 5.2.1b) 
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E13.5 Reporting

Prepare and attach to claims for payment a brief report in terms of Clause 5.3

(see also HIV/STI Compliance Report included with this document).
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Note: In the event that the contractor fails to satisfy the requirements of this

specification, the employer (Head: Public Works) may apply any of the sanctions

provided for in the contract. Sanctions may include the application of a financial penalty

of .04% of the Contract Sum per calendar day of which the required reports has not been

submitted.

E14 OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993

Tenderers are to allow for costs in providing a project specific ' Construction

Phase Safety, Health and Environmental Plan' in accordance with "Section 2 -

Specification Data associated with SANS 1921-1:2004" clause C4.18 in "Part

C3 - Scope of Work"
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E15 NOTICE BOARD, SITE OFFICE, ETC.

Bidders are to allow for the provision and removal of a project notice board and 

a site office in accordance with the Principal Agent's requirements.
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E16 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall

provide all information called for, failing which the price of any such item,

material or equipment shall be excluded from currency fluctuations. (Refer to

T2.14 - Schedule of Imported Materials and Equipment .
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E17 CONTRACT DOCUMENTS

The drawings issues with these Bid documents do not comprise the complete

set but serves as a guide only for Biding purposes and for indicating the scope

of works to enable the Bidder to acquaint him with the nature and extent of the

works and the manner in which they are to be executed.

Should any part of the drawings not be clearly legible to the Bidder he shall,

before submitting his Bid, obtain clarification in writing from the principal agent. 
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E18 GENERAL PREAMBLES

The Document Preambles will be the “ASAQS Model Preambles for Trades –

2008” and is obtainable from the various Regional Office’s of the Department

of Public Works and shall be read in conjunction with the Bills of Quantities and

be referred to for the full descriptions of work to be done and materials to be

used.
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E19 TRADE NAMES

Wherever a Trade Name for any product has been described in the Bills of

Quantities the Bidder's attention is drawn to the fact that any other product of

equal quality may be used subject to the written approval of the Principal Agent

being obtained prior to the closing date for submission of Bids.
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E20 EXISTING PREMISES OCCUPIED

Refer to Scope of Works Part C3 of this Bid Document for information on the

occupation of existing buildings.
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E21 INACCURATE AND DEFECTIVE WORK EXECUTED UNDER PREVIOUS 

CONTRACT

The contractor shall, after taking possession of the site and before

commencing the work, check all levels, liners, profiles and the like and satisfy

himself as to the dimensional accuracy of all work executed under the previous

contract which may affect his work.

Should any inaccurate or defective work be found, the contractor shall 

immediately notify the principal agent in writing requesting his instructions with 

regard thereto and afford every facility to those rectifying such inaccurate or 

defective work.
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E22 VIEWING THE SITE IN SECURITY AREAS

If the site is situated in a security area and the Bidder must arrange with the 

Authorities to obtain permission to enter the site for Bidding purposes.
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E23 COMMENCEMENT OF WORKS IN SECURITY AREAS

If the works falls within a security area, the contractor must arrange with the

Authorities and give the necessary notices before commencement of the

works. Should the contractor fail to make such arrangements, admission to the

site may be refused and any additional costs will be for the contractor's

account.
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E24 ENTRANCE PERMITS TO SECURITY AREAS

If the works fall within a security area, the contractor shall obtain entrance

permits for his personnel and workmen entering the area and shall comply with

all regulations and instructions which may be issued from time to time

regarding the protection of persons and property under control of the Authority.

F:............................. V:............................ T:............................ Item
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E25 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and 

workmen, or a certain number of them, security classified.

In the event of the principal agent requesting the removal of a person or 

persons from the works for security reasons, the contractor shall do so 

forthwith and shall thereafter ensure that such person or persons are denied 

access to the works and the site and/or to any document or information relating 

to the works.
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E26 PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch 

or to take photographs of any military site or installation or any building or civil 

works thereon or to be in possession of a camera or other apparatus used for 

taking photographs, except when authorised thereto by or on behalf of the 

Minister.

The same prohibition is also applicable to all Correctional Institutions in terms 

of article 44.1(e) of the Correctional Services Act 8 of 1959.
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E27 Management of Water                                                                            Water 

for Construction purposes must be obtained from alternative water sources 

(i.e. supply other than water that is produced and distributed by a regulated 

water service authority from a licenced water treatment works for human 

consumption), eg dams, rivers, boreholes, springs, rainwater harvesting, 

recycled sewerage water,etc. The alternative water source shall not be of an 

inferior quality / standard than that required for construction purposes. The 

client reserves the rigfht through his agents to test such supplies or request 

certificates confirming the grade and nature of the water supply. Relevant 

knowledge of the respective area will be an advantage. 
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NO

DESCRIPTION UNIT QUANTITY RATE AMOUNT

SECTION 1

BILL NO. 1

PRELIMINARIES & GENERAL

1 P&G Item 1.00
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SECTION NO. 2

BUILDERS WORK

BILL NO. 1

ALTERATIONS (PROVISIONAL)

STANDARD PREAMBLES

The Tenderer is referred to the "KwaZulu Natal: Department 

of Health Standard Preambles to all Trades - January 2009 

(Rev 3)" for supplementary and comprehensive expansion of 

descriptions, appropriate provision for which shall be 

deemed to have been included in all relevant rates 

SUPPLEMENTARY PREAMBLES

General Notes:

The contractor shall carry out the whole of the works with as 

little mess and noise as possible and with minimum 

disturbance to adjoining premises and their tenants. He shall 

provide proper protection and provide, erect and remove 

when directed, any temporary tarpaulins that may be 

necessary during the progress of the works, all to the 

satisfaction of the principal agent. 

Water supply pipes and other piping that may be 

encountered and found necessary to disconnect or cut, shall 

be effectually stopped off or grubbed up and removed, and 

any new connections that may be necessary shall be made 

with proper fittings, to the satisfaction of the principal agent. 

Doors, fanlights, fittings, frames, linings, etc which are to be 

re-used shall be thoroughly overhauled before refixing 

including taking off, easing and rehanging, cramping up, re-

wedging as required and making good cramps, dowels, etc, 

and easing, oiling, adjusting and repairing ironmongery as 

necessary, replacing any glass damaged in removal or 

subsequently and stopping up all nail and screw holes with 

tinted plastic wood to match timber, unless otherwise 

described. Re-painting or re-varnishing is given separately. 

Prices for taking out of doors, windows, etc shall include for 

removal of all beads, architraves, ironmongery, etc.  

Prices for taking out and removing doors and frames shall 

include for removing door stops, cabin hooks, etc and 

making good floor and wall finishes to match existing

With regard to building up of openings in existing walls, 

cement screeds and pavings, granolithic, tops of walls, etc, 

shall be levelled and prepared for raising of brickwork. 

Making good of finishes shall include making good of the 

brick and concrete surfaces onto which the new finishes are 

applied, where necessary. 



The contractor will be required to take all dimensions 

affecting the existing buildings on the site and he will be held 

solely responsible for the accuracy of all such dimensions 

where used in the manufacture of new items (doors, 

windows, fittings, etc). 

View Site

Before submitting the tender, the contractor shall visit the 

site and satisfy himself/herself as to the nature and extent of 

the work to be done and the value of the materials contained 

in the buildings or portions of the buildings to be demolished. 

No claim for any variations of the contract sum in respect of 

the nature and extent of the work or of inferior or damaged 

materials will be entertained.

Asbestos removal

Removal of asbestos materials shall be executed in 

compliance with the regulations set out in the Occupational 

Health and Safety Act, 1993 - Asbestos Regulations, 2001 

(See Annexure G)  

Removal of asbestos materials shall be executed by a 

certified asbestos removal contractor  

The disposal of the removed asbestos to be disposed at a 

registered approved asbestos dumpsite with certificate of 

disposal.

Old materials to be carted away

Old materials from the alterations, except where described to 

be re-used or handed over, as well as all rubbish, etc., must 

be regularly carted from the site and not be allowed to 

accumulate on or around the site.

Old materials not to be re-used

None of the old materials are to be used for new work 

except where specifically described to be set aside for re-

use.

Waterproofing

All waterproofing of roofs basements etc. shall be laid in 

accordance with the Standard Preamble, and the Contractor 

is to provide a ten year guarantee. Waterproofing to roofs 

shall be laid to even falls to outlets, etc. with necessary 

ridges, hips and valleys. Description of sheet or membrane 

waterproofing shall be deemed to include additional labour 

to turn-ups and turn-downs.

The contractor is required to make quarterly inspections on 

site from the date of practical completion to final completion. 



The Contractor is to note that the building is to remain 

watertight throughout the works. Provisions to be made to 

ensure that joints, opening, slab etc are to be temporarily 

waterproofed while works continues.

Site Access

The contractor is to note that access to the site is restricted 

and that the buildings are to remain functional at all times. 

The Contractor is to allow for this in his pricing.

Movement of materials, debris and carrying out of the 

works

With the contractor working at heights in a live environment, 

the contractor is expected to allow for any needed hoists, 

chutes, scaffolding etc, in order to move debris and 

materials and enable the contractor to carry out the works 

without impacting on the facility. No material will be allowed 

to be transported through the building at any stage. 

Temporary roof protection

The contractor will be held responsible for all damage, 

however caused, to ceilings, finishes, etc, inside rooms 

where existing roof coverings have been removed and must 

make good all damages at his own expense to the approval 

of the employer

The buildiing is to remain watertight at all times and the 

contractor is take all necessay to prevent water ingress into 

the building during the entire project. This may involve the 

provision of tarpulins or temporary roof structures that must 

be allowed for as part of the preliminaries and general 

pricing as a cost associated with carrying out the works

REMOVAL OF EXISTING WORK INCLUDING MAKING 

GOOD TO EXISTING

1 Take out and remove existing waterproofing, including 

screed to falls approximately 100mm thick.

m2 1575.00

2 Take out and remove existing ceiling, including grid system m² 1500.00

3 Hack off and remove damaged and loose plaster to slab 

soffit, downstand beams and walls, average thickness of 

20mm

m2 200.00

4 Ream out and clean out dirt and grime in existing 10mm 

wide x 450mm deep (maximum  )expansion joint between  

surfaces and prepare for new expansion joint measured 

elsewhere

m 200.00

5 Core 100mm diameter downpipes through existing 200mm 

thick concrete overhang

No 1.00

6 Break out 300mm x 730mm high opening from existing 

230mm wide brickwork to insert new fullbore.

No 1.00
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Brought Forward

STRUCTURAL REPAIRS

7 Break back and remove all loose and damaged material in 

existing concrete, including surface preparation by high 

blasting and pre dampening  concrete surfaces and 

mechanical cleaning and brushing exposed reinforcement 

prior to coating (measured elsewhere) and grouting 

(measured elsewhere)

m3 5.00

8 Rake out existing structural cracks in brickwork  including 

drilling slots in mortar to place 8mm diameter steel rods and 

grout (measured elsewhere)

m 10.00

SUNDRIES

9 Remove parapet capping stones and reinstall over new 

waterproofing to side and top of parapet wall

m 300.00

Carried Forward to Summary of Section No. 2



BILL NO. 2

CONCRETE, FORMWORK & REINFORCEMENT 

(PROVISIONAL)

STANDARD PREAMBLES

The Tenderer is referred to the "KwaZulu Natal: Department 

of Health Standard Preambles to all Trades - January 2009 

(Rev 3)" for supplementary and comprehensive expansion of 

descriptions, appropriate provision for which shall be 

deemed to have been included in all relevant rates 

STRUCTURAL REPAIRS (PROVISIONAL)

1 Apply 10mm x 10mm pro-struct 617 or similar approved 

grouting into existing brickwork mortar beds in cracked 

brickwork to secure steel rods (measured elsewhere)

m 20.00

2 Apply 10mm x 10mm pro-struct 617 or similar approved 

grouting in existing brickwork upstand in repairing broken 

back portion for installation of fullbores, using steel rods 

(measured elsewhere)

m 20.00

3 Apply pro-struct  688 at  4m2/LT or similar approved to coat 

existing reinforcement steel in spalled concrete

m 20.00

4 Apply pro-struct  528 repair grout or similar approved over 

broken back concrete in spalled concrete

m3 5.00

5 30Mpa non shrink grout m3 20.00
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Brought Forward

FORMWORK (PROVISIONAL) 

(CPAP WORK GROUP NO. 111)

6 Rough formwork to slab soffit for grouting m2 1.00

7 Allow for the supply of temporary slab support formwork 

including all necessary propping up and fixing to existing 

slab

m2 1.00

REINFORCEMENT (PROVISIONAL) H2

(CPAP WORK GROUP NO. 114) H2

8 Type 617 fabric reinforcement in concrete slabs m2 50.00

9 8mm Ø  X 400mm length mild steel bar to reinforce new 

brickwork section over new full bore inserted using grout 

(measured elsewhere)

No 14.00

10 8mm mild steel bar not exceeding 500mm long to reinforce 

cracked brickwork mortar using grout (measured elsewhere) 

No 6.00

11 16mm diameter high tensile reinforcing bars t 0.50

TESTING

12 Roof slab concrete scanning for reinforcement steel for type, 

size, spacing  and  cover to specifications

Item 1.00

13 Allow for the making and testing of 150 x 150 x 150mm 

concrete strength test cubes

No 15.00
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BILL NO. 3

MASONRY (PROVISIONAL)

STANDARD PREAMBLES

The Tenderer is referred to the "KwaZulu Natal: Department 

of Health Standard Preambles to all Trades - January 2009 

(Rev 3)" for supplementary and comprehensive expansion of 

descriptions, appropriate provision for which shall be 

deemed to have been included in all relevant rates 

SUPPLEMENTARY PREAMBLES

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one 

brick" shall represent the length and "half brick" the width of 

a brick

Rates

The rates for all masonry shall be deemed to include for all 

rough raking and circular cutting and waste, cutting to form 

birdsmouth angles or squint quoins, etc. 

BRICKWORK

SUPERSTRUCTURE

Brickwork of NFP bricks in class II mortar

1 One brick wall in Corobrick to Firelight Satin facebrick in 

class II mortar as parapet.

m² 150.00

BRICKWORK SUNDRIES

2,5mm Brickwork reinforcement

2 150mm wide reinforcement built in horizontally m 1000.00
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BILL NO. 4

WATERPROOFING (PROVISIONAL)

STANDARD PREAMBLES

The Tenderer is referred to the "KwaZulu Natal: Department 

of Health Standard Preambles to all Trades - January 2009 

(Rev 3)" for supplementary and comprehensive expansion of 

descriptions, appropriate provision for which shall be 

deemed to have been included in all relevant rates 

Install Sika Sikabit Pro P40-O PE bottom layer and Sikabit 

Pro P40G-O MG  top layer waterproofing membrane system 

or equal approved all to manufacturer's instructions:

1 On flat concrete roof slab incuding all preparatory works, 

underlays etc

m2 1575.00

2 800mm high turn up to upstand beams, ducts and piers m 300.00

3 ABE 10mm x 10mm Polyurethane sealant flexothane 1 or 

equal approved joint Sealant

m 200.00

4 10mm X 230mm wide polyethyLene flexible joint former -

Jointex by Sondor or similar approved

m 200.00

5 0.55mm thick x 800mm wide  galvanised steel flashing 

including fixing on wall to concrete joints

m 10.00

6 0.55mm thick x 350 mm wide  galvanised steel flashing 

including fixing onto the existing brickwork on the inside of 

brickwork upstand 

m 300.00

7 0.55mm thick x 700 mm wide galvanised steel flashing 

including fixing over upstand beam joints

m 6.00

8 Dressing around  two-way fulbore roof outlets No 20.00
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BILL NO. 5

CEILINGS, PARTITIONS AND ACCESS FLOORING 

(PROVISIONAL)

STANDARD PREAMBLES

The Tenderer is referred to the "KwaZulu Natal: Department 

of Health Standard Preambles to all Trades - January 2009 

(Rev 3)" for supplementary and comprehensive expansion of 

descriptions, appropriate provision for which shall be 

deemed to have been included in all relevant rates 

SUSPENDED CEILINGS (PROVISIONAL)

Pelican Econocal (or similar approved) Calcium Silicate 

ceiling tiles size 1200x600x6mm with White vinyl face finish 

and aluminium foil backing laid onto Pelican Econogrid pre-

painted white exposed tee grid system including fire safety 

punch outs. Main tees suspended by means of 19x0.5mm 

GMS strap/2.5mm wire hangers at 1200mm centres.  

1 Ceilings suspended not exceeding 1m below concrete soffits m2 1500.00

Cornices, perimeter trims, etc to suspended ceilings

2 Ceiling perimeter to be finished with 24x22x22x14mm pre-

painted steel Pelican Econo Shadowline (or similar 

approved) wall trim (powder coated White).

m 1000.00

CEILING INSULATION

3 Supply and install Brits Insulation Systems Isotherm 100mm 

thick polyester thermal insulation laid over ceilings, all as per 

manufacturers specification

m² 1500.00
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BILL NO. 6

FLOOR COVERING (PROVISIONAL)

STANDARD PREAMBLES

The Tenderer is referred to the "KwaZulu Natal: Department 

of Health Standard Preambles to all Trades - January 2009 

(Rev 3)" for supplementary and comprehensive expansion of 

descriptions, appropriate provision for which shall be 

deemed to have been included in all relevant rates 

SUPPLEMENTARY PREAMBLES

All vinyl is deemed to be laid on a concrete surface, unless 

otherwise stated. Subfloor to be prepared using a 

recommended self levelling compound (measured 

elsewhere) and should be sound, smooth and level in 

accordance with SANS 0155-1980 "accuracy in building", 

being a class one floor. Subfloor/wall moisture should be 

less than 75% RH, tested with probe at 40% depth of 

concrete on surface bed. Vinyl Sheeting to be installed in 

strict accordance with Manufacturers instruction with 

approved adhesive. Walls to be suitably prepared using a 

cementitious skimming compound such as TAL Skimcoat or 

similar approved. All sheets to be correctly overlapped, 

scribed and then grooved prior to welding. Always remove 

the factory edge. All welds must be double cut, first cut must 

be carried out using a skid plate immediately, second cut 

after at least 30 minutes using a Mozart trimming knife and 

finished by glazing with a 5mm reducer nozzle attachment. 

The installation must be rolled with a 68kg 3-part roller, 

within the correct open time of the adhesive.  "Polyflor "  or 

simlar approved vinyl sheeting to be installed by an 

approved Polyflor Contractor

PREPARATION

1 Clean area to be free of dust. Prime area with a mixture of 

1part TAL Florkey solution, mixed with2 part Portland 

Cement and apply to the area requiring patching. Patch the 

floor with Tal Excalibur Slab Patch to a depth of 20mm-

30mm

m2 1.00 Rate only
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Brought Forward

2 Apply one coat TAL VAPORSTOP or similar approved at a 

spread rate of 3m2/lt, apply a second coat of TAL 

VAPORSTOP or similar approved at a coverage of 4m2/lt 

within 24 hours and fully blind off the wet VAPORSTOP 

surface with TAL AGGREGATE 2® sand or similar approved 

at a coverage of 2.5kg per m2 and allow to dry for 24hrs, all 

in strict accordance with manufacturers instruction, including 

into the saw cut joint present, to ensure full warrantee’s are 

issued.  

m2 1.00 Rate only

To supply and install 5mm TAL SCREEDMASTER or similar 

approved to screeds including priming the floors, in strict 

accordance to manufactures instruction:

3 To screeded floors m2 1.00 Rate only

FLOORING

'Polyflor' or similar approved 2000 PUR 2mm thick  x 2m 

wide fully flexible PVC sheet flooring with monolayer and 

homogeneous construction, directional duotone marbleized 

design and PUR reinforcement. inclusive of supply and 

install Migua FG 35/35 Expansion Joint, in strict accordance 

to manufacturers instruction including necessary fixings and 

concrete structural repair. Including the Hygiene insert

4 On floors m2 1.00 Rate only

5 To existing concrete coves to a height of 150mm and a girth 

of 250mm

m 1.00 Rate only

6 To new  PC20 cove fillet at edge of existing concrete cove m 1.00 Rate only
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EXPANSION JOINT

Polyflor or similar approved FG 35/35 Expansion Joint, with 

approximately 3mm movement allowance, in strict 

accordance to manufacturers instruction including necessary 

fixings and concrete structural repair. Including the Hygiene 

insert

8 On floors m 1.00 Rate only 

EXTRUSIONS

9 Supply and install Polyflor or similar approved PC20 cove 

fillet, including reshaping existing concrete cove to receive 

cove fillet and vinyl

m 1.00 Rate only 

10 Supply and install Polyflor or similar approved CS48 capping 

strip 

m 1.00 Rate only 

POLISH, SEALERS, ETC

11 Scrub with a diluted neutral detergent complying with SABS 

825 and thoroughly rinse, Apply three coats of a water 

based floor dressing complying to SABS 1042

m2 1.00 Rate only 
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BILL NO. 7

IRONMONGERY

STANDARD PREAMBLES

The Tenderer is referred to the "KwaZulu Natal: Department 

of Health Standard Preambles to all Trades - January 2009 

(Rev 3)" for supplementary and comprehensive expansion of 

descriptions, appropriate provision for which shall be 

deemed to have been included in all relevant rates 

PELMETS AND CURTAIN TRACKS (PROVISIONAL)

1 Allow for the careful removal, setting aside and storage of all 

existing pelmets and curtain tracks and the reinstallation of 

such at a later time

Item 1.00
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BILL NO. 8

STRUCTURAL STEELWORK

STANDARD PREAMBLES

The Tenderer is referred to the "KwaZulu Natal: Department 

of Health Standard Preambles to all Trades - January 2009 

(Rev 3)" for supplementary and comprehensive expansion of 

descriptions, appropriate provision for which shall be 

deemed to have been included in all relevant rates 

Notes: Shop drawings to be submitted to engineers for 

approval before fabrication. On site cutting  and welding is 

not permitted.

All work including supply, installation and shop drawings for 

hot dipped galvisnised  grade S355JR or higher inclusive of 

all connector plates and hilti HY 170 chemical anchors or 

similar approved as detailed structural steel for:

1 60 X 60 X 6mm structural steel angle fixed onto brickwork 

and concrete every 400mm, using 10mm diameter Hilti 

HY170 chemical anchors 200mm long

m 44.00

Rectagrid Cover

2 RS80 , 30 X 3 mild steel galvanised rectagrid fixed onto steel 

angles, including bolts, adhesive etc.

m2 1.00 Rate Only
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BILL NO. 9

PLASTERING

STANDARD PREAMBLES

The Tenderer is referred to the "KwaZulu Natal: Department 

of Health Standard Preambles to all Trades - January 2009 

(Rev 3)" for supplementary and comprehensive expansion of 

descriptions, appropriate provision for which shall be 

deemed to have been included in all relevant rates 

SCREEDS 

Standard 20mm thick sand/cement screeds must be laid 

over all lightweight screeds to receive waterproofing, as 

lightweight screeds may be too porous for good adhesion of 

some waterproofing systems, verify. Flat roofs shall have a 

fall towards fullbore outlets or gutters of not less than 1:50. 

However, a minimum fall of 1:80 is acceptable, provided 

there are no interruptions to the flow of water to outlets or 

gutters; acceptable thickness of screed is to be considered. 

A sand/cement cove with a 35mm radius is to be formed at 

all internal angles, including at parapet walls; sharp edges 

and angles are to be avoided as this is detrimental to 

effective installation of the waterproofing membrane.

1 80mm maximum to 30mm minimum thick 3:1 cement plaster 

screed to existing concrete roof to falls and currents. Screed 

mix design to be submitted to Engineers for approval before 

the screed is mixed to be placed.

m2 1575.00

INTERNAL PLASTER 

2 In patches to existing walls m2 50.00
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BILL NO. 10

PLUMBING AND DRAINAGE (PROVISIONAL)

STANDARD PREAMBLES

The Tenderer is referred to the "KwaZulu Natal: Department 

of Health Standard Preambles to all Trades - January 2009 

(Rev 3)" for supplementary and comprehensive expansion of 

descriptions, appropriate provision for which shall be 

deemed to have been included in all relevant rates 

RAINWATER DISPOSAL

Glass Reinforced Plastic (GRP) gutter with new steel 

frame/structure as required.

1 '1.5m wide 'Flexi-bond' purpose made rainwater gutter 

manufactured from GRP. Comprising a resin-rich bottom 

layer, with a minimum laminate of 1350g/m², made up of 2 

layers of 450g 'CSM' & 1 layer of 450g woven roving suitably 

impregnated with a flexible unsaturated polyester resin and 

finished with 2 coats of abrasion & UV resistent flow coating. 

The total mass of the laminate shall not be less than 5 kg/m²

m 70.00

UPVC

2 110mm diameter uPVC downpipe m 10.00

3 Access pipe to 110mm diameter uPVC downpipe No 10.00

4 160mm diameter uPVC pipe including supports every 1.5m m 10.00

5 90° bends to 110mm diameter downpipes No 10.00

6 30° bends to 110mm diameter downpipes No 10.00

7 200mm diameter uPVC downpipe m 10.00

8 Access pipe to 200mm diameter uPVC downpipe No 10.00

9 200mm diameter uPVC pipe including supports every 1.5m m 10.00

10 90° bends to 200mm diameter downpipes No 10.00

11 30° bends to 200mm diameter downpipes No 10.00

12 Saint -Gobain full flow outlets  two-way roof outlet - centre 

bolt or similar approved 

No 10.00

13 Testing of all roof drainage elements by flooding roof slab Item 1.00
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BILL NO. 11

ELECTRICAL WORK (PROVISIONAL)

STANDARD PREAMBLES

The Tenderer is referred to the "KwaZulu Natal: Department 

of Health Standard Preambles to all Trades - January 2009 

(Rev 3)" for supplementary and comprehensive expansion of 

descriptions, appropriate provision for which shall be 

deemed to have been included in all relevant rates 

SUPPLEMENTARY  PREAMBLES

Specifications, drawings, etc

Tenderers are referred to the specifications and drawings, 

annexed to these bills of quantities for the electrical work, for 

the full descriptions of the following items which are to be 

read and priced in conjunction with the said specification 

and drawings. All items have been measured provisionally 

and are subject to remeasurement on site. 

Distribution boards etc

Rates for distribution boards etc are to include for busbars, 

jumpers, neutral bars, internal wiring and connections, circuit 

identification markers, control gear labels, circuit legend 

cards and working drawings

Switches, socket outlets, etc

Rates for switches, socket outlets, etc are to include for 

screwing to outlet boxes, connecting up and cover plates

Light fittings

Rates for light fittings are to include for hanging, fixing and 

connecting and for lamp holders and fluorescent tubes and 

lamps of the type and wattage described

LIGHTNING PROTECTION

1. This work is to be carried out by a specialist

2. The test result to be below 10 ohms.

3. 25mm² PVC conduit dropper to be installed.

4. 50mm² aluminium earth conductors to be used.

5. 10mm² aluminium ridge conductor to be used for 

nonmetal roofs.

1 Installation of new lighting protection to existing buildings 

and  undertake soil resistivity test, inclusive of submitting a 

typed test report/certificate

Item 1.00
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BILL NO. 12

PAINTWORK

(CPAP WORK GROUP NO. 152)

STANDARD PREAMBLES

The Tenderer is referred to the "KwaZulu Natal: Department 

of Health Standard Preambles to all Trades - January 2009 

(Rev 3)" for supplementary and comprehensive expansion of 

descriptions, appropriate provision for which shall be 

deemed to have been included in all relevant rates 

PAINTWORK ETC TO EXISTING WORK 

Paintwork to existing walls and slab. Clean down and apply 

two coats interior quality acrylic washable PVA white 

emulsion paint:

1 Exisitng  internal plastered walls m2 100.00

Carried Forward to Summary of Section No. 2



BILL NO. 13

BUDGETARY ALLOWANCES AND PROVISIONAL SUMS

STANDARD PREAMBLES

The Tenderer is referred to the "KwaZulu Natal: Department 

of Health Standard Preambles to all Trades - January 2009 

(Rev 3)" for supplementary and comprehensive expansion of 

descriptions, appropriate provision for which shall be 

deemed to have been included in all relevant rates 

PROVISIONAL SUMS

1 Allow the sum of R600 000.00 (Six Hundred Thousand 

Rand) for electrical works required to be performed by a 

specialist if required as advised and instructed by the 

Principal Agent/Engineer

Sum 1.00 600 000.00R         600 000.00R          

2 Profit on above item %

3 Attendance on above item %

4 Allow the sum of R1 100 000.00 (One Million One Hundred 

Thousand Rand) for the appointment of a team of 

professional consultants appointed as Nominated Sub-

contractors as instructed by the Department of Health 

Project Leader

Sum 1.00 1 100 000.00R      1 100 000.00R       

5 Profit on above item %

6 Attendance on above item %

7 Allow the sum of R500 000.00 (Five Hundred Thousand 

Rand) for the provision of park homes on a rental basis for 

the purposes of decanting. Park homes to be provided by an 

approved specialist.

Sum 1.00 500 000.00R         500 000.00R          

8 Profit on above item %

9 Attendance on above item %

BUDGETARY ALLOWANCES

10 Allow the sum of R500 000.00 (Five Hundred Thousand 

Rand) for the inspection of rerouting of the existing 

stormwater roof drainage system on M-Block roof if required 

as advised and instructed by the Principal Agent/Engineer

Sum 1.00 500 000.00R         500 000.00R          

11 Allow the sum of R400 000.00 (Four Hundred Thousand 

Rand) for the rectifying of the drainage issues experienced 

at the linkage corridors between M-Block and P Block, the 

flooding of M-Block basement as advised and instructed by 

the Principal Agent/Engineer

Sum 1.00 400 000.00R         400 000.00R          

12 Allow the sum of R200 000.00 (Two Hundred Thousand 

Rand) for the inspection and remedial works to structural 

damage on the M-Block concrete roof slab  if required as 

advised and instructed by the Principal Agent/Engineer

Sum 1.00 200 000.00R         200 000.00R          
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FINAL SUMMARY

1 Preliminaries and General

2 Alterations

3 Concrete Formwork and Reinforcement

4 Masonry

5 Waterproofing

6 Ceilings, Partitions and Access Flooring

7 Floor Coverings

8 Ironmongery

9 Structural Steelwork

10 Plastering

11 Plumbing and Drainage (Provisional)

12 Electrical Work (Provisional)

13 Paintwork

14 Budgetary Allowances and Provisional Sums

Sub-total

VAT at 15%

FINAL TOTAL CARRIED TO FORM OF 

OFFER



KZN Department of Health

Effective Date: August 2019

Revision 5

PART C3. SCOPE OF WORKS

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS
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1

1.1

1.2

1.3

1.4

1.5

2

2.1

2.2

2.3

Not available

EXTENT OF THE WORKS

ENGINEERING

Provisional specifications provided. The contractor shall be required to appoint a consulting team as a Selected 

Sub-contractor. This consulting team will either confirm the specifications or advise on new specifications to 

achieve the objectives. The appointed consulting team shall also be responsible for overseeing the projects and 

providing services for Construction Stages 1 to 6 as defined by the latest version of their Gazetted Tariff of fee 

guides.

DRAWINGS

Re-waterproofing of the flat roof above the 5th floor of M-Block including electrical works and replacement of 

ceilings on the 5th floor.

C3.1 SCOPE OF WORKS 
GCC FOR CONSTRUCTION WORKS (Edition 2 of 2010)

Project title: RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

N/AProject Code:

Scope of Works complied in accordance with SANS 10403 where reference is made to this part of SANS 1921-

1:2004

ZNB 5009/2022-HTender no:

SECTION 1

OVERVIEW OF THE WORKS

EMPLOYERS OBJECTIVES

To re-waterproof the top of the RK Khan M-Block (above 5th floor) to ensure water tightness of the building as

well as to replace the ceilings and electrical on the 5th floor due to water damage sustained

Re-waterproofing of flat roofs with an appropriate system, ceilings and lighting

Re-waterproofing of flat roofs, replacement of ceilings, electrical works

EMPLOYER'S/CONTRACTOR'S DESIGN

All temporary work to comply with the Occupational Health and safety Act (Act 85 of 1993)

LOCATION OF THE WORKS

RK Khan Hospital                  

TEMPORARY WORKS

DESIGN BRIEF

 EXTENT OF THE WORKS

Page 143 of 160



KZN Department of Health

Effective Date: August 2019

Revision 5

2.4

3

3.1

3.2

3.3

3.4

4

4.1

All relevant SANS and acceptable electrical, structural and mechanical engineering design and installation 

principles.

Where the description in the Bills of Quantities/Lump Sum documents differ from those in the Standard Electrical

Specifications, the descriptions in the Bills of Quantities/Lump Sum documents are to apply. No claim

whatsoever will be allowed in respect of errors in pricing due to brevity of description of items in the Bills of

Quantities/Lump Sum documents which are fully described when read in conjunction with the relevant Preambles

and/or Specifications. Suppliers of materials and the like, whose quality systems apply with one or more of the

SABS/SANS ISO 9000 Series should be used whenever possible in the absence of a particular SABS/SANS

Specification Standard Mark.

PREFERRED SUBCONTRACTORS/SUPPLIERS

PROCUREMENT

DESIGN PROCEDURES

SCOPE OF MANDATORY SUBCONTRACT WORK

RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT

Wherever the words "shall be deemed to be included in the description", "shall be stated" or other words having

the same effect, appear in the Standard System, it shall be deemed that all descriptions in these Bills of

Quantities/Lump Sum documents incorporated such inclusions and statements whether specifically stated or not. 

The Contractor is hereby informed that where SABS/SANS Specifications are referred to in these Bills of

Quantities/Lump Sums documents and Specifications thereto, then ONLY the Specification of Work Clauses will

apply. The method of measurement and payment clauses will NOT apply to this Contract. 

The Contractor is referred to the "Model Preambles to Trades - 2008", any "Supplementary Preambles", the

Electrical Specifications and Mechanical Specification for full descriptions of materials and methods referred to in

these Bills of Quantities/Lump Sum documents, insofar as they apply. The Contractor is advised to study the

"Standard Preambles to all Trades", any "Supplementary Preambles", the Electrical Specifications and

Mechanical Specification, before pricing Bills of Quantities/Lump Sum documents. 

NOTE : This project will be adjudicated as not exceeding R 50,000 000,00

SUBCONTRACTING PROCEDURES

Not applicable

CONSTRUCTION

APPLICABLE SANS 2001 STANDARDS FOR CONSTRUCTION WORKS

Not applicable

Not applicable
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4.2

4.3

4.4

4.5

4.6

4.7

4.8

5

5.1

The Contractor is hereby informed that risk of collapse and keeping excavations free from water (excluding

subterranean water) generally are deemed to be included in the descriptions unless accommodated in the

system of measurement. Please refer to the Geotechnical Investigation report when included at the end of these

tender documents. 

Whenever reference is made to "Sub-Contractor", "Nominated Sub-Contractor" or the like in the specifications

included or referred to in these Bills of Quantities/Lump Sums documents, it shall be deemed to mean

"Contractor" as defined.

SANS 876:2016 - Cable terminations and live conductors within air-filled enclosures (insulation co-ordination) for 

rated a.c. voltages from 7,2 kV up to and including 36 kV.

SANS 1874:2015 - Switchgear - Metal-enclosed ring main units for rated a.c. voltages above 1 kV and up to and 

Not applicable

None.

Not applicable

AGRÉMENT CERTIFICATES

PARTICULAR / GENERIC SPECIFICATIONS

CERTIFICATION BY RECOGNIZED BODIES

Appointed consultants must be actively registered with their relevant professional discipline

The Contractor is referred to the following documents whether attached to this document or not:

HIV1 TO HIV3 

SPECIFICATION PAGES 

APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS 

See above 4.1

MANAGEMENT

APPLICABLE SANS 1921 STANDARDS

SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER

1 to 95

E/1 to E/20 

LP/1 to LP/6

Standard Preambles for all Trades (Rev 3) - DOH 2009

OTHER SERVICES AND FACILITIES

The Contractor shall provide any artificial lighting which may be necessary or required for the proper execution of

the works, and provide electric power and water required by all Sub-Contractors, Nominated Sub-Contractors

and Sub-Contractors appointed directly by the Administration. 

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water

connections and shall connect temporary Electrical and Water meters for and pay for all current and water

consumed. 

The Contractor is advised that the permanent light fittings and water points of any kind installed in the Works are

not to be used to provide temporary lighting and supplement water requirements for construction purposes.

PLANT AND MATERIAL PROVIDED BY THE EMPLOYER

Specification for HIV/AIDS Awareness (CIDB)

Specific Construction, Safety, Health and Environmental Plan

General Electrical Specification

Lightning Protection Installation
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5.2

YEAR + 2

w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3

5.3

5.4

5.5

5.6

5.7

April
May
June

The Contractor shall provide all required information to the Employer to facilitate electronic payments upon 

request.

The Employer shall provide all necessary forms.

ELECTRONIC PAYMENTS

DAILY RECORDS

The Contractor shall keep daily records of people and equipment employed as well as a site diary in respect of

work performed on the site. 

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,

reflecting the number and description of tradesmen and labourers employed by him and all Sub-Contractors on

the works each day. 

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,

reflecting  the number, type and capacity of all plant, excluding hand tools, currently used on the works. 

July

August

September

October

November

CURRENT YEAR

December

The Contractor shall allow in his programme for the following number of days for rain days (rain > 10mm per day) 

as per the table below:

The Contractor shall within 10 calendar days after receiving notice from the Engineer and prior to receiving a

completed copy of this agreement, including the schedule of deviations (if any), contact the Employer’s agent

(whose details are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of

insurance and any other documentation to be provided in terms of the conditions of contract identified in the

Contract Data.

BONDS AND GUARANTEES

3

3

3

3
3
3
3
3

3

3

3

3

YEAR + 1

RECORDING OF WEATHER

The Contractor shall keep record of abnormal climatic conditions to facilitate the adjudication of claims for

extension of the contract period.

January
February
March

MANAGEMENT MEETINGS

In order to facilitate the smooth functioning of the Works and to ensure the closest co-operation between all the

parties concerned, the Employer will call for regular meetings to be held on the site, at which a senior member of

the Contracting firm and the General Foreman of the Works will always be required to be present. 

In addition to the above, other persons will be required to attend these meetings as and when their presence is

necessary, e.g., Consultants in all disciplines, representatives of the various Sub-Contractors, etc. 

Proper minutes of these meetings will be kept by the Employer\Principal Agent and copies will be circulated to all

persons attending the meetings and to others who need to be kept informed.

FORMS FOR CONTRACT ADMINISTRATION
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5.8

5.9

5.10

5.11

Clause 

Numbers

4.1.7

4.2.1

4.2.2

4.2.3

Signed off as-built drawings.

The responsibility strategy assigned to the Contractor for the works is:

Not applicable

Not applicable

Drawings & other info are to be submitted in accordance with the contractors programme

Strategy A

The structural engineer is:

PAYMENT CERTIFICATES

INSURANCE PROVIDED BY THE EMPLOYER

Not Applicable

Requirements will be in accordance with the Employers prescriptions.

The requirements for drawings, information and calculations for which the Contractor is responsible are:

SECTION 2

SPECIFICATION DATA ASSOCIATED WITH SANS 1921-2004

PERMITS

The Contractor is advised that, in the case of an existing building or institution, all security measures in force will

remain in operation and he must acquaint himself and his Employees with them as he and his Employees will at

all times be subject to these measures. 

The Contractor will on no account extend his operations beyond the confines of the building site as indicated by

the Employer and must ensure that all his Employees are made aware of these limits. Any Employee

disregarding this instruction and found outside the limit of the building site without authority, shall be redeployed

immediately and shall not again be employed on this Contract. 

The Contractor will be responsible for ensuring that this instruction is strictly enforced and must provide and

remove upon completion or when directed, such other necessary temporary barriers, fences, etc., as may be

required and is to allow opposite this item for any charges he may wish to make in this connection. 

The Employer will accept no responsibility whatsoever for damage to or the loss of plant, materials, etc., from the

site.

PROOF OF COMPLIANCE WITH THE LAW

The following certificates must be provided before first delivery is taken: 

- Electrical Compliance Certificate 

- Lightning Certificate

- Electrical and Mechanical test certificates

- SANS 10400-A:2010 compliance certificates

- Latest National Building Regulation 

- Asbestos removal compliance certificates
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4.3

4.12.1

4.12.2

4.12.3

The Contractor shall arrange for the installation of a lockable telephone in the Office for the Inspector of Works

for the duration of the Contract. The Contractor will be required to make the necessary application for

connection and give all notices on behalf of the Employer. The Employer will, however, be responsible for the

direct payment of all fees, rentals and other charges by Telkom for the service for the Inspector of Works and for

all calls made from this telephone.

Office accommodation, equipment, accommodation for site meetings and other facilities for use by the

employer and his agents are:

OFFICE FOR FOREMAN

Provide, erect, maintain and remove at completion a suitable temporary office for the Contractor or his Foreman,

perfectly secured, lighted and ventilated and having a desk with drawers.

TELEPHONE

Provide, erect, maintain and remove at completion a well constructed temporary office for the Inspector of Works

not less than 4 x 3 m on plan and 3 m high to eaves to the approval of the Employer. The office shall be

constructed of wood framing covered externally with corrugated iron or corrugated asbestos and with a lean-to

roof covered with the same material as the external wall covering. The office shall be lined internally with soft

board or other approved material and a ceiling shall be provided of the same material as the internal lining. A

suspended wood floor shall be provided and is to finish not less than 300 mm above the ground level. A

lockable door and a window, which provides adequate light and ventilation, shall be fitted. 

An office constructed of 115 mm thick brick-work and provided with a screeded concrete floor and roofed and

ceiled as above described may be accepted as an alterative but prior permission of the Employer will be

necessary before construction of such an office is commenced and his requirements shall be stated and fulfilled

by the Contractor. 

The office shall be fitted in an approved manner with a sloping topped desk of height and length suitable for the

laying out and studying of drawings, a desk or table with not less than two lock-up drawers, shelves, seating and

wash-stand, and the Contractor shall provide all necessary attendance.

TELEPHONE IN OFFICE FOR INSPECTOR OF WORKS

The Contractor shall provide a telephone on the site for the use of the Contractor and all Sub-Contractors for the

duration of the Contract, and must make the necessary application for connection, give all notices and pay all

fees, rentals and charges for the service and also for all calls.

OFFICE FOR INSPECTOR OF WORKS

Fabrication drawings that the contractor is to provide to the employer are:

None

The planning, programme and method statement are to comply with the following:

N/A

Samples of materials

The work is to be executed with materials of the best specified and in the most substantial and workmanlike

manner under the inspection of the Employer and to his satisfaction. 

The Contractor shall furnish, without delay, such samples as called for or may be called for by the Employer, who

may reject all materials or workmanship not corresponding with the approved sample. 

The samples of materials, workmanship and finishes that the Contractor is to provide and deliver to the employer

are:

TBC
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4.14.6

4.17.1

4.17.3

4.17.4

4.18

4.22

Requirement for detection apparatus

Should the Contractor come in contact with any underground cables or pipes during excavations, immediate

notification must be made to the Employer and all work in the vicinity of such cables, pipes, etc., shall cease until

authority to proceed has been obtained from the Employer. Should the Contractor damage underground cables

or pipes resulting in a disruption of services to an existing institution such damage shall be repaired immediately.

Services which are known to exist on the site:

SHED

Provide, erect, maintain and remove at completion, ample temporary sheds for the proper storage of materials

and for the use of the workmen, and remove when no longer required.

The requirement for provision and erection of signboards are:

List of applicable sub-contractors to be compiled post award.

WORK BY NOMINATED AND SELECTED SUBCONTRACTORS COMPRISE:

None

ADDITIONAL HEALTH AND SAFETY REQUIREMENTS ARE:

By the submission of a tender, any Tenderder will, if awarded the contract to which this tender document relates,

be deemed to be the mandatory as envisaged by Section 37 (2) of the Act. As a mandatory the successful

Tenderder will be deemed to be the “principal contractor” and an employer in his/her/their own right with duties

as prescribed in the Act and accordingly will be deemed to have agreed to be solely responsible for ensuring that

in connection with the service to which this tender document relates, all work will be performed and machinery

and plant used in accordance with the Act. Should the Contractor, for whatever reason be unable to perform as

required by the Act, the Contractor undertakes to inform the Employer accordingly. 

Tenderders are advised that it is a Condition of this Tender that a 'Construction Phase Safety, Health and

Environmental Plan' specifically relates to the project for which tenders are being submitted and must be

prepared by the Tenderder and submitted with the other tender documents at the time of tender. Failure to do so

will invalidate the tender.Tenderders are therefore advised to study the 'Construction Safety, Health and Environmental Specification'

which is issued as part of this tender document, the Model Preambles to Trades - 2008, any project Specification

included in this tender document and any and all drawings which are referred to and issued as part of this tender

document before preparing their own project specific 'Construction Phase Safety, Health and Environmental

Plan' . Tenderders are also advised that such a plan which is submitted with a tender but is incomplete or

considered inadequate by the Employer or his Representative will invalidate the tender. 

The Contractor will be deemed to have satisfied himself with his obligations in terms of the Act and to have

allowed for all costs arising from compliance with the Act as no claim for extra costs arising from compliance

with, and obligations in terms of the Act will be entertained.

Supply, erect, maintain and remove at completion a painted notice board, size overall 2800 x 2345 mm high sign

written to detail as Drawing No. T9506 which drawing is available from offices of the Department of Public

Works. Only the official notice board is to be displayed on the site and no Sub-Contractor's boards will be

permitted. The Contractor, at his own cost, may provide a board on which all sub-contract firms' names may be

sign written. The notice board is to be to the approval of the Employer and is to be maintained in first class

condition and placed where directed at the entrance to the site and remain there for the duration of the Contract.

Investigate and provide detail drawings.

Requirement for the termination, diversion or maintenance of existing services:
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RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS
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(a)

(b)

(c)

 (a)

C4.1 SITE INFORMATION 
GCC FOR CONSTRUCTION WORKS (2 Edition of 2010)

Project title: RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS

Tender No. ZNB 5009/2022-H Project Code: N/A

Not applicable

C4.1 Site Information

C4.1 GENERAL

The project is located as follows: R. K. Khan Hospital: 336 R K Khan Cir, Westcliff,

Chatsworth, 4092. Co-ordinates: -29.90814, 30.89131. The works are to be undertaken on a

fully fledged working environment, all premises are occupied by staff and patients. Buildings

are narrowly spaced careful consideration is to be taken on commencement and during

construction. 

The site is fully occupied extra caution will need to be taken on execution of the works and on

delivery of materials that no staff or patient is harmed.

The works are to be undertaken on a fully fledged working environment, all premises are 

occupied by staff and patients. 

C4.2 GEOTECHNICAL INVESTIGATION REPORT
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RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS
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ANNEXURES

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS
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1. PREAMBLE

This agreement is made and entered into by and between

 

 

of the first part and

 

 

 

of the second part and

 

 

 

of the third part.

(allow for additional parties as necessary).

Whereas the foregoing parties have resolved to form a Joint Venture under the title of

 

 

 

for the exclusive purposes of securing and/or executing the Contract to be awarded by

for (brief description of Contract)

Now it is hereby agreed as follows :

2. DEFINITIONS AND INTERPRETATION

2.1 Definitions

The following words and expressions shall have the meanings indicated, except where the context otherwise

requires. Defined terms and words are, in general, signified in the text of the Agreement by the use of capital

initial letters, but the absence of such letters does not necessarily signify that a term, or word, is not defined.

‘Agreement’ means the agreement between the Members of the Joint Venture and includes this model form of 

agreement together with the Preamble, Specific Provisions, if any, Schedules ‘A’, ‘B’ and ‘C’ and 

any relevant Documents prepared prior to the signing of the Agreement and appended thereto.

‘Contract’ means the contract with the Employer for the supply of the Deliverables, for the purposes of securing

and executing which, the Joint Venture has been formed.

‘Deliverables’ means the works and/or services, equipment, materials, goods, etc. to be furnished by the

Joint Venture to the Employer in terms of the Contract.

‘Document’ means any written, drawn, typed, printed, or photographic material, which relates to the Agreement.

‘Employer’ means the person, or body, which is to award the Contract and will employ the Joint Venture if it is 

awarded the Contract.

‘Joint Venture’ means the joint venture formed by the Members in accordance with the Agreement.

‘Management Committee’ means the body established in terms of the Agreement to manage all aspects of the 

work of the Joint Venture in securing and executing the Contract and in meeting the provisions

for the Agreement.

‘Member’ means a person, or body which, being a party to the Agreement, is a member of the Joint Venture.

Joint Venture Agreement
(March 2004)

(First Edition of CIDB document 1017)

(name of Employer)

to the KZN Department of Health in respect of the following project:

RK KHAN HOSPITAL - FLOOD DAMAGE RECOVERY WORKS
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‘Member’s Interest’ means the proportion expressed as a percentage, which the total monetary value of all 

resources provided and contributions made by a Member towards the execution by the Joint

Venture of the Contract bears to the total of such values by all Members and, unless otherwise

indicated in the Agreement, represents the extent to which the Member participates in the fortunes 

of the Joint Venture.

‘Representative’ means the person representing a Member on the Management Committee.

‘Schedules’ means Schedules ‘A’, ‘B’ and ‘C’ which set out general, financial and other information relating

to the Members and the obligations, duties, rights, risks and benefits arising from their participation

in the Joint Venture.

‘Specific Provisions’ means the variations, if any, required to this standard form of agreement for the specific

purposes of the Agreement.

 

2.2 Interpretation

Unless inconsistent with the context, an expression in the Agreement which denotes:

• any gender shall include the other genders

• a natural person shall include a juristic person and vice versa

• the singular shall include the plural and vice versa

2.3 Headings

The headings to clauses of the Agreement shall not be considered part thereof, nor shall the words they

contain be taken into account in the interpretation of any clause.

2.4 Law

The Agreement shall be construed in accordance with and governed by the laws of the Republic of South Africa

 and the English language versions shall prevail.

2.5 Language

English shall be exclusively used by the Members in the preparation of Documents unless otherwise indicated.

2.6 Conflict between Agreement and Contract

Should any provision of the Agreement be in conflict with the terms of the Contract, the Agreement shall be

amended to the approval of the Management Committee so as to eliminate the conflict.

3. JOINT VENTURE GENERAL

3.1 Establishment and Purpose

The Joint Venture established by the Members in terms of the Agreement is an unincorporated association with

the exclusive purposes of securing and executing the Contract for the benefit of the Members.

3.2 Termination

The operation of the Joint Venture and the validity of the Agreement shall terminate if and when it becomes

evident that the Joint Venture will not be awarded the Contract, or, if the Joint Venture secures the Contract,

when all obligations and rights of the Joint Venture and the Members in connection with the Contract and the

Agreement have ceased and/or been satisfactorily discharged.

Unless otherwise decided by the Management Committee, the Agreement shall not terminate if a Member

changes its name, or is taken over by, or merged with, another body.

3.3 Exclusivity

Unless otherwise agreed by the Management Committee, or provided for in the Contract no Member shall 

engage in any activity related to the Contract other than as a Member of the Joint Venture and Members shall

ensure that their subsidiaries and other bodies over which they have control comply with this requirement.

3.4 Participation of Members

3.5 Management

This agreement will terminate when any one of the Members resigns, are liquidated or opts out of this agreement and the Joint 

Venture will be in breach of contract with the Employer and their contract could be cancelled.

Except as may otherwise be stipulated in the Agreement, each Member shall be responsible for all costs incurred by it prior to the 

date of inception of the Agreement.

Subsequent to the date of inception of the Agreement, each Member shall, participate in the operations, risks, responsibilities and

fortunes of the Joint Venture including, inter alia, the provision of funding, sureties, guarantees, insurances, human and other

resources and participation in profits and losses to the extents indicated in the Schedules. Participation in any aspect not covered in

the Schedules shall, if an agreement cannot be reached between the Members, be to the same extents as indicated by the

Members Interests.

The affairs of the Joint Venture shall be directed and controlled by the Management Committee, as set out in Section 4 hereof.
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3.6 Confidentiality

3.7 Assignment

3.8 Subcontracting

3.9 Variations to Agreement

3.10 Liability

4. MANAGEMENT OF JOINT VENTURE

4.1 General

4.2 Management Committee

4.2.1 Composition

All matters relating to the Agreement and the Contract shall be treated by the Members as confidential and no such matter shall be 

disclosed to any third party without the prior written approval of the Management Committee.

Each member shall, not later than three working days after the signing of the Agreement, appoint its Representative and notify the 

other Members of the name and contact details of the Representative. Such Representative shall have the power to bind the 

Member that he represents in all matters relating to the execution of the Contract and the performance of the Agreement.

No Member shall be party to the dissemination of publicity relating to the Contract, or the Agreement, without the prior written 

approval of the Management Committee and the Employer.

No Member shall cede, assign, or in any other way make over any of its rights, or obligations, under the Agreement without the prior 

written consent of the Management Committee.

No Member shall subcontract any obligation, work or duty for which it is, itself, responsible in terms of the Agreement without the 

prior written consent of the Management Committee.

No variation, modification, or waiver of any part of the Agreement shall be of any force, or effect, unless unanimously agreed by the 

Members and reduced to writing.

Each Member warrants that it will indemnify the other Members against all legal liabilities arising out of, or in connection with the 

performance of its obligations under the Agreement.

It is acknowledged by the Members that they may be held jointly and severally liable in respect of claims against the Joint Venture 

by the Employer or third parties.

The affairs of the Joint Venture shall be directed, controlled and managed by the Management Committee, which, within the terms 

of the Agreement and the Contract, shall have full authority to bind the Members in all matters relating to the affairs of the Joint 

Venture.

Communication between the Joint Venture and the Employer, or third parties, relating to the Contract shall be conducted exclusively 

by the Management Committee, or by such person as it may delegate to perform this function.

The Management Committee shall have the power to appoint a project manager and/or such other persons as it may see fit to 

appoint for the purpose of executing the Contract and may delegate such of its powers, responsibilities and duties as it may 

consider necessary, or desirable, to persons or bodies appointed or seconded for this purpose.

Such administrative functions as are necessary to ensure the effective operation of the Management Committee shall be performed 

by its chairman.

The Management Committee shall, unless otherwise agreed by all the Members, consist of one Representative of each Member 

and each Member shall be obliged, at all times, to maintain a Representative on the Management Committee.

A Member shall be entitled, after giving the other Members not less than three working days written notice of his intention to do so, 

appoint, remove and/or replace, an alternate who shall, at any meeting of the Management Committee from which the 

Representative whom he represents is absent, be vested with all rights and powers and subjected to all the obligations of the 

absent Representative.
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4.2.2 Meetings

4.2.3 Decisions

4.2.4 Powers and duties

4.2.4.1

4.2.4.2 Managing the day to day affairs of the Joint Venture.

4.2.4.3

4.2.4.4

4.2.4.5

4.2.4.6

4.2.4.7 Controlling and approving the appointment of all subcontractors.

4.2.4.8

5 RESOURCES OF JOINT VENTURE

Formulating overall policy in regard to the achievement of the objectives of the Joint Venture.

The chairman of the Management Committee shall be the Representative of the Member which has the largest Member’s Interest. If 

two, or more, Members have the same, largest Member’s Interest, the chairmanship shall rotate between the Representatives of 

such Members at three monthly intervals, the order of rotation to be determined by ballot.

Notwithstanding the foregoing, the chairmanship of the Management Committee may be determined, or changed, at any time by 

unanimous decision of the Management Committee.

No remuneration shall be paid by the Joint Venture to Representatives or their alternates for serving on the Management 

Meetings of the Management Committee shall take place at such times and places as the Management Committee may determine, 

provided that the chairman shall convene a meeting of the Management Committee to be held not later than ten working days after 

he has been requested, in writing, by a Member to do so. Not less than five working days written notice of any meeting of the 

Management Committee shall be given to all Representatives and their alternates.

The Management Committee may permit, or invite, persons other than Representatives or alternates to attend any of its meetings, 

but such persons shall not have voting rights.

Each Representative shall have one vote on the Management Committee and where, in terms of this clause, a casting vote is 

required, this shall be exercised by the chairman.

All decisions of the Management Committee shall, desirably, be unanimous. Accordingly, if unanimity cannot, initially, be achieved 

in regard to a decision, the meeting at which that decision is sought shall be adjourned for a period of 48 hours to enable 

Representatives to consult with their principals. If, on resumption of the adjourned meeting, unanimity can still not be achieved, the 

decision, provided it is not one requiring unanimity of the Members, shall be taken by majority vote and, in the event of a tie, the 

chairman shall exercise a casting vote.

A Member not satisfied with a majority decision of the Management Committee may declare a dispute, to be dealt with in terms of 

Clause 8 hereof, but the majority decision shall, nevertheless, be implemented with immediate effect.

Decisions of the Management Committee, whether taken at a meeting, or otherwise, shall be recorded in written minutes, which 

shall be distributed by the chairman to reach the Representatives not later than five working days after those decisions were taken. 

Such minutes shall be deemed to have been affirmed by the Representatives unless written notice of dissent is received by the 

chairman not later than three working days after receipt of the minutes by the Representative.

The functions, responsibilities and powers of the Management Committee shall include, inter alia, those listed below:

Monitoring, directing and co-ordinating the activities of the Members to ensure that the objectives of the Joint Venture are achieved 

and that the obligations and responsibilities of the individual Members are met.

Monitoring and controlling the financial affairs of the Joint Venture and ensuring that proper books of account and financial records 

relating to affairs of the Joint Venture are maintained in an approved form and submitted to the Management Committee for 

approval at regular intervals, which shall not be longer than one month.

Determining the necessity for and the details of any changes in the duties and responsibilities of Members provided that any 

resulting changes in Members’ Interests shall be unanimously approved by the Members.

Determining the terms and conditions of employment of personnel and the emoluments applicable to staff seconded to the Joint 

Venture by the Members.

Procuring, after the completion of the Contract and the release of all bonds, guarantees and sureties given in respect of the 

performances of the Joint Venture and the Members, the preparation and auditing of a final set of accounts, on the basis of which 

the final profits, or losses, attributable to the individual Members shall be determined and any necessary adjustments effected.

The resources to be utilised by the Joint Venture in securing and executing the Contract shall, insofar as these are to be provided 

directly by the Members, be as set out in the Schedules and may, from time to time, be amended by decision of the Management 

Committee, provided that the Member’s Interests are not, except with the unanimous approval of the Members, affected thereby.

Similarly, specific areas of responsibility of the Members for the performance of work and the provision of facilities shall be as set 

out in the Schedules and may, from time to time, be amended by decision of the Management Committee, provided that the 

Members’ Interest are not, except with the unanimous approval of the Members, affected thereby.
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5.1 Schedule ‘A’ (General)

Schedule ‘A’ shall contain general information relating to the Joint Venture including, inter alia,

the following :

1. The Employer’s name and address.

2. A brief description of the Contract and the Deliverables.

4. The Members’ Interests.

5. A statement indicating whether, or not, Specific Provisions apply to the Agreement.

6. A schedule of insurance policies which must be taken out by the Joint Venture and by the individual Members.

5.2 Schedule ‘B’ (Financial)

5.3 Schedule ‘C’ (Contributions by Members)

1. Staff seconded to the Joint Venture.

2. Work carried out and services provided to, or on behalf of, the Joint Venture.

3. Plant, equipment, facilities etc. made available for use by the Joint Venture.

4. Materials and goods supplied to, or on behalf of, the Joint Venture.

5. Licences, sureties, guarantees and indemnities furnished to, or on behalf of, the Joint

Venture.

6. Joint Venture Disclosure form required for the Contract.

6. BREACH OF AGREEMENT

7. INSOLVENCY OF MEMBER

1. The working capital required by the Joint Venture and the extent to which and manner whereby this will be provided and/or 

guaranteed by the individual Members from time to time.

3. The name, physical address, communications addresses and domicilium citandi et executandi of each Member and of the Joint 

Venture.

7. A Schedule of sureties, indemnities and guarantees that must be furnished by the Joint Venture and by the individual Members.

8. Details of the persons, who, in the event of failure by the Members to reach agreement on the appointments of mediator and 

arbitrator, will nominate appointees to these positions in terms of Clauses 8.2 and 8.3.

Schedule ‘B’ shall contain information regarding the financial affairs of the Joint Venture including, inter alia, the following :

If a Member breaches any material provision of the Agreement, or delays or fails to fulfil its obligations in whole, or in part, and does 

not remedy the situation within fourteen calendar days of receipt of notice from the Management Committee, or another Member, to 

do so, the other Members shall have the right, without prejudice to any other rights arising from the default, to summarily terminate 

the Agreement and re-assign the defaulting Member’s rights and obligations in the Joint Venture as they see fit and withhold any 

moneys due to the defaulting member by the Joint Venture.

Each Member shall indemnify the other Members against all losses, costs and claims which may arise against them in the event of 

the Agreement being terminated as a result of breach of the Agreement by the said Member.

Should a Member be placed in liquidation, or under judicial management, whether provisionally or finally, or propose any 

compromise with its creditors, the other Members shall be entitled to proceed in terms of Clause 6, as if the Member had breached 

the Agreement.

5. The intervals at which interim financial accounts and forecasts will be prepared for approval by the Management Committee.

6. Insofar as not covered in Schedule ‘C’, the basis on which contributions of various types by the Members towards the work of the 

Joint Venture in securing, executing, managing and satisfactorily completing the Contract, will be valued.

7. The basis on which profits and/or surplus cash will, if available from time to time, be distributed to Members.

8. The basis upon which losses, if any, are to be apportioned to Members.

Schedule ‘C’ shall set out the contributions of various types, other than cash, that will be made by the individual Members towards 

the work and obligations of the Joint Venture and shall, as far as possible, indicate the monetary values to be placed on such 

contributions, which may include, inter alia, the following :

2. The banking accounts that are to be opened in the name of the Joint Venture and the manner in which these are to be operated.

3. The rates of interest that will be applicable to amounts by which Members are in debit, or credit, to the Joint Venture.

4. The names of the auditors and others, if any, who will provide auditing and accounting services to the Joint Venture.
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8. DISPUTES

8.1 Settlement

8.2 Mediation

8.3 Arbitration

9. DOMICILIUM

by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

The mediator is authorised to end the mediation process whenever in his opinion further efforts at mediation would not contribute to 

a resolution of the dispute between the Members.

Where a dispute or claim is not resolved by mediation, it shall be referred to arbitration by a single arbitrator to be selected by 

agreement between the Members or, failing agreement, to be nominated by the person named for this purpose in Schedule ‘A’.

The Member requiring referral to arbitration shall notify the other Members, in writing, thereof, not later than thirty calendar days 

after the mediator has expressed his opinion, failing which the mediator’s opinion shall be deemed to have been accepted by all 

Members and shall be put into effect.

Arbitration shall be conducted in accordance with the provisions of the Arbitration Act No. 42 of 1965, as amended, and in 

accordance with such procedure as may be agreed by the Members or, failing such agreement, in accordance with the rules for the 

Conduct of Arbitrations published by the Association of Arbitrators and current at the date that the arbitrator is appointed.

The decisions of the arbitrator shall be final and binding on the Members, shall be carried into immediate effect and, if necessary, 

be made an order of any court of competent jurisdiction.

Thus done and signed at ______________________________ this _____ day of ____________________20___

If agreement cannot be reached, an aggrieved Member shall, if he intends to proceed further in terms of Clause 8.2 hereof, advise 

all other Members in writing that negotiations have failed and that he intends to refer the matter to mediation in terms of Clause 8.2.

Not earlier than ten working days after having advised the other Members, in terms of Clause 8.1, that negotiations in regard to a 

dispute have failed, an aggrieved Member may require that the dispute be referred, without legal representation, to mediation by a 

single mediator.

The mediator shall be selected by agreement between the Members, or, failing such agreement, by the person named for this 

purpose in Schedule ‘A’. The costs of the mediation shall be borne equally by all Members.

The mediator shall convene a hearing of the Members and may hold separate discussions with any Member and shall assist the 

Members in reaching a mutually acceptable settlement of their differences through means of reconciliation, interpretation, 

clarification, suggestion and advice. The Members shall record such agreement in writing and thereafter they shall be bound by 

such agreement.

The Members choose domicilium citandi et executandi for all purposes of and in connection with the Agreement as stated in 

Schedule ‘A’. A Member shall be entitled to change his domicilium from time to time, but such change shall be effective only on 

receipt of written notice of the change by all other Members.

Member No. 1

The Members shall negotiate in good faith and make every effort to settle any dispute, or claim, that may arise out of, or relate to, 

the Agreement.

For and on behalf of___________________________________________________________________[Company]

As witnesses 1. ___________________________                  As witnesses 2. ___________________________

Member No. 2

Thus done and signed at ______________________________ this _____ day of ____________________20___

For and on behalf of___________________________________________________________________[Company]
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by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

[Allow for additional parties as necessary].

Member No. 3

Thus done and signed at ______________________________ this _____ day of ____________________20___

For and on behalf of___________________________________________________________________[Company]

As witnesses 1. ___________________________                  As witnesses 2. ___________________________

As witnesses 1. ___________________________                  As witnesses 2. ___________________________
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