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The National Industrial Participation Programme
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Bid Data

Authority to Sign Bid

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION

THE BID
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Bid Notice and Invitation to Bid
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Particulars of Electrical Contractor

Capacity of Bidder
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site meeting. (if applicable)

Record of Addenda to Bid Documents

Authority for Consortia or Joint Venture’s to Sign Bid
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Financial Standing and other resources of Business Declaration (If 
Applicable).

Confirm Receipt of Offer and Acceptance
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Contractor's Safety, Health and Environmental Declaration.
Equipment Schedules-Mechanical / Electrical / Security Material
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"Quality" shall mean totality of features and characteristics of a product or service that bears on 
the ability of the product or service to satisfy stated or implied needs.

Any reference to words Bid or Bidder herein and/or in any other documentation shall be construed 
to have the same meaning as the words Bid or Bidder. These forms are for internal and external 
use for the KZN Department of Health, Provincial Administration of KwaZulu-Natal.

No alternative Bids will be accepted.

The Total (Including Value Added Tax) on the Final Summary of the Bill of Quantities must be
carried to the "Offer" part only of the Form of Offer and Acceptance - T2.21

"Enterprise" shall mean the legal Bidding Entity or Bidder who, on acceptance of the Offer, would
become the contractor"

IMPORTANT NOTICE TO BIDDERS
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THE BID

 

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION
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PART T1. - BID PROCEDURES
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T1.1 -  BID NOTICE AND INVITATION TO BID

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION
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1

2

3

X

X

X

X

X

X

X
X
X
X
X

11:00:00

Bidders must fulfil the functionality criteria first before their price will be considered.

Validity period:

Only bidder’s who are responsive to the following responsiveness criteria are eligible to submit bids:

It is estimated that bidders should have a CIDB contractors grading designation of 8GB or higher. No alternative Class of work, as
refered to in Clause 25(3)(a)(i) of the CIDB Regulations, as amended, is anticipated for this project.

the combined contractor grading designation calculated in accordance with Clause 25(6) of the Construction Industry
Development Board Regulations is equal to or higher than a contractor grading designation in accordance with the sum
tendered for a 8GB or higher, class of construction works, or a value determined in accordance with the latest
Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations.

It is estimated that Potentially Emerging enterprises should have a CIDB contractor grading of (N/A) and satisfy the criterion
stated in the Tender Data. ( Only applicable if Client has an Official Mentorship programme in place to assist potentially
emerging enterprises)
All Tenderer's should have a CIDB Class of Construction Contractor Grading Designation as indicated above. No Tenderer
with a PE status can be considered If "N/A" is indicated above because the Department does not have an Official
Mentorship Programme in place to assist a Potentially Emerging Enterprise.

Joint ventures are eligible to submit bids provided that:

Complete priced Bill of Quantities to be submitted on the day of the bid closing date.

Closing time:

Financial Standing and other resources of Business Declaration (If Applicable).

Proof of Paid Municipal Rates and Taxes (F3.13.1 - Bid Data) (Attach)
Proof of UIF Registration (F3.13.1 - Bid Data) (Attach)

Compulsory Enterprise Questionnaire.

x

Refer to Table 9 of the Regulation for requirements of combinations.

T1.1 BID NOTICE AND INVITATION TO BID
THE KZN DEPARTMENT OF HEALTH INVITES BIDS FOR THE PROVISION OF:

Bid no:

Advertisement 
date:

Project title:

N/A

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION

22 September 202113 August 2021

Project Code:ZNB 9929/2021-H

Closing date:

120 days

X

Only those bidders who are registered with the CIDB, or are capable of being so prior to the evaluation of submissions, in a
contractor grading designation equal to or higher than a contractor grading designation determined in accordance with
the sum tendered, or a value determined in accordance with the latest Regulation 25(1B) or 25(7A) of the Construction
Industry Development Regulations for a :

the lead  partner has a contractor grading  designation in the 8GB or higher, class of construction work; or

Contractor's Safety, Health and Environmental Declaration.

Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)(b) of the Compensation for
Occupation Injuries and Disease Act, 1993, a Bidder may not be awarded a contract if he/she is not registered and in good 
standing with the Compensation Commissioner.

Bid document must be properly received on or before the tender closing date and time specified on the invitation, fully
completed and signed in ink (All as per Standard Conditions of Tender).

Submission of Compulsory Returnable Schedules documents as per List of returnable documents.

8 GB or higher, class of construction work, are eligible to have their bids evaluated.

Bid values in close proximity to the limit of a bid value range will be dealt with in accordance with Clause 25(3)(a)(ii) and
25(7A) of the latest amended Regulation.

every member of the joint venture is registered with the CIDB; and

Tax Compliance Status (TCS) PIN number and bidder's or entity tax reference number.

Part T1
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Postal Address:

Street Address:

Telephone Number CODE _______________ NUMBER ______________________________________________________________

Cellphone Number:

Facsimile Number: CODE _______________ NUMBER ______________________________________________________________

E-mail Address:

VAT Registration Number:

YES               or NO

YES               or NO

[Tick Applicable Box]

A Verification Agency Accredited by the South African Accreditation System (SANAS)
YES               or NO

YES               or NO

x

70 Points

90 points

1.
(a) 10 Points
(b) 9 Points
(c) 6 Points
(d) 5 Points
(e) 4 Points
(f) 3 Points
(g) 2 Points
(h) 1 Points
(i) Points

(a) Points
(b) Points
(c) Points
(d) Points

10 Points

Level 2

Level 7

[insert specific goal]

Level 5

Contract participation goal by awarding contracts to targeted enterprises

Level 3
Level 4

Level 1

[insert specific goal]

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS / SERVICES / WORKS 
OFFERED? [If yes, enclose proof]

B-BBEE Status Level of Contributor Number of Points

NOTE

Level 8
Non-compliant contributor

Level 6

Total must equal 10 or 20 points

[insert specific goal]

2.       Other specific goals (according to the PPPFA):

TAX COMPLIANCE STATUS (TCS) PIN TO VARIFY ON LINE COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING (T2.19)

This bid will be evaluated according to the preferential procurement model in the Preferential Procurement Policy Framework Act,
2000: Preferential Procurement Regulations, 2017: 

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN YOUR BID BEING 
DISQUALIFIED)

Name of Bidder:

HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (T2.9)                                                                    

IF YES,  WAS THE CERTIFICATE ISSUED BY A VERIFICATION AGENCY ACCREDITED BY 
SANAS? 

Preference points system:
Preferences are offered to Bidder's who have attained the following B-BBEE status level of contributor in accordance with the table 
below: 

Quality requirement:

Preference point scoring system will be based on the following points:

  80/20 Preference point scoring system   90/10 Preference point scoring system

Price:

See Quality Criteria in Annexures 6 of the Annexures attached to this document.

Part T1
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1

2

3

4
5
6

7

8

on:

 

310 JABU NDLOVU STREET
PIETERMARITZBURG

3201

The successful bidder will be required to fill in and sign a written JBCC 2018 2nd Edition 6.2 Contract.

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE OR TECHNICAL INFORMATION MAY BE DIRECTED 
TO:

01 09 2021 Time 10:00

TENDER DOCUMENTS MAY BE:

0636945210

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Fax no:

Mr. S. Mhlongo 033 940 2513DOH Project Manager:

DEPOSIT / RETURN OF TENDER DOCUMENTS: (Bid Documents)

All tenders must be submitted on the official forms – (not to be re-typed)

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT FOR 
CONSTRUCTION WORKS (JBCC 2018) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT

E-mail:

Northdale Hospital Nurses Residence

Telephone no:

sibusisothandanani.mhlongo@kznhealth.gov.za

Cell no:

CENTRAL SUPPLY CHAIN MANAGEMENT

Evaluate that non-financial proposals offered by tenderers, then advise tenderers who remain in contention for the award of 
the contract of the time and place when the financial proposals are to be opened.

DIRECTORATE

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data document. 

SITE INSPECTION MEETING
A Compulsory pre bid Site Inspection Meeting will take place as follows:

(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR 
PREFERENCE POINTS FOR B-BBEE)

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be accepted for
consideration.

All Bids must be submitted on the official forms – (Not to be re-typed)

DEPOSITED IN THE BID BOX AT:

310 JABU NDLOVU STREET, PIETERMARITZBURG, 3201

Where stated in the tender data that a two-envelope system has been followed, open only the non-financial proposal of valid 
tenders in the presence of tenderer's agents, who choose to attend, at the time and place stated in the tender data and 
announce the name of each tenderer whose technical proposal is opened.

COLLECTION OF TENDER DOCUMENTS:

Notes:

The bid box is generally open during official working hours.

The requirements in respect of the application of either 80/20 and 90/10 preference points scoring system, as reflected in
clause F3.11 of the Bid Data, will apply and the points reflected above for preferences will be adjusted accordingly on a pro-
rata basis if required.

Tender documents may be collected during working hours at the following address :

Open only the financial proposals of tenderers who, in the quality evaluation score, have more than the minimum number of 
points for quality stated in the tender data, and announce the score obtained for the non-financial proposals and the total 
price and any preferences claimed. Return unopened financial proposals to tenderers whose non-financial proposals failed to 
achieve the minimum number of points for quality.

Part T1
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T1.2 - BID DATA

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES ACCOMMODATION
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120 days

Clause 
number:

C.1.1
 

C.1.2

T1.1 -
T1.2 -
T1.3 -

T2.1 -
T2.2 -

C1.1 -
C1.2 -
C1.3 -

C2.1 -
C2.2 -

C3.1 -
C3.2 -
C3.3 -
C3.4 -
C3.5 -

C4.1 -
C4.2 -

T1.2  BID DATA
Project title: NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 

ACCOMMODATION

N/AProject Code:

Part C1: Agreements and Contract Data 

Validity period: 

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically to
this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it
and the Standard Conditions of Tender.

Part T2:  Returnable documents

CONTRACT

Tender Data
Annexure C - Standard Conditions of Tender

List of returnable documents
Returnable schedules (See different forms listed in T2.1 - Returnable Schedule )

11:00:00

TENDER

The conditions of Tender are the Standard Conditions of Tender as contained in Annexure C of the CIDB Standard
for Uniformity in Engineering and Construction Works Contracts as per Board Notice 423 of 2019 in Government
Gazette 42622 of 8 August 2019 as amended from time to time. (see www.cidb.org.za) Refer to Conditions of
Tender as bound into this document.

Closing time:

The list of Returnable Documents identifies which of the documents a Tenderder must complete when submitting a
Tender. The Tenderder must submit his Tender by completing the Returnable Documents including the priced Final
Summary of the Bills of Quantities, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering
the whole of the procurement document back to the Department bound up as it was when it was received.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard 
Conditions of Tender.

The single volume procurement document issued by the Employer comprises the following:

This procurement document has been formatted and compiled under the headings for a single volume approach as 
contained in table 5 of the CIDB’s “Standard for Uniformity in Engineering and Construction Works Contracts.”

ZNB 9929/2021-H Closing date:Bid No: 22 September 2021

The Employer is the Head: KZN Department of Health-Province of KwaZulu-Natal)
For this contract the single volume approach is adopted.

Tender Notice and Invitation to Tender
Part T1:  Tendering procedures

Form of Offer and Acceptance
Contract Data 
Form of Guarantee

Pricing Instructions
Bills of Quantities 

Scope of Works
Specification for HIV/AIDS awareness

Part C3: Scope of works

Part C2: Pricing data

HIV/STI Compliance report
Project Specific Construction Safety, Health and Environmental Specification
Supplementary Preambles

Site Information
Builders Lien Agreement

Part C4: Site information

Part T1
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C5.1 -
C5.2 -
C5.3 -
C5.4 -
C5.5 -
C5.6 -
C5.7 -
C5.8 -
C5.9 -
C5.10
C5.11
C5.12
C5.13

8GB

1

3

8GB

C.2.7

Yes   No X

For particulars regarding a pre-tender site inspection meeting (clarification meeting), see T1.1  Tender Notice and 
Invitation to Tender.

the combined contractor grading designation calculated in accordance with the Construction Industry 
Development Regulations is equal to or higher than a contractor grading designation determined in 
accordance with the sum tendered for a :

or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction 
Industry Development Regulations.

or higher class of construction work, are eligible to have their tenders evaluated.

every member of the joint venture is registered with the CIDB; 

C.2.1

C.2.12

If a tenderer wishes to submit an own alternative tender offer, the only criteria permitted for such alternative tender
offer is that it demonstrably satisfies the Employer’s standards and requirements. A tenderer may submit alternative
tender offers only if a main tender offer, strictly in accordance with all the requirements of the tender documents, is
also submitted. Provided that the tenderer’s main tender offer is according to specification and would under normal
circumstances be recommended for acceptance, his alternative tender offer may also be considered for the purpose
of the award of the contract. 

Alternative tender offer permitted:          

See end of T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER for combinations of 
JV's arrangements.

Only  those tenderers who are registered with  the CIDB, or are capable of being so prior to the evaluation of 
submissions, in a  contractor grading  designation  equal  to or higher than  a contractor grading  designation 
determined  in accordance  with the sum tendered, or a value determined in accordance with  Regulation 25(1B) or 
25(7A) of the Construction Industry Development Regulations for a :

For eligibility refer to T1.1 Tender Notice and Invitation to Tender

not lower than one level below the required the required grading designation in the class of works 
construction works under considerations and possess the required recognition status

2.     the lead partner has a contractor grading designation in the 8GB class of construction works or

Joint ventures are eligible to submit tenders provided that:

Geotechnical Investigation Report (If applicable)
EPWP Employment Contract

Fax:

Address:

Map of Tender submission location
Joint Venture Agreement
Health and Safety Specification

Part 5: List of Drawings/Annexure's

Health and Safety Bill of Quantities
Builders Lien Agreement

List of Drawings
Standard Preambles for all Trades (Rev 3) - DOH 2009
General Electrical Specifications
Lightning Protection Specifications

C.1.4

C.1.6
PP2B-Open Procedure
PP2-Competitive Selection Procedure Design by Employer

Capacity:

Attendance Register - Infrastructure and Other projects
EPWP Data Collection tool for Phase 3 system

Responsible person:  Prakasen Govender

Name:  
The Employer’s agent (Architect/Principal Agent) is:

E-mail:  

Tenderers must meet the minimum qualifying score for functionality criteria first before they can be 
considered for price and preference.

The second sentence shall read "Communications can be in any of the official languages recognised in KwaZulu-
Natal which is English, Afrikaans or Zulu but writing is preferred in English as this is generally accepted as a 
business language"

Tel: 

Part T1
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C.2.13.2

C.2.13.4

C.2.13.5

C.2.15

C.2.16

C.2.17

C.2.19
C.2.22

C.3.8

Tenderers are to ensure that their company details appear on the entire relevant Tender documentation and must be 
legible.

C.3.4

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation of the
contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and liability that the
alternative offer complies in all respects with the Employer’s standards and requirements. 

Only the complete Service as per the Bills of Quantities

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative offer to
cover the Employer’s costs of confirming the acceptability of the detailed design before it is constructed.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified or
proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to evaluate the
efficacy of the alternative and its principal elements, to take a view on the degree to which the alternative complies
with the Employer’s standards and requirements and to evaluate the acceptability of the pricing proposals.
Calculations must be set out in a clear and logical sequence and must clearly reflect all design assumptions. Pricing
Data must reflect all assumptions in the development of the pricing proposal. 

The second sentence shall read as follows "The Employer will hold all authorised signatories jointly and severally
liable on behalf of the tenderer". Tenderders proposing to contract as a Joint Venture shall submit a valid Joint
Venture Agreement before the Joint Venture's offer could be accepted. Individuals, Partnerships and Companies
proposing to contract as a party to a Joint Venture shall be jointly and severally liable on behalf of the Joint Venture.

Tenderers are to refer to List of Returnable Schedules and Scope of Works to establish what is required to be 
submitted with this tender.

a)  detrimentally affect the scope, quality, or performance of the Works, services or supply identified
     in the Scope of Work or
b)  significantly change the Employers or the Tenderers risks and responsibilities under the contract,
     or
c)  affect the competitive position of other Tenderers presenting responsive tenders, if it were to be 
     rectified.

A responsive tender is one that conforms to all the terms, conditions and specifications of the tender documents
without material deviation or qualification. A material deviation or qualification is one which, in the Employer's
opinion, would:

The employer must determine, on opening and before detailed valuation, whether each Tender offer properly
received:
a)  complies with the requirements of the Conditions of Tender.
b)  has been properly and fully completed and signed, and
c)  is responsive to the other requirements of the Tender documents.

The Employer’s address for delivery of tender offers and identification details to be shown on each tender offer
package are as per T1.1  Tender Notice and Invitation to Tender.
A Open Procedure will be followed

The closing time for submission of tender offers is as per T1.1 Tender Notice and Invitation to Tender.

Tenderers do not have to return all retained tender documents within 28 days after expiry of the Tender validity
period.

The location for opening of the tender offers, immediately after the closing time thereof shall be at:

The tenderer is to submit the Priced Bills of Quantities with the Returnable's at the closing of the tender.

The tender offer validity period is as per T1.1  Tender Notice and Invitation to Tender.
Sub-clause C2.17 does not preclude the negotiation of the final terms of the contract with the preferred tenderer,
following a competitive selection process, should the Employer elect to do so and provided that the competitive
position of the preferred tenderer is not affected.

Access shall be provided for inspections, tests and analysis as may be required by the Employer.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

Part T1
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(a)

(b)

(c)

(d)

(e)

(f)
i)

ii)

(g)
i)
ii)

(h)
(i)
(j)
(k)
(l)

(m)
(n)
(o)
(p)

C.3.15

C.3.17

the Tenderder signed the Form of Offer that is part of the Form of Offer and Acceptance.
the Tenderder submitted Preference Certificate, if applicable.
the Tenderder submit Final Summary of Bill of Quantities at tender closing.

the Tenderder submitted Financial standing & other resources of Business Declaration.

the Tenderder is registered with the Construction Industry Development Board in an appropriate contractor 
grading designation is required for this tender and the Tenderder has submitted a CIDB certificate of 
registration which clearly indicates the status "Active"

Tenderders must be registered on Government's Central Supplier Database (CSD) and include their master 
registration number (MAAA number) on the cover page of the tender document in order to enable the 
institution to verify the tenderers tax status on the CSD 

Tender offers will only be accepted if:C.3.13

the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the 
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from 
doing business with the public sector; and

All information required to assess ‘Functionality” as per Tender Data scheduled requirements
the Tenderder submitted Site Inspection Certificate from the Compulsory Briefing Meeting

the Tenderder has completed the Compulsory Enterprise Questionnaire and there are no conflicts of interest
which may impact on the Tenderder's ability to perform to the contract in the best interests of the employer
or potentially compromise the Tender process.

the Tenderder submitted Declaration of Interest.

the Unemployment Insurance Fund (UIF); and

 the Tenderder has not:

the Workmen's Compensation Fund 

abused the Employer’s Supply Chain Management System; or

failed to perform on any previous contract and has been given a written notice to this effect.

Provide to the successful Tenderder one copy of the signed contract document and one copy of an unpriced  bills of 
quantities

Providing the form of offer and acceptance does not contain any qualifying statements, it will constitute the formation 
of a contract between the employer and the successful Tenderder as described in the form of offer and acceptance.

Tenderders are informed that any formal dispute shall be resolved by being referred to Arbitration only. 

the Tenderder submitted Equipment Schedules, if applicable.

the Tenderder submitted Authority to Sign the tender.

the Tenderder is registered with:

the Tenderder is not in arrears for more than 3 months with municipal rates and taxes and municipal 
services charges.
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C.1 
C.1.1 Actions
C.1.1.1 

C.1.1.2

Note: 1)

2)

C.1.1.3

C.1.2 

C.1.3 
C.1.3.1 

C.1.3.2 

C.1.3.3 

a)   
i)

ii)

iii)

b)

c)

d)

C.1.4 

comparative offer means the price after the factors of a non-firm price and all
unconditional discounts it can be utilised to have been taken into consideration;

corrupt practice means the offering, giving, receiving or soliciting of anything of value
to influence the action of the employer or his staff or agents in the tender process; 

fraudulent practice means the misrepresentation of the facts in order to influence the
tender process or the award of a contract arising from a tender offer to the detriment of
the employer, including collusive practices intended to establish prices at artificial
levels.

Communication and employer’s agent
Each communication between the employer and a tenderer shall be to or from the employer's agent only, and
in a form that can be read, copied and recorded. Communication shall be in the English language. The
employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The name
and contact details of the employer’s agent are stated in the tender data.

These conditions of tender, the tender data and tender schedules which are required for tender
evaluation purposes, shall  form part of any contract arising from the invitation to tender.

For the purposes of these conditions of tender, the following definitions apply:

conflict of interest means any situation in which:
someone in a position of trust has competing professional or personal interests
which make it difficult to fulfil his or her duties impartially;
an individual or tenderer is in a position to exploit a professional or official capacity
in some way for their personal or corporate benefit; or
incompatibility or contradictory interests exist between an employee and the
tenderer who employs that employee.

Conflicts of interest in respect of those engaged in the procurement process include direct, 
indirect or family interests in the tender or outcome of the procurement process and any 
personal bias, inclination, obligation, allegiance or loyalty which would in any way affect 
any decisions taken.

The employer shall not seek and the tenderer shall not submit a tender without having a firm intention and the 
capacity to proceed with the contract.
Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

Interpretation
The tender data and additional requirements contained in the tender schedules that are included in
the returnable documents are deemed to be part of these conditions of tender.

 T1.3 - Annexure C - Standard Conditions of Tender
Note: Where this document refers to Bid or Bidder it shall be read as tender or tenderer

General

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their
dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously
and with integrity, and behave equitably, honestly and transparently and comply with all legal obligations and
not engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process shall avoid
conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of interest,
indicating the nature of such conflict. Tenderer's shall declare any potential conflict of interest in their tender
submissions. Employees, agents and advisors of the employer shall declare any conflict of interest to whoever
is responsible for overseeing the procurement process or as soon as they become aware of such conflict, and
abstain from any decisions where such conflict exists or recuse themselves from the procurement process, as
appropriate.

A conflict of interest may arise due to a conflict of roles which might provide an incentive 
for improper acts in some circumstances. A conflict of interest can create an appearance 
of impropriety that can undermine confidence in the ability of that person to act properly in 
his or her position even if no improper acts result.

Part T1
Bid Procedures 17

T1.3
Annexure C: Standard Conditions of Tender 



Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

C.1.5 
C.1.5.1

a)   

b)

c)

d)
C.1.5.2

C.1.5.3

C.1.6
C.1.6.1

C.1.6.2

C.1.6.2.4

C.1.6.2.2 All responsive tenderers, or at least a minimum of not less than three
responsive tenderers that are highest ranked in terms of the evaluation
criteria stated in the tender data, shall be invited to enter into
competitive negotiations based on the principle of equal treatment,
keeping confidential the proposed solutions and associated
information. Notwithstanding the provisions of C.2.17, the employer
may request that tenders be clarified, specified and fine-tuned in order
to improve a tenderer's competitive position provided that such
clarification, specification, fine-tuning or additional information does
not alter any fundamental aspects of the offers or impose substantial
new requirements which restrict or distort competition or have a
discriminatory effect.

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be
invited by the employer to revise their tender offer based on the same
evaluation criteria, with or without adjusted weightings. Tenderers shall
be advised when they are to submit their best and final offer.

The contract shall be awarded in accordance with the provisions of 
C.3.11 and C.3.13 after tenderers have been requested to submit their 
best and final offer.

An Employer may only with the prior approval of the relevant treasury cancel a tender invitation for 
the second time.

Procurement procedures
General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the
tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of
tender evaluation points, as relevant, based on the tender submissions that are received at the
closing time for tenders.

Competitive negotiation procedure
C.1.6.2.1 Where the tender data requires that the competitive negotiation

procedure is to be followed, tenderers shall submit tender offers in
response to the proposed contract in the first round of submissions.
Notwithstanding the requirements of F.3.4, the employer shall
announce only the names of the tenderers who make a submission.
The requirements of F.3.8 relating to the material deviations or
qualifications which affect the competitive position of tenderers shall
not apply.

An employer may, prior to the award of the tender, cancel a tender if-
due to changed circumstances, there is no longer a need for the engineering  and 
construction works specified in the inviteation; 

funds are no longer available to cover the total envisaged expenditure; or

no acceptable tenders are received.

there is a material irregularity in the tender process.
The decision to cancel a tender invitation must be published in the same manner in which the
original tender invitation was advertised.

Cancellation and Re-Invitation of Tenders
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C.1.6.3

C.2 

C.2.1 
C.2.1.1

C.2.1.2

C.2.2 
C.2.2.1

C.2.2.2

C.2.3 

C.2.4 

C.2.5 

C.2.6 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by
the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

Reference documents
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the tender
documents by reference.
Acknowledge addenda
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account.

Cost of tendering
Accept that, unless otherwise stated in the tender data, the employer will not compensate the 
tenderer for any costs incurred in the preparation and submission of a tender offer, including the 
costs of any testing necessary to demonstrate that aspects of the offer complies with requirements.

The cost of the tender documents charged by the employer shall be limited to the actual cost 
incurred by the employer for printing the documents. Employers must attempt to make available the 
tender documents on its website so as not to incur any costs pertaining to the printing of the tender 
documents.

Check documents
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

Confidentiality and copyright of documents

C.1.6.3.2.2 The employer shall evaluate tenders received during the
second stage in terms of the method of evaluation stated
in the tender data, and award the contract in terms of
these conditions of tender.

Tenderer’s obligations

Eligibility
Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the
tenderer, or any of his principals, is not under any restriction to do business with employer.

Notify the employer of any proposed material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used by the
employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the
employer's written approval to do so prior to the closing time for tenders.

C.1.6.3.1 Option 1
Tenderers shall in the first stage submit technical proposals and, if
required, cost parameters around which a contract may be negotiated.
The employer shall evaluate each responsive submission in terms of
the method of evaluation stated in the tender data, and in the second
stage negotiate a contract with the tenderer scoring the highest
number of evaluation points and award the contract in terms of these
conditions of tender.

F.1.6.3.2 Option 2
 C.1.6.3.2.1       Tenderers shall submit in the first stage only technical

proposals. The employer shall invite all responsive
tenderes to submit tender offers in the second stage,
following the issuing of procurement documents.

Proposal procedure using the two stage-system
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C.2.7 

C.2.8 

C.2.9 

C.2.10 
C.2.10.1 

C.2.10.2 

C.2.10.3

C.2.10.4 

C.2.11 

C.2.12 
C.2.12.1 

C.2.12.2 

C.2.12.3

C.2.13 
C.2.13.1 

C.2.13.2 

C.2.13.3 

C.2.13.4 

Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

Submit the parts of the tender offer communicated on paper as an original plus the number of copies
stated in the tender data, with an English translation of any documentation in a language other than
English, and the parts communicated electronically in the same format as they were issued by the
employer.
Sign the original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom
the employer shall hold liable for the purpose of the tender offer.

Alternative tender offers
Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender
offer, strictly in accordance with all the requirements of the tender documents, is also submitted as
well as a schedule that compares the requirements of the tender documents with the alternative
requirements that are proposed.
Accept that an alternative tender offer must be based only on the criteria stated in the tender data
or criteria otherwise acceptable to the employer.
An alternative tender offer must only be considered if the main tender offer is the winning tender.

Submitting a tender offer
Submit one tender offer only, either as single tendering entity or as a member in a joint venture to
provide the whole of the works, services or supply identified in the contract data and described in
the scope of works, unless stated otherwise in the tender data.

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value
Added Tax (VAT)), and other levies payable by the successful tenderer, such duties, taxes and
levies being those applicable 14 days before the closing time stated in the tender data.

Show VAT payable by the employer separately as an addition to the tendered total of the prices.

Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data.

State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of
contract identified in the contract data may provide for part payment in other currencies.

Alterations to documents
Do not make any alterations or additions to the tender documents, except to comply with instructions issued by
the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall
initial all such alterations. 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of
the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender 
data.
Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working
days before the closing time stated in the tender data.
Insurance
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek
qualified advice regarding insurance.
Pricing the tender offer

Clarification meeting
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C.2.13.5 

C.2.13.6 

C.2.13.7 

C.2.13.8

C.2.13.9

C.2.14 

C.2.15 
C.2.15.1 

C.2.15.2 

C.2.16 
C.2.16.1

C.2.16.2

C.2.16.3

C.2.16.4

C.2.17 

Note:

Clarification of tender offer after submission
Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation
of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors
by the adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers
or substance of the tender offer is sought, offered, or permitted.

Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the Employer elect to do so.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

Tender offer validity
Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data.

If requested by the employer, consider extending the validity period stated in the tender data for an
agreed additional period with or without any conditions attached to such extension.

Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substitutes by giving the employer's agent written notice before the closing time for tenders that a
tender is to be withdrawn or substituted. If the validity period lapses before the employer evaluating
the tender offer(s), the contractor reserves the right to review the price based on Consumer Price
Index (CPI)

Where a tender submission is to be substituted, a tenderer must submit a substitute tender in
accordance with the requirements of C.2.13 with the packages clearly marked as "SUBSTITUTE".

Accept that the employer will not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless
stated otherwise in the tender data.

Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested completely and in the form
required, may be regarded by the employer as non-responsive.

Closing time
Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Accept that proof of posting shall not be
accepted as proof of delivery.

Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and
identification details stated in the tender data, as well as the tenderer's name and contact address.

Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked “financial proposal” and place the
remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall
state on the outside the employer’s address and identification details stated in the tender data, as
well as the tenderer's name and contact address.

Seal the original tender offer and copy packages together in an outer package that states on the
outside only the employer's address and identification details as stated in the tender data.
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C.2.18 
C.2.18.1 

C.2.18.2 

C.2.19 

C.2.20 

C.2.21 

C.2.22 

C.2.23 

C.3 

C.3.1 
C.3.1.1

C.3.1.2

a)

b)

c)

C.3.2 

C.3.3 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
period from the date that tender documents are available until three (3) days before the tender closing time
stated in the tender data. If, as a result a tenderer applies for an extension to the closing time stated in the
tender data, the Employer may grant such extension and, shall then notify all tenderers who collected tender
documents.

Return late tender offers

Return tender offers received after the closing time stated in the tender data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

Unless otherwise stated in the tender data, respond to a request for clarification received up to five
(5) working days before the tender closing time stated in the tender data and notify all tenderers
who collected tender documents.
Consider any request to make a material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used to
prequalify a tenderer to submit a tender offer in terms of a previous procurement process and deny
any such request if as a consequence:

an individual firm, or a joint venture as a whole, or any individual member of the joint
venture fails to meet any of the collective or individual qualifying requirements;

the new partners to a joint venture were not prequalified in the first instance, either as
individual firms or as another joint venture; or
in the opinion of the Employer, acceptance of the material change would compromise
the outcome of the prequalification process.

Issue Addenda

Return of other tender documents
If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the
validity period stated in the tender data.
Certificates
Include in the tender submission or provide the employer with any certificates as stated in the tender data.

The employer’s undertakings

Respond to request from the tenderer

Inspections, tests and analysis 
Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data.
Submit securities, bonds and policies
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the
contract data.
Check final draft
Check the final draft of the contract provided by the employer within the time available for the employer to
issue the contract.

Provide other material
Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer’s commercial position (including notarized joint venture agreements), preferencing
arrangements, or samples of materials, considered necessary by the employer for the purpose of a
full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason
as to why it cannot be provided, by the time for submission stated in the employers request, the
employer may regard the tender offer as non-responsive.

Dispose of samples of materials provided for evaluation by the employer, where required.
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C.3.4 
C.3.4.1

C.3.4.2 

C.3.4.3
C.3.5

C.3.5.1

C.3.5.2 

C.3.6

C.3.7 

C.3.8 
C.3.8.1

a)
b)
c)

C.3.8.2

a)

b)

c)

is responsive to the other requirements of the tender documents.
A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one
which, in the Employer's opinion, would:

detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work,
significantly change the Employer's or the tenderer's risks and responsibilities under
the contract, or
affect the competitive position of other tenderers presenting responsive tenders, if it 
were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

Grounds for rejection and disqualification
Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent
practices.
Test for responsiveness

Determine, after opening and before detailed evaluation, whether each tender offer properly
received:

complies with the requirements of these Conditions of Tender,
has been properly and fully completed and signed, and

Make available the record outlined in C.3.4.2 to all interested persons upon request.
 Two-envelope system

Where stated in the tender data that a two-envelope system is to be followed, open only the
technical proposal of valid tenders in the presence of tenderer's’ agents who choose to attend at the
time and place stated in the tender data and announce the name of each tenderer whose technical
proposal is opened.
Evaluate the functionality of the technical proposals offered by tenderers, then advise tenderers who
remain in contention for the award of the contract of the time and place when the financial proposals
will be opened. Open only the financial proposals of tenderers, who score in the functionality
evaluation more than the minimum number of points for functionality stated in the tender data, and
announce the score obtained for the technical proposals and the total price and any points claimed
on BBBEE status level. Return unopened financial proposals to tenderers whose technical
proposals failed to achieve the minimum number of points for functionality.

Non-disclosure
Not disclose to tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for
the award of a contract, until after the award of the contract to the successful tenderer.

Opening of tender submissions
Unless the two-envelope system is to be followed, open valid tender submissions in the presence of
tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender
submissions for which acceptable reasons for withdrawal have been submitted will not be opened.

Announce at the meeting held immediately after the opening of tender submissions, at a venue
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where
applicable, the total of his prices, number of points claimed for its BBBEE status level and time for
completion for the main tender offer only.
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C.3.9.1

C.3.9.2

a)

b)

c)

i)

ii)

C.3.9.3

C.3.9.4
a)

b)

C.3.10 

C.3.11 

The activities associated with evaluating tender offers are as follows: 
a) Open and record tender offers received 
b) Determine whether or not tender offers are complete 
c) Determine whether or not tender offers are responsive 
d) Evaluate tender offers 
e) Determine if there are any grounds for disqualification 
f) Determine acceptability of preferred tenderer 
g) Prepare a tender evaluation report 
h) Confirm the recommendation contained in the tender evaluation report 

Clarification of a tender offer
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the
tender offer.

Evaluation of tender offers
The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time 
that tenders are invited to the time that a contract is awarded. They are generic in nature and are made project specific 
through choices that are made in developing the Tender Data associated with a specific project. 
 
Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender and 
the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from the time 
a tender is advertised to the time that a contract is awarded and require employers to conduct the process of offer and 
acceptance in terms of a set of standard procedures

line items totals resulting from the product of a unit rate and a quantity in bills of
quantities or schedules of prices; or

the summation of the prices.

Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm 
the tender offer as tendered of accept the corrected total of prices

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:
If bills of quantities or pricing schedules apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall
govern and the rate shall be corrected. Where there is an obviously gross
misplacement of the decimal point in the unit rate, the line item total as quoted shall
govern, and the unit rate shall be corrected.

Where there is an error in the total of the prices either as a result of other corrections 
required by this checking process or in the tenderer's addition of prices, the total of the 
prices shall govern and the tenderer will be asked to revise selected item prices (and 
their rates if bills of quantities apply) to achieve the tendered total of the prices.

Arithmetical errors, omissions and discrepancies
Check Responsive tenders for discrepancies between amounts in words and amounts in 
figures.Where there is a discrepancy between the amounts in figures   and the amount in words, the 
amount in words shall govern.

Check the highest ranked tender or tenderer with the highest number of tender evaluation points
after the evaluation of tender offers in accordance with F.3.11 for:

the gross misplacement of the decimal point in any unit rate;

omissions made in completing the pricing schedule or bills of quantities; or

arithmetic errors in:

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system 
requirements:  
Requirement  Qualitative interpretation of goal  
Fair  The process of offer and acceptance is conducted impartially without bias, providing simultaneous and timely 

access to participating parties to the same information.  
Equitable  Terms and conditions for performing the work do not unfairly prejudice the interests of the parties.  
Transparent  The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions 

from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of 
interest.  

Competitive  The system provides for appropriate levels of competition to ensure cost effective and best value outcomes.  
Cost effective  The processes, procedures and methods are standardized with sufficient flexibility to attain best value 

outcomes in respect of quality, timing and price, and least resources to effectively manage and control 
procurement processes.  
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C.3.11.1 

C.3.12 

C.3.13 

a) 

b) 

c) 
d) 

e)

f)

C.3.14 
C.3.14.1

a) 

b) 

c) 

C.3.14.2

C.3.15

C.3.16 

C.3.17

C.3.18

Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the tender data of the signed copy of the
contract as soon as possible after completion and signing of the form of offer and acceptance.

Provide written reasons for actions taken
Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of
tender but withhold information which is not in the public interest to be divulged, which is considered to prejudice
the legitimate commercial interests of tenderers or might prejudice fair competition between tenderers.

Complete the schedule of deviations attached to the form of offer and acceptance, if any.

Complete Adjudicator's Contract
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both 
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is 
signed.

Registration of the Award
An Employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a 
construction works contract is accepted in writing by the employer, register and publish the award on the cidb 
Register of Projects.

is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

Prepare contract documents
If necessary, revise documents that shall form part of the contract and that were issued by the
employer as part of the tender documents to take account of:

addenda issued during the tender period,

inclusion of some of the returnable documents, and

other revisions agreed between the employer and the successful tenderer.

Accept tender offer, if in the opinion of the employer, it does not present any risk and only  if the tenderer:
Is not under restrictions, or has principals who are under restrictions, preventing participating in the
employer's procurement, 

can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses
the professional and technical qualifications, professional and technical competence, financial
resources, equipment and other physical facilities, managerial capability, reliability, experience and
reputation, expertise and the personnel, to perform the contract,

has the legal capacity to enter into the contract,
is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the
Companies Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a court
or a judicial officer, has suspended his/her business activities or is subject to legal proceedings in
respect of any of the foregoing; 

complies with the legal requirements, if any, stated in the tender data, and

The employer must appoint an evaluation panel of not less than three persons conversant with the
proposed scope of works to evaluate each responsive tender offer using the tender evaluation
methods and associated evaluation criteria and weightings that are specified in the tender data. 
 

Insurance provided by the employer
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or
certificates of insurance which the conditions of contract identified in the contract data, require the employer to
provide.
Acceptance of tender offer

General
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PART T2 - RETURNABLE DOCUMENTS

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES ACCOMMODATION
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Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  
Yes  
Yes  
Yes  
Yes  
Yes  

Proof of Paid Municipal Rates and Taxes (F3.13.1 - Bid Data) (Attach)

(Bidder to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the bid)

Proof of payment of Bid deposit

Returnable 
documentBid document name

Proof of Good Standing with the Compensation Commissioner (Attach)

Annual Financial Statement for past financial year

T2.1 LIST OF RETURNABLE DOCUMENTS

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY 
NURSES ACCOMMODATION

Bid  no: ZNB 9929/2021-HProject Manager:

Project title:

Mr S. Mhlongo

1.   RETURNABLE SCHEDULES REQUIRED FOR BID EVALUATION PURPOSES

Tax Compliance Status (TCS) PIN to varify on line Compliance Supplier Status via e-Filing

2.   RETURNABLE SCHEDULES REQUIRED FOR BID EVALUATION PURPOSES
      BUT TO BE SUPPLIED BY THE BIDDER

Quality Criteria

Annual Financial Statement for past financial year

Bid document name

Schedule of Proposed Sub-Contractors

Joint Venture Involvement Declaration

Capacity of Bidder

Declaration of Interest - SBD 4

Authority to Sign Bid

Authority for Consortia or Joint Venture’s to Sign Bid

Special Resolution of Consortia or Joint Venture’s

(Bidder to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the bid)

Returnable 
document

 

Site Inspection Certificate as proof for attendance of compulsory site meeting. (if applicable)

Preference Certificate

Compulsory Enterprise Questionnaire.

Financial Standing and other resources of Business Declaration (If Applicable).

Contractor's Safety, Health and Environmental Declaration.

Proof of UIF Registration (F3.13.1 - Bid Data) (Attach)
Proof of Registration Number on the Central Suppliers Database

0

Complete Priced Bill of Quantities

Certificate of Independent Bid Determination - SBD 9

Proof of CIDB Registration Number

Contract Form - Purchase of Goods/Works - Part 1

Contract Form - Purchase of Goods/Works - Part 2
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Yes  
Yes  
Yes  
Yes  
Yes  
Yes  

Yes  
Yes  
Yes  
Yes  
Yes  
Yes  
Yes  
Yes  
Yes  

Yes  

Declaration Certificate for local production and content for designated sectors - SBD 6.2

3.   RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE
     CONTRACT

Returnable 
document

(Bidder to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the bid)

Returnable 
document

Bid document name

Required Structure of Contractor's detailed OHSE Plan

Record of Addenda to Bid Documents
Particulars of Electrical Contractor

Bid document name

Form of Offer and Acceptance (Bound into Section 1 of 2)

Client's specific requirements for the Contractor's detailed OHSE Plan
Base line Risk Assessment

(Bidder to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the bid)

4.   OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

Equipment Schedules-Mechanical / Electrical / Security Material
Schedule of Imported Materials and Equipment
Confirm Receipt of Offer and Acceptance

The National Industrial Participation Programme

Bill of Quantities
Form of Guarantee
Declaration of Bidders Past SCM Practices - SBD 8
List of Drawings/Annexure's

5.   DOCUMENTS REQUIRED FOR THE EVALUATION OF FUNCTIONALITY

(Bidder to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the bid)

Bid document name Returnable 
Dcouments detailed and required as per T2.36 Quality Criteria. Tenderers are required to ensure that 
all documentation necessary for demonstrating their ability to fulfill the quality requirements as 
detailed in T2.36, are submitted
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on (date) :

1

2

3

4

5

6

7

8

ZNB 9929/2021-H

(Authorised Signatory)and who will sign as follows:

(Position in the Enterprise)

Bid Number:  

T2.2 AUTHORITY TO SIGN BID
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

 

(Legally correct full name and registration number, if applicable, of the Enterprise)

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in connection with and
relating to this Bid, as well as to sign any Contract, and any and all documentation, resulting from the award of the Bid to the
Enterprise mentioned above.

      in *his/her capacity as:

Name Capacity

held at (town) :

RESOLVED that:

1.   The Enterprise submits a Bid to the KZN Department of Health in respect of the following project:

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES ACCOMMODATION

Signature

2.   
*Mr./Mrs./Ms:

Note:

1. * Delete which is not applicable.

2. NB. This resolution / Power of Attorney must be signed by all the
    Directors / Members / Partners of the Legal Tendering Enterprise
    authorising the Representative to make this Offer.

3. Should the number of  Directors / Members/Partners exceed the 
    space available above, additional names and signatures must 
    be supplied on a separate page.
 
4. In the case of the tendering Enterprise being a Close Corporation,
   a certified copy of the Founding Statement of such corpora -
   tion must be attached to this tender.

ENTERPRISE STAMP (If Any)
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on 
(date) :

1.       The Enterprise submits a Bid, in consortium/Joint Venture with the following Enterprises: 

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint Venture)

to the KZN Department of Health in respect of the following project:

2.

(Position in the Enterprise)

and who will sign as follows:

3.

4.

Physical address: 

   

   

   (Postal Code)

Postal Address: 

   

   

   (Postal Code)

*his/her Capacity as:  

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 1 above, and
any and all other documents and/or correspondence in connection with and relating to the consortium/joint venture, in
respect of the project described under item 1 above.

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES ACCOMMODATION

Bid Number:  ZNB 9929/2021-H

 

 

 

 

 

 

 

 

T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN BID

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

 

The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment of the
obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered into with the
Department in respect of the project described under item 1 above.
The Enterprise chooses as its domicilium citandi et executandi  for all purposes arising from this joint venture agreement 
and the Contract with the Department in respect of the project under item 1 above:

in* Mr. / Mrs. / Ms.:

(Legally correct full name and registration number, if applicable, of the Enterprise)

RESOLVED that:

held at (town) :
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Telephone number: (Dialling Code followed by number)

(Dialling Code followed by number)

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

Deemed to satisfy joint venture arrangements Designation

Bidders who envisage entering into a Joint Venture shall complete 
a submit a Joint Venture Agreement (see copy of CIDB's 

agreement elsewhere in this document) with this bid.

Grading 2 + Grading 2 + Grading 2 = 3
Grading 3 + Grading 3 + Grading 3 = 4
Grading 4 + Grading 4 = 5
Grading 4 + Grading 3 + Grading 3

Grading 6 + Grading 5 + Grading 5 = 7
Grading 7 + Grading 7 + Grading 7 = 8
Grading 8 + Grading 8 + Grading 8 = 9

= 5
Grading 5 + Grading 5 = 6
Grading 5 + Grading 4 + Grading 4 = 6
Grading 6 + Grading 6 = 7

1. * Delete which is not applicable.

2. NB.  This resolution / Power of Attorney must be signed 
    by all the Directors / Members / Partners of the Bidding 
    Enterprise.

3. Should the number of  Directors / Members/Partners ex-
    ceed the space available above, additional names and 
    signatures must be supplied on a separate page.

Note: ENTERPRISE STAMP (If Any)

SignatureName Capacity

*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

 

 Fax number:  

Email Address :  
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2.

 
 
3.

 

4.

 

5.

 

6.

 

7.

 

8.

 

held at: (place) on (date)

A.

N/A

T2.4 SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have entered into a
consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and registration numbers, of the
Enterprises forming a Consortium/Joint Venture)

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES ACCOMMODATION

Tender Number:  

The above-mentioned Enterprises submits a Tender in Consortium/Joint Venture to the KZN Department of Health in
respect of the following project:

RESOLVED that:

Project Code:

ZNB 9929/2021-H
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B.

*his/her Capacity as:  (Position in the Enterprise)

and who will sign as follows: 

C.

D.    
  

E.

F.    
 

G.

Physical address: 

   

   

   

Postal Address: 

   

   

   

(Dialling Code followed by number)

(Dialling Code followed by number)

Email Address :

in

 

 

 

Telephone number:

Fax number: 

 

 

 

(Postal Code) 

The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct all business
under the name and style of:

No Enterprise to the Consortium/Joint venture shall, without the prior written consent of the other Enterprises to the
Consortium/Joint Venture and of the Department, cede any of its rights or assign any of its obligations under the
consortium/joint Venture and of the Department, cede any of its rights or assign any of its obligations under the
consortium/joint venture agreement in relation to the Contract with the Department referred to herein.

The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all purposes arising
from the consortium/joint venture agreement and the Contract with the Department in respect of the project under item A
above:

 

(Postal Code)

The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of the obligations of
the Consortium/Joint Venture deriving from, and in any way connected with, the Contract entered into with the Department
in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture agreement, for
whatever reason, shall give the Department 30 days written notice of such intention. Notwithstanding such decision to
terminate, the Enterprises shall remain jointly and severally liable to the Department for the due fulfilment of the
obligations of the Consortium/Joint Venture as mentioned under item D above.

 

 

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in connection
with and relating to the Tender, as well as to sign any Contract, and any and all documentation, resulting from the award
of the Tender to the Enterprises in Consortium/Joint Venture mentioned above.

Mr/Mrs/Ms:  
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1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

Note:
1.  * Delete which is not applicable.

2.  NB.  This resolution / Power of Attorney must be signed by all the Duly Authorised Representatives of the Legal Entities to the 
     Consortium/Joint Venture submitting this Bid.
3.  Should the number of Duly Authorised Representatives of the Legal Entities joining forces in this Bid exceed the space 
     available above, additional names and signatures must be supplied on a separate page.
4.  Resolutions, duly completed and signed, from the separate Enterprises who participate in this Consortium/Joint Venture must
     be attached to the Special Resolution.

Capacity SignatureName

*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

Part T2
Returnable Documents 34

T2.4
Special Resolution of Consotia or Joint Ventures



Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

Bid no:

%

%

%
 

DECLARATION RELATING TO A BID SUBMITTED BY A JOINT VENTURE :

Address

Percentage involvement

I/We the undersigned parties do hereby declare that our respective involvement in the Works, of which I/we tender by Joint
Venture, would be as follows :-

Party No. 2

Percentage involvement

Party No. 1

Name

T2.5 JOINT VENTURES INVOLVEMENT DECLARATION

Project Code: N/A

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION

ZNB 9929/2021-H

Project title:

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

BIDDERS CIDB REGISTRATION NUMBER:

Name

Address

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

BIDDERS CIDB REGISTRATION NUMBER:

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

BIDDERS CIDB REGISTRATION NUMBER:

Party No. 3

Percentage involvement

Name

Address
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Signed - Party No. 1 

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name) :

Signed by Authorised Representative Date

Signed - Party No. 2

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name) :

Signed by Authorised Representative Date

Signed - Party No. 3

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name) :

Signed by Authorised Representative Date

do jointly and severally accept responsibility for the due performance of the Works contained in the above project should such
tender submitted by the Joint Venture be accepted.

do jointly and severally accept responsibility for the due performance of the Works contained in the above project should such bid
submitted by the Joint Venture be accepted.

do jointly and severally accept responsibility for the due performance of the Works contained in the above project should such
tender submitted by the Joint Venture be accepted.
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No Year 
Completed Value (R):

CIDB Registration Number:

CIDB Registration Number:

CIDB Registration Number:

CIDB Registration Number:

CIDB Registration Number:

                 

We notify you that it is our intention to employ the following Subcontractors for work in this contract. The Subcontractors will all be CIDB registered and their CIDB Registration number shall be submitted below.

1

2

3

4

5

Name of Enterprise:

SignatureName of authorised representative DateCapacity

Nature and extent of workName and address of proposed 
Subcontractor

If we are awarded a contract we agree that this notification does not change the requirement for us to submit the names of proposed subcontractors in accordance with requirements in the contract for such 
appointments. If there are no such requirements in the contract, then your written acceptance of this list shall be binding between us.

Previous experience with 
SubcontractorContact Tel No:

T2.6 SCHEDULE OF PROPOSED SUBCONTRACTORS

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the National Home Builders Registration Council.

ZNB 9929/2021-HBid no:

Project title: NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES ACCOMMODATION

N/AProject Code:
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1.        

1.1.      Artisans and Employees: (Artisans and Employees to be ,or are ,employed for this project )

N
um

be
r

     

     

     

     

     

     

T2.7 CAPACITY OF BIDDER

     

Others

Unskilled employees

 

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES ACCOMMODATIONProject title:

N/AProject Code:Bid no: ZNB 9929/2021-H

Date of Employment

 

 

WORK CAPACITY:  (The Bidder is requested to furnish the following capacity particulars and to attach additional pages if more 
space is required.  Failure to furnish the particulars may result in the Bid being disregarded.)

Professional
Registration No.Categories of Employee - Key Personnel (part of Business Enterprise)

Site Agent

Project Manager

Foreman
     

     

     

Quality Control & Safety Officer-Construction Supervisor

Artisans
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1.2.      Provide full particulars of the following  Assets:  (Assets owned and to be hired - Indicate owned assets )

1.3.      Workshops:

VehiclesMachinery Plant

                

     

     

Equipment

     

Address of Main Workshop: Address of Regional Workshop (If Applicable):
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1.4.      Other offers submitted at time of this tender for which results are pending:

Client Name & 
Contact No.

     

     

Date bid 
submitted

     

     

Bid No.

     

 (Any other client's tender must also be included)

     

Project Name Value Tendered in R's Contact Detail
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2.  

2.1.      Current private sector projects: (List the 5 projects closest to the contractor grading designation of this project)

Scheduled date of 
completion

Date of commencement

3

Project Name

Reference / Contact person

Place (town)

Contact Tel. No.

PARTICULARS OF  THE BIDDERS CURRENT AND PREVIOUSLY COMPLETED COMMITMENTS:

     

Date of commencement

Contract Amount (R)

Reference / Contact person

5

     

Project Name

Reference / Contact person

Place (town)

Project Name      

     

Contact Tel. No.

     

     

Place (town)

Contract period
4

Contact Tel. No.

2

     

Place (town)

Reference / Contact person

Place (town)

Project Name

Contact Tel. No.

1
Reference / Contact person

Scheduled date of 
completion

     
Scheduled date of 

completion

     

Contract period

Project Name

     

     Contract period

     

     
Scheduled date of 

completion

Contract Amount (R)

Contract period

     

Date of commencement

Scheduled date of 
completion

     

     

     

     

Contract period

     

     

     

Contract Amount (R)

Date of commencement

     

     

Contract Amount (R)

     

Date of commencement

Contract Amount (R)

Contact Tel. No.      

Part T2
Returnable Documents 41

T2.7
Capacity of Bidder



Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

2.2.      Current Government sector projects: (List the 5 projects closest to the contractor grading designation of this project)

     
Contract period

Contract Amount (R)

Scheduled date of 
completion

Contract Amount (R)

Scheduled date of 
completion

Date of commencement

Contract period

     

     

     

Contact Tel. No.      

     

     

     

     

Contract Amount (R)

Contract periodReference / Contact person

     

     

Scheduled date of 
completion

     

     

Scheduled date of 
completion

Date of commencement

Contract period

Scheduled date of 
completion

     

     

     

      Date of commencement

1

Project Name

Contact Tel. No.      

Place (town)

Contract Amount (R)

Place (town) Contract Amount (R)

Contract period

Contact Tel. No.      

5

Project Name       Date of commencement

Reference / Contact person

Place (town)

Contact Tel. No.      

4

Project Name       Date of commencement

Reference / Contact person

2

Project Name      

Place (town)

3

Project Name      

Reference / Contact person

Reference / Contact person

Place (town)

Contact Tel. No.      
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2.3.      Previously completed projects: (List the 5 projects closest to the contractor grading designation of this project)

     

     
Contract period

     

2

Reference / Contact person
1

Identity document not longer than 3 months

     

     

Date completed

Contract period

Place (town)

Contact Tel. No.

Reference / Contact person

Contact Tel. No.

3
Reference / Contact person

Project Name

Contact Tel. No.

Project Name

Date completed

     

     

     

Contract Amount (R)

Contract period

Contract Amount (R)
     

Place (town)

Project Name

DateSignature of authorised representativeName of Bidder
     

Contract period
     

Contact Tel. No.

     

Date completed

5

4

Project Name

Contact Tel. No.

Reference / Contact person

Place (town)

     

     

     

     

Project Name

     

Date of commencement

Date completed

Contract Amount (R)      

     

Contract Amount (R)
     

     

     

Place (town)

Reference / Contact person

Place (town)

Contract period

     

Contract Amount (R)
     

     

Date of commencement

Date completed

     

Date of commencement

Date of commencement

Date of commencement
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N/A

(a)

(b)

(c)

(d)

(i)

(ii)
(iii)

(e) Bidder to submit their latest 12 months audited financial statements with the returnable documents.

 

 Duly signed at…………………………………………………………. on this the…... day of……………………………. 201…..

Name of Enterprise

Capacity of Signatory Signature of authorised representative

he/she has additional Human Resources available to successfully complete this project.

 

Full Name of Signatory

 

I accept and understand that the KZN Department of Health, as representative of the Provincial Administration of KwaZulu-Natal
in this tender, may act against me and the Bidder, jointly and severally, should this declaration and/or any information provided
be found to be false.

  

he/she has adequate Equipment, Plant and Machinery that all of the above can, undoubtedly, be sourced for this
tender. (Please submit to the DOH the name and contact details of the supplier if the Bidder is going to hire Equipment,
Plant or Machinery, when requested.)

T2.8 FINANCIAL STANDING AND OTHER RESOURCES OF BUSINESS DECLARATION

understand that it is the responsibility of the Bidder to prove and provide when requested by the DOH, evidence of the good
Financial Standing of the Business to complete the Contract successfully.
 
Furthermore, it is understood that failure to provide when requested by DOH, at least the information as stated in paragraphs
(d)(i)(ii) AND (iii) above will not enable the Evaluation Team to assess the CURRENT financial standing of the Business and the
failure to provide said information when requested will, therefore, invalidate the Tender.  

Project title: NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY 
NURSES ACCOMMODATION

Bid no: Project Code:

Based on the track record determined on the Minimum Average Annual Turnover coupled to the assessed Works
Capabilities of Contracting Enterprises, the Construction Industry Development Board (CIDB) awards Grading
Designations and accordingly registers it on the system. 

This confirms that a Contractor has, at the time of registration, in the absence of any supply side interventions, sufficient
working capital to commence the Works for a single contract and render due performance.  

I, the undersigned,

ZNB 9929/2021-H

(name of person authorized to sign on behalf of the Bidder) 

However, it regularly occurs that a Contractor will at the same time submit tenders for a number of projects that are
advertised during an overlapping period. Moreover, the Contractor may be busy with a Contract that is of the registered
CIDB Grading Designation (value) or is even attending to a number of smaller valued Contracts. 

A Bidder who wishes to  be considered for this  tender Contract  award, over and  above other  tenders
that they have submitted, shall submit when requested by the DOH the necessary proof that: 

It therefore becomes the prerogative of a Bidder in such instances to prove to the Department that the Enterprise has
the capacity in every respect to attend to more than one (1) contract at a time.

he/she has access to additional finance (inclusive of a PERFORMANCE GUARANTEE BY A REGISTERED
FINANCIAL INSTITUTION),
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1.
1.1

1.2

1.3

1.3.1
1.3.2
1.3.3 1.3.3.1

(i)
(ii)
(iii)
(iv)
(v)
(vi)
(vii)
(vii)
(vii)

1.3.3.2
(i)

(ii)
(iii)
(iv)

T2.9 PREFERENCE CERTIFICATE

Level 2

GENERAL CONDITIONS

This preference form must form part of all bids invited.  It contains general information and serves as a claim form for 
preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of Contribution. 

BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS
AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017.

-    the 90/10 system for requirements with a Rand value above R 50 000 000 (all applicable taxes included).

9

For this project the 90% preference point system shall be applicable.

The following preference point systems are applicable to all bids:

-    the 80/20 system for requirements with a Rand value of up to R 50 000 000 (all applicable taxes included); and 

10
Broad-Based Black Economic Empowerment (B-BBEE)
Level 1

B-BBEE Status Level of Contribution

PRICE

Project title:

90

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - 
STOREY NURSES ACCOMMODATION

Bid no: ZNB 9929/2021-H Project Code: N/A

6

0

SPECIFIC CONTRACT PARTICIPATION GOALS

Level 5

0
TOTAL POINTS FOR PRICE, HDI and OTHER SPECIFIC 100

[insert specific goal]

Level 8

Level 3
Level 4

0
[insert specific goal]

Level 6

0

Level 7 2

4

Non-compliant contributor

5

3

Total points for Price and B-BBEE Status Level of Contribution must not exceed 100

1

[insert specific goal]

0
Other Specific Goals (as prescribed in the PPPFA 
Contract participation goal by awarding contracts to targeted 
enterprises
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1.4

1.5

1.6

                   
2

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

2.9

2.10

2.11

2.12

2.13

2.14

2.15

"B-BBEE" means broad-based black empowerment as defined in section 1 of the Broad-Based Black 
Economic Empowerment Act;

“B-BBEE status level of contributor” means the B-BBEE status received by a measured entity based on 
its overall performance using the relevant scorecard contained in the Codes of Good Practice on Black 
Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic 
Empowerment Act;

"black designated groups" has the meaning assigned to it in the codes of good practice issued in terms of 
section 9(1) of the Broad-Based Black Economic Empowerment Act.

“Bid” means a written offer in a prescribed or stipulated form in response to an invitation by an organ of 
state for the provision of  goods,  works or services, through price quotations, advertised competitive 
bidding process or proposals.

“Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 
Empowerment Act, 2003 (Act 53 of 2003); 

"co-operative" means a co-operative registered in terms of section 7 of the Co-Operatives Act, 2005 (Act 
No 14 of 2005)

“Comparative price” means the price after the factors of a non-firm price and all unconditional discounts 
that can be utilised have been  taken  into consideration.

"functionality" means the ability of a tenderer to provide goods or services in accordance with 
specifications as set out in the tender documents.  
"Consortium or joint venture” means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skills and knowledge in an activity for the execution of a contract.

"proof of B-BBEE status level of contributor" means-

a)  the B-BBEE status level certificate issued by an authorised body or person;
b)  a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or
c)  any other requirement prescribed in terms of the Broad-Based Black Economic Empowerment Act 

"black people" has the meaning assigned to it in section 1 of the Broad-Based Black Economic 
Empowerment Act.

e)  small enterprises, as defined in section 1 of the National Small Enterprise Act, 1996 (Act No 102 of 1996)

"designated sector" means a sector, sub-sector or industry or product designated in terms of regulation 
8(1)(a).

"designated group" means

a) black designated groups;

b)  black people;

c)  women;

d) people with disabilities; or

The bidder shall be a Value Adding Enterprise. A Value Adding Enterprise is defined in the BBBEE Code of good 
practice as an organisation that is VAT registered and whose net profit before tax summed with its total labour cost 
exceeds 25% of the value of its total revenue.

"All applicable taxes" includes value-added tax, pay as you earn, income tax, unemployment insurance 
fund contributions and skills development levies.

The Department reserves the right to require of a bidder, either before a bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the Department.

GENERAL DEFINITIONS

 Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE Construction Sector 
Verification Certificate from a Verification Agency accredited by the South African Accreditation System (SANAS) or 
Registered Auditor approved by the Independent Regulatory Board of Auditors (IRBA) or an Accounting Officer as 
contemplated in the Close Corporation Act (CCA) together with the bid, will be interpreted to mean that preference 
points for B-BBEE status level of contribution are not claimed.

"military veteran" has the meaning assigned to it in section 1 of the Military Veterans Act, 2011 (Act No 18 of 
2011).


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2.17

2.18

2.19

2.20

2.21

2.22

2.23

2.24

2.25

2.26

2.27

2.28

2.29

2.30

2.31

2.32

2.33

2.34

2.35

3
3.1

3.2

3.3

3.4

3.5

Preference points shall be calculated after prices have been brought to a comparative basis taking into account all 
factors of non-firm prices and all unconditional discounts;.
Points scored must be rounded off to the nearest 2 decimal places.

Should two or more bids be equal in all respects, the award shall be decided by the drawing of lots. 

In the event that two or more bids have scored equal total points, the successful bid must be the one scoring the 
highest number of preference points for B-BBEE.  

ADJUDICATING USING A POINT SYSTEM
The bidder obtaining the highest number of total points will be awarded the contract.

“Contract” means the agreement that results from the acceptance of a bid by an organ of state.

“EME” means any enterprise with an annual total revenue of R10 million or less;

"National Treasury" has the meaning assigned to it in section 1 of the Public Finance Management Act, 
1999 (Act No 1 of 1999)

“QSE” means any enterprise with an annual total revenue between R10 million and R50 million;

"price" includes all applicable taxes less all unconditional discounts.

“Non-firm prices” means all prices other than “firm” prices; 

“Person” includes reference to a juristic person.

"stipulated minimum threshold" means the minimum threshold stipulated in terms of regulation 8(1)(b).

"people with disabilities" has the meaning assigned to it in section 1 of the Employment Equity Act, 1998 
(Act No 55 of 1998).
“Firm Price” means the price that is only subject to adjustments in accordance with the actual increase or 
decrease resulting from change, imposition or abolition of customs or excise duty and any other duty, levy 
or tax, which, in terms of the law or regulation, is binding on the contractor and demonstrably has an 
influence on the price of any supplies, or the rendering costs of any service, for the execution of the 
contract;

“Quality" shall mean totality of features and characteristics of a product or service that bears on the ability 
of the product or service to satisfy stated or implied needs.

“Rand value” means the total estimated value of a contract in Rand denomination that is calculated at the 
time of bid invitations and includes all applicable taxes and excise duties.

"youth" has the meaning assigned to it in section 1 of the National Youth Development Agency Act, 2008 
(Act No 54 of 2008)

"rural area" means-

“Sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing, 
another person to support such primary contractor in the execution of part of a project in terms of the 
contract; 

“Total revenue” bears the same meaning assigned to this expression in the Codes of Good Practice on 
Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic 
Empowerment Act and promulgated in the Government Gazette on 9 February 2007;  

“trust” means the arrangement through which the property of one person is made over or bequeathed to a 
trustee to administer such property for the benefit of another person; and

“trustee” means any person, including the founder of a trust, to whom property is bequeathed in order for 
such property to be administered for the benefit of another person.

a)  a sparsely populated area in which people farm or depend on natural resources, including villages and     
small towns that are dispersed through the area; or

b)  an area including a large settlement which depends on migratory labour and remittances and 
government social grants for survival, and may have a traditional land tenure system.

"township" means an urban living area that anytime from the late 19th century until 27 April 1994, was 
reserved for black people, including areas developed for historically disadvantaged individuals post 27 April 
1994.
"treasury" has the meaning assigned to it in section 1 of the Public Finance Management Act, 1999 (Act 
No 1 of 1999)
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4

4.1

Ps

 
docume

Pt =
Pmin =

5
5.1

  

5.2

5.3

5.4

5.5

5.6

5.7

5.8

4 8

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an unincorporated entity, 
provided that the entity submits their consolidated B-BBEE scorecard as if they were a group structure and that 
such a consolidated B-BBEE scorecard is prepared for every separate bid.

Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates in terms of 
the specialized scorecard contained in the B-BBEE Codes of Good Practice.

A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents that  such a 
bidder intends sub-contracting more than 25% of the value of the contract to any other enterprise that does not 
qualify for at least the points that such a bidder qualifies for, unless the intended sub-contractor is an EME that has 
the capability and ability to execute the sub-contract.
A person awarded a contract may not sub-contract more than 25% of the value of the contract to any other 
enterprise that does not have an equal or higher B-BBEE status level than the person concerned, unless the 
contract is sub-contracted to an EME that has the capability and ability to execute the  sub-contract. 

8 1 2
Non-Compliant 

contributor 0 0

6 14

B-BBEE Status Level 
of Contributor Number of points (90/10 system) Number of points (80/20 system)

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

80/20                                                                     90/10

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points must be 
awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with the table below:

Points scored for cooperative price of bid under consideration

Comparative price of lowest acceptable bid

1

A maximum of 80 or 90 points is allocated for price on the following basis:

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

Comparative price of bid under consideration

Where:

POINTS AWARDED FOR PRICE

or

A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal entity, provided 
that the entity submits their B-BBEE status level certificate. 

Bidders who qualify as EMEs in terms of the B-BBEE Act must submit a sworn affidavit confirming their annual
total revenue of R10 million or less and level of black ownership or a B-BBEE level verification certificate to claim
points as prescribed by regulation 6 and 7 of the Preferential Procurement Regulations 2017.

Bidders who qualify as QSEs in terms of the B-BBEE Act must submit a sworn affidavit confirming their annual total
revenue of between R10 million and R50 million and level of black ownership or a B-BBEE level verification
certificate to claim points as prescribed by regulation 6 and 7 of the Preferential Procurement Regulations 2017.

10 20

6 3 6
7 2 4

4 5 12
5

2 9 18
3

Part T2
Returnable Documents 48

t2.9
Preference Certificate



Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

6
          

6.1

7

7.1 =
[ B-BBEE Status level of Contribution] [Max of points 10 or 20]

 

8
8.1 Yes
8.1.
1

(i) %

(ii)

(iii)

(iv) Yes

9

9.1

9.2

9.3

9.4

 One 
person 

business/So
le Proprietor

9.5

9.6 COMPANY CLASSIFICATION

 Manufacturer Contractor and/or Supplier  Professional service 
provider

Other service providers, 
e.g. transporters, etc.

DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

Type of company/firm:  (insert a X in the applicable box)

 Close Corporation  Company (Pty) Ltd
 Partnership/
Joint Venture/
Consortium

Company registration number:

the B-BBEE status level of the sub-contractor?

whether the sub-contractor is an EME? No

DECLARATION WITH REGARD TO COMPANY/FIRM

VAT registration number:

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph  5.1 and 
must be substantiated by means of a B-BBEE certificate issued by a Verification Agency accredited by SANAS

SUB-CONTRACTING
Will any portion of the contract be sub-contracted? No

what percentage of the contract will be 
subcontracted?

the name of the sub-contractor?

If yes, indicate:

BID DECLARATION

Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the following.

Name of company/firm:

B-BBEE Status Level of Contributio

B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.3.3.1 
AND 5.1 ABOVE
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9.7

9.8

(i)
(ii)

(iii)
(iv)

(a)
(b)

(c)

(d)

(e)

1.

2.

Address:
SIGNATURE(S) OF BIDDER(S)

disqualify the person from the bidding process;
recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct;

cancel the contract and claim any damages which it has suffered as a result of having to make 
less favourable arrangements due to such cancellation;
restrict the bidder or contractor, its shareholders and directors, or only the shareholders and 
directors who acted on a fraudulent basis, from obtaining business from any organ of state for a 
period not exceeding 10 years, after the audi alteram partem (hear the other side) rule has been 
applied; and
 forward the matter for criminal prosecution

WITNESSES:

Total number of years the company/firm has been in business? 

I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that the points 
claimed, based on the B-BBE status level of contribution indicated in paragraph 7 of the foregoing certificate, 
qualifies the company/ firm for the preference(s) shown and I / we acknowledge that:

The information furnished is true and correct;
The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 
of this form.
In the event of a contract being awarded as a result of points claimed as shown in paragraph 7, the 
If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the purchaser may, in addition to any other remedy it may 
have –

Date:
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01 09 2021 Time 10:00

(Date)

 

Departmental Stamp:

(Name of Enterprise)
representing

I have made myself familiar with all local conditions likely to influence the work and the cost thereof. I further
certify that I am satisfied with the description of the work and explanations given at the site inspection meeting
and that I understand the work to be done, as specified and implied, in the execution of this contract.

 

Signature Date

visited the site on:

I declare that the representative, named above, is my authorised representative and not a third party agent and
that my representative's attending of this site meeting, shall be deemed conclusive proof that my Enterprise are
fully aware of what was said and discussed at this meeting.

     

T2.10 SITE INSPECTION MEETING CERTIFICATE

This is to certify that I,
(Name of authorised Representative)

Bid no: ZNB 9929/2021-H N/AProject Code:

Project title: NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION

Site Inspection Date:

This form is only to be completed when applicable to the tender and if a Compulsory Site meeting has 
been called.

Signature

Name of Bidder
     

Date
           

Name of DOH Representative
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1

1.1
1.2

2

2.1

2.2

2.3

2.4

2.5 Tax Reference Number: 

2.6 VAT Registration Number: 
2.6.1

1”State” means –
(a)

(b)
(c)
(d)
(e)

2.7

T2.11 DECLARATION OF INTEREST - SBD 4

The names of all directors / trustees / shareholders / members, their individual identity number, tax 
reference number and, if applicable, employee / persal number must be indicated in paragraph 3 
below.

2”Shareholders” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises 
control over the enterprise.

Are you or any person connected with the bidder presently 
employed by the state?

YES / NO

any National or Provincial department, National or Provincial public entity or Constitutional institution within the meaning of  the Public 
Finance Management Act, 1999 (Act No. 1 of 1999);
any municipality or municipal entity;
Provincial Legislature;
National Assembly or the National Council of Provinces; or
Parliament.

Registration Number of Company, enterprise, close corporation, partnership 
agreement or trust:

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY 
NURSES ACCOMMODATIONProject title:

Bid no: Project Code: N/AZNB 9929/2021-H

Identity Number:

Position occupied in the Company (director, trustee, shareholder2.):

In order to give effect to the above, the following questionnaire must be completed and submitted with 
the quotation/bid document.

Full Name of bidder or his or her representative:

Any legal person, including persons employed by the state1, or persons having kinship with persons employed by
the state, including a blood relationship, may make an offer or offers in terms of this invitation to bid (includes a
price quotation, advertised competitive bid, limited bid or proposal). In view of the possible allegations of
favouritism, should the resulting bid/quotation, or part thereof, be awarded to persons employed by the state, or
to persons connected with or related to them, it is required that the bidder or his/her/their authorized
representative declare his/her/their position in relation to the evaluating/adjudicating authority and/or take an
oath declaring his/her/their interest, where-

the bidder is employed by the state; and/or
the legal person on whose behalf the quotation/bidding document is signed, has a relationship with
persons/a person who are/is involved in the evaluation and or adjudication of the quotation(s)/bid(s), or
where it is known that such a relationship exists between the person or persons for or on whose behalf
the declarant acts and persons who are involved with the evaluation and or adjudication of the
quotation/bid.
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2.7.1

Name or person / director / shareholder / member:

2.7.2

2.7.2.1  

2.7.2.2

2.8

 

2.8.1 If so, furnish particulars:

2.9

2.9.1 If so, furnish particulars:

2.10 Are you, or any person connected with the bidder, aware of any relationship 
(family, friend, other) between the bidder and any person employed by the 
state who may be involved with the evaluation and or adjudication of this 
quotation/bid? 

YES / NO

Do you, or any person connected with the bidder, have any relationship (family, friend, 
other) with a person employed by the state and who may be involved with the evaluation 
and or adjudication of this quotation/bid? 

YES / NO

Did you or your spouse, or any of the company’s directors /   shareholders / 
members of their spouses conduct business with the state in the previous 
twelve months?

YES / NO

(Note: Failure to submit proof of such authority, where applicable, may result in the disqualification of the bid.)

If you are presently employed by the state, did you obtain the appropriate 
authority to undertake remunerative work outside employment in the public 
sector? 

YES / NO

YES / NOIf yes, did you attached proof of such authority to the bid document?

Any other particulars:

If so, furnish the following particulars:

 If no, furnish reasons for non-submission of such proof:

Name of state institution to which the person is connected:

Position occupied in the state institution:
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2.10.1 If so, furnish particulars:

2.11 YES / NO

2.11.1 If so, furnish particulars:

3 Full details of directors / trustees / members / shareholders

Date

Name of bidder

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 AND 3 ABOVE IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 
FALSE.

Signature

Position

DECLARATION

I, THE UNDERSIGNED (NAME)  :

Do you or any of the directors / trustees/ shareholders / members of the 
company have any interest in any other related companies whether or not 
they are bidding for this contract?

Full Name Identity Number Personal Tax 
Reference Number

State Employee Number / 
Persal Number
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Project 
Code: N/A

1.

Date No. of Pages
a.

b.

c.

d.

e.

f.

g.

h.

i.

j.

k.

l.

m.

Date

2

Date

Name of authorised representative Signature

OR

     
SignatureName of authorised representative

     

I / We confirm that no communications were received from the Department of Health before the submission of this tender offer, amending
the tender documents.

T2.12 RECORD OF ADDENDA TO BID DOCUMENTS

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION

Title or Details

     

I / We confirm that the following communications received from the Department of Health before the submission of this tender offer,
amending the tender documents, have been taken into account in this bid offer:  (Attach additional pages if more space is required)

Project title:

Bid no: ZNB 9929/2021-H
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OT APPL      

     

Registration number at the Electrical 
Contracting Board of S.A.:

     

     

Telephone Number:

Fax Number:

     

     

Name of Electrical Contractor:

T2.13 PARTICULARS OF ELECTRICAL CONTRACTOR

Address:

Name of authorised representative

Project title: NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY 
NURSES ACCOMMODATION

     

     

(Area Code)(Number)

(Area Code)(Number)

Signature Date

     

N/AProject Code:Bid no: ZNB 9929/2021-H
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Item

1 R
2 R
3 R
4 R
5 R
6 R

The net amount to be added to or deducted from the contract sum:
FORMULA:

These net amounts will be adjusted as follows:                               

Z = exchange rate on the date of the Bill of Lading* of exporters invoice.

             Y
A = V (  Z -1)

A = the amount (R) of adjustment

V = the net amount (supplier’s quotation) (R) of the imported item

Y = exchange rate 14 days prior to closing date of tender submission

DateSignature
     

Name of authorised representative
     

The Contractor shall list imported items, materials and/or equipment which shall be excluded from the
Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency fluctuations
only. Copies of the supplier’s quotations for the items, materials or equipment (provided that such costs
shall not be higher than the relevant contract rate as listed above) should be lodged with the Principal Agent
/ Engineer of the Department of Health within 60 (sixty) days from the date of acceptance of the tender. No
adjustment of the local VAT amount, nor the contractor’s profit, discount, mark-up, handling costs, etc. shall
be allowed. (See P&G E16)

T2.14 SCHEDULE FOR IMPORTED MATERIALS AND EQUIPMENT 

Project Code:Bid no: ZNB 9929/2021-H N/A

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATIONProject title:

This schedule should be completed by the bidder. (Attach additional page(s) if more space is required)

Quotation (Excluding VAT)Material / Equipment
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1 This Standard Bidding Document must form part of all bid's invited.  
2

3 The bid of any bidder may be disregarded if that bidder, or any of its directors have: 
•         abused the institution’s supply chain management system; 
•         committed fraud or any other improper conduct in relation to such system; 
•         or failed to perform on any previous contract.

4

Item   

4.3
 Yes   No

4.4
 Yes   NoWas any contract between the bidder and any organ of state terminated during the past five

years on account of failure to perform on or comply with the contract?

4.4.1 If so, furnish particulars:

4.2
Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?

 Yes   No

To access this Register enter the National Treasury’s website, www.treasury.gov.za, click on the icon “Register for
Tender Defaulters” or submit your written request for a hard copy of the Register to facsimile number (012) 3265445. 

Was the bidder or any of its directors convicted by a court of law (including a court outside of
the Republic of South Africa) for fraud or corruption during the past five years?

4.3.1 If so, furnish particulars:

4.2.1 If so, furnish particulars:

4.1.1 If so, furnish particulars:

T2.15 DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES - SBD 8

It serves as a declaration to be used by institutions in ensuring that when goods and services are being procured, all
reasonable steps are taken to combat the abuse of the supply chain management system. 

In order to give effect to the above, the following questionnaire must be completed and submitted with the bid.

Question
4.1 Is the bidder or any of its directors listed on the National Treasury’s database as companies or 

persons prohibited from doing business with the public sector?

 Yes   No
(Companies or persons who are listed on this database were informed in writing of this 
restriction by the National Treasury after the audi alteram partem  rule was applied).
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I the undersigned (full name)

Name of authorised 
representative Signature Date Position

certify that the information furnished on this declaration is true and correct.

I accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to be false.
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N/A

ATTACH COMPANY LATEST 3 YEARS ANNUAL FINANCIAL STATEMENTS TO THIS PAGE 

T2.15a LATEST 12 MONTH ANNUAL FINANCIAL STATEMENT 

Project title: NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY 
NURSES ACCOMMODATION

Bid no: ZNB 9929/2021-H Project Code:

ATTACH A COPIES OF THE ANNUAL FINANCIAL STATEMENT 
OF THE COMPANY FOR THE PAST THREE FINANCIAL YEARS 

TO THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of the annual financial statements of the past 
financial year in respect of each party to the Joint Venture must be attached to this page
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Project title:

Bid no:         

TECHNICAL DAT

Starter Motor Type and 
Voltage

Standard  Compliance

T2.16 EQUIPMENT SCHEDULES

Project Code:

Voltage

KVA

The Bidder shall complete the following schedules giving details of the various items of materials or equipment that he 
includes in his offer.

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY 
NURSES ACCOMMODATION

ZNB 9929/2021-H N/A

Manufacturer:

Frequency

RPM

Cylinder/stroke

Fuel capacity and 
consumption

AMF Change Over Panel 
Type

 

 

Model number:

Sound pressure level

Battery Type

Condenser air flow rate

Attenuation type

 (See Specifications)

 

 

Serial number:
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Code:

TECHNICAL DAT

TECHNICAL DATA:  (See Specifications)

Harmonic Distortion Reduction

Operating Temperature

Manufacturer

 

Model

 

Agent

KVA

 

 

 

 

Frequency

Yes/No

Telephone no of Agent

 Maximum current, cooling mode

Brochure enclosed

 

 

Manufacturer

Volts

 

Monitor Type and size

External Radiation Levels

Brochure enclosed

Electrical nominal voltage

N/A

EQUIPMENT SCHEDULES

 

 (See Specifications)

Telephone number of Agent

Range of Protection – Lightning Strike

 

 

 

Model

 

 

 

 

Standard Compliance

 

Yes/No

Agent

 

Dimension /Size

Resolution

Zoom ranges
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Code:

TECHNICAL DATA:

TECHNICAL 
DATA:

 (See Specifications)

N/A

Voltage

Brochure enclosed

Telephone number

Agent

 

Finish

 

Battery Back Up Time

 

 

Yes/No

 

Operating voltage

Size

Range

 

 

 

 

 

Agent

 

 

Yes/No

Manufacturer

Brochure enclosed

Telephone number

 (See Specifications)

Operating current

 

 

No of sequential settings per time 
switch
No of N/O and N/C contacts per 
setting
Adjustable time lapse between 
settings

 

Timer mode  

 

Manufacturer

Model

EQUIPMENT SCHEDULES
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Code:

TECHNICAL DATA:

Floor construction

Brochure enclosed

 

 

 

Yes/No

 

Agent

Telephone number of Agent

 

Standard Compliance

Method of joining panels

 

Speed

Type of Drive

Type of Car and Landing Buttons

Type of Landing Door Frames

 

 

 

Speed Control

 

 

 

Identity document not longer than 3 months

Battery Type

Pit

Head Room

Type of Door

Internal Finishes

Door Opening

Door Type

 

 

 

 

 

 

 

Manufacturer

Panel thickness

 

 

EQUIPMENT SCHEDULES

Load

Stops

Car Size

 (See Specifications)

N/A
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Code:

TECHNICAL DATA: 

Area:

Manufacturer:

°C

Conditioned room air temperature 
after 1 hour, Actual

System return gauge pressure

Condenser water inlet temperature

Condenser water outlet temperature

Condenser water flow rate

Conditioned room air temperature 
after 1 hour, Design

l/s

°C

°C

°C

°C

Blower unit air flow rate m³/s

°C

kPA

Blower unit air outlet temperature

Blower unit air inlet temperature

System supply gauge pressure

EQUIPMENT SCHEDULES

Voltage V

WCPU

Cooling Tower  

 WCPU

Cooling Tower

Model number:

Serial number:  

 (See Specifications)

 

 

A

A

kPA

Starting amps

 

N/A

Running amps
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N/A

1.

2.

3.

4.

5.

6.

a)
b)
c)
d)

7.

 
Duly signed at…………………………………………………………. on this the…... day of……………………………. 20.…..

Name of Enterprise

Capacity of Signatory Signature of authorised representative of Bidder
 

Full Name of Signatory

 

 

 T2.17 CONTRACTOR'S SAFETY, HEALTH AND ENVIRONMENTAL 
DECLARATION

I, the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and Safety Act, Act 85 of 
1993 and the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental Specifications 
attached to this document.

 

DECLARATION

Approved Construction Safety, Health and Environmental Plan.
Occupational Health and Safety Act, Act 85 of 1993.
Construction Regulations of February 2014.

Project title: NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION

Bid no: Project Code:

In terms of Regulation 5(1)(h) of the Construction Regulations of February 2014 a Contractor may only be appointed to perform 
construction work if the Client is satisfied that the Contractor has the necessary competencies and resources to carry out the work 
safely in accordance with the Occupational Health and Safety Act, Act 85 of 1993 and the Construction Regulations of February 2014. 
In line with this requirement the Contractor is required to read through this document carefully, sign it and submit it with his/her Bid.

ZNB 9929/2021-H

I agree that my failure to complete and execute this declaration to the satisfaction of the Client will mean that I am unable to 
comply with the requirements of the Occupational Health and Safety Act, Act 85 of 1993 and the Construction Regulations of 
February 2014, and accept that my Bid will be rejected.

Client's Construction Safety, Health and Environmental Specification.

I confirm that I may not commence with any part of construction work under the contract until my Construction Safety Health and 
Environmental Management Plan has been approved in writing by the Client.

I hereby confirm that copies of the following documentation will be kept on site for viewing and inspection purposes for the 
duration of the construction work:

I hereby confirm that adequate provisions has been made in my Bid to cover the cost of all Safety, Health and Environmental 
duties and responsibilities imposed on me by the Occupational Health and Safety Act, Act 85 of 1993, the Construction 
Regulations of February 2014 and the Construction Safety, Health and Environmental Specifications.

I hereby undertake that if my Bid is accepted, to provide before commencement of the Works under the contract or as required by 
the Conditions of the Contract, a suitable and sufficiently documented Construction Safety, Health and Environmental 
Management Plan in accordance with Regulation 7(1)(a) of the Construction Regulations of February 2014, which shall be subject 
for approval by the Client.

I hereby declare that my company and its employees has the necessary competency and resources to safely carry out the 
construction works under this contract in compliance with the Occupational Health and Safety Act, Act 85 of 1993, the 
Construction Regulations of February 2014 and the Construction Safety, Health and Environmental Specifications.
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Section 4:    Particulars of sole proprietors and partners in partnerships
Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 6 partners

Current Within last 12 
months

Bid no:         

Tax reference number 

Section 1:    Name of enterprise:  

T2.18 Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each partner 
must be completed and submitted.

Section 2:    VAT registration number, if any: 

Project title: NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY 
NURSES ACCOMMODATION

ZNB 9929/2021-H Project Code: N/A

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager, principal 
shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months in the service of any of the 
following: 

�      a member of any municipal council �   an employee of any provincial department, National or 
      Provincial public entity or constitutional institution within the 
     meaning of the Public Finance Management Act, 1999 (Act 
     1 of 1999)

Section 3:    CIDB registration number, if any: 

Section 5:    Particulars of companies and close corporations

Company registration number

Close corporation number

Section 6:   Record of service of the state

�      an official of any municipality or municipal 
      entity

�      a member of the board of directors of 
      any municipal entity

If any of the above boxes are marked, disclose the following:

Name of institution, public office, board or organ of 
state and position held

Name of sole proprietor, partner, 
director, manager, principal 
shareholder or stakeholder 

�      a member of any Provincial Legislature �   a member of an accounting authority of any National or 
     Provincial public entity

�      a member of the National Assembly or 
      the National Council of Province �    an employee of Parliament or a Provincial Legislature

Status of service

(tick appropriate column)

*insert separate page if necessary
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  Name of spouse, child or parent

Current Within last 12 
months

Date

 

Section 7:   Record of spouses, children and parents in the service of the state

�      a member of any municipal council �   an employee of any Provincial department, National 
     or Provincial public entity or constitutional 
     institution within the meaning of the Public Finance 
     Management Act, 1999 (Act 1 of 1999)

�      a member of any Provincial Legislature �   a member of an accounting authority of any National 
     or Provincial public entity

Position of authorised representative

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 
     control over the enterprise appears,  has within the last five years been convicted of fraud or corruption;

*insert separate page if necessary

�      a member of the board of directors of any municipal 
      entity

Status of service

�      an official of any municipality or municipal entity

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:  

 Enterprise name

Signature of authorised representative

Name of authorised representative

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 
      belief both true and correct.

ii)  confirms that neither the name of the enterprise or the name of any partner, manager, director or other 
     person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register 
     of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

i)   authorizes the Employer to obtain a tax clearance certificate from the South African Revenue  Services that 
     my / our tax matters are in order; 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months been in 
the service of any of the following:

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 
     offers and have no other relationship with any of the tenderers or those responsible for compiling the scope 
     of work that could cause or be interpreted as a conflict of interest;

�      a member of the National Assembly or the National
      Council of Province

(tick appropriate column)

�    an employee of Parliament or a Provincial    
      Legislature

Name of institution, public office, board or organ of 
state and position held
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1.

2.

3.

4.

5.

1.

2.
3.

4. 

Name of Bidder: ......................................................................................................................................

Signature of bidder: ................................................................................................................................

Date: .........................................................................................................................................................

SARS will then furnish the bidder with a Tax Compliance Status (TCS) PIN that will be valid for a period of 1 (one) 
year from the date of approval.

The South African Revinue Services (SARS) has phased out the issuing of paper Tax Clearance Certificates.

The new system allows taxpayers to obtain a Tax Compliance Status (PIN), which can be utilised by authorised 
third parties to varify taxpayers compliance status online via SARS e-filing.

Bidders are required to fill in clearly, legibly, in bold print and black ink the SARS (TCS) PIN number and Tax 
Reference number in the space hereunder:

Tax Compliance Status(TCS)                      
PIN Number
Company / Bidding Entity Tax 
Reference Number

T2.19 TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE COMPLIANCE 
SUPPLIER STATUS VIA SARS e-FILING

Project Code: N/A

In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate Tax 
Compliance Status (TCS) PIN.

From 18 April 2016 SARS introduced an enhanced Tax Compliance (TCS) system.

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch office nationally or 
on the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will need to register 
with SARS as eFilers through the website www.sars.gov.za.

TAX CLEARANCE REQUIREMENTS
It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory arrangements 
have been made with South African Revenue Service (SARS) to meet the bidder’s tax obligations. It is a condition 
of this Offer of Commission that your practice remains in good standing with SARS (South African Revenue 
Services) in terms of its tax clearance, during the project, which is required to process your payment certificates.

In order to meet this requirement bidders are required to apply via e-filing at any SARS branch office nationally. 
The Tax Complance Status (TCS)  requirements are also applicable to foreign bidders / individuals who wish to 
submit bids.

Project title:

Bid no:         

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY 
NURSES ACCOMMODATION

ZNB 9929/2021-H

IMPORTANT NOTICE
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T2.20 CERTIFIED PROOF OF GOOD STANDING WITH THE COMPENSATION 
COMMISSIONER

Project Code:

Project title: NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY 
NURSES ACCOMMODATION

ZNB 9929/2021-HBid no:         N/A

ATTACH A COPY OF PROOF, THAT THE TENDERER IS IN 
GOOD STANDING WITH THE COMPENSATION 

COMMISSIONER, TO THIS PAGE FOR ADJUDICATION 
PURPOSES

NOTE
In the case of a Bid by a Joint Venture, certified copies of proof of Good Standing with the Compensation
Commissioner in respect of each party to the Joint Venture must be attached to this page
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Amount in 
figures:

Bid no:   ZNB 9929/2021-H

Trading under the name and style of: 
AND WHO IS (if applicable):

AND WHO IS:

In his/her capacity as:

SIGNED FOR THE BIDDER:

Note:
A Resolution / Power of Attorney, signed by all
the Directors / Members / Partners of the Legal
Entity must accompany this Offer, authorising
the Representative to make this offer.

Represented herein, and who is duly authorised to 
do so, by:

Mr/Mrs/Ms: 

DateSignature

T2.21 - FORM OF OFFER AND ACCEPTANCE

The Bidder, identified in the Offer signature block, has examined the documents listed in the Tender Data
and Addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted
the Conditions of Tender and complies fully with the requirements of Clause F.3.13 in the Bid Data.

By the representative of the Bidder, deemed to be duly authorized, signing this part of this Form of Offer
and Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under
the contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the
Contract Data.

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES
ACCOMMODATION

OFFER

          
TAX IS:

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

Agreement

Amount (in 
words):

OR

Natural Person or Partnership:Company or Close Corporation:

And: Whose Income Tax Reference 
 

Whose Income Tax Reference Number is/are:

Whose Identity Number(s) is/are:

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY:  (cross out block which is not 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Bidder before the end of the period of validity
stated in the Tender Data, whereupon the Bidder becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

R

And: Whose Registration Number is:

Name of authorised representative

WITNESSED BY:

Name of witness Signature Date

Part T2
Returnable Documents 71

T2.21
Form of Offer and Acceptance



Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

Telephone No: 

Fax No:

Postal address: 

Banker : Branch :
UIF Registration 
Number:

Bid no:   ZNB 9929/2021-H

ECDP Number:

(v) Payment reduction of 10% on the value certified in the payment certificate 
(excluding VAT), to the maximum value equals to 5% of the Contract value 
i l i  f V t

This Offer is in respect of the official documentation.

GUARANTEE OPTIONS:

CIDB Registration Number:

(b) in respect of contracts above R1 million, the Bidder offers to provide security as indicated below:

(i) cash deposit of 10 % of the Contract Price

(ii) bank or insurance Performance Guarantee of 10 % of the Contract Price

(iii) cash deposit of 5% of the Contract Price and a payment reduction of 5% 
of the value certified in the payment certificate (excluding VAT) 

(a) the Bidder accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the 
contact value will be applicable and will be reduced by the Employer in terms of the applicable conditions 
of contract.  

(iv) bank or insurance guarantee of 5% of the Contract Price and a payment 
reduction of  5% of the value certified in the payment certificate (excluding 
VAT)

Cell Phone No:

Email Address :

NOTE: Should the contractor fail to furnish the security in terms of the above, the employer, in his sole discretion and without 
notification to the contractor, is entitled to change the contractor's selected form of security to that of a ten per cent (10%) 
payment reduction of the value certified in the payment certificate (excluding VAT), whereafter clause 11.7 of the JBCC 
contract 2018 Edition 6.2 shall be applicable

The Bidder agrees to provide a bank or insurance guarantee in accordance with the relevant clause of
the Conditions of the JBCC 6.2 Contract within the period stated in the Contract Data. This guarantee
shall be for a sum equal to an amount stated in the Contract Data.

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of
the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks
Act, 1990 (Act 94 of 1990) on the pro-forma referred to above. No alterations or amendments of the
wording of the pro-forma will be accepted.

Other Contact Details of the Bidder are:

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of
the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks
Act, 1990 (Act 94 of 1990) on the pro-forma referred to above. No alterations or amendments of the
wording of the pro-forma will be accepted.

The Bidder elects as its domicilium citandi et executandi in the Republic of South Africa, where any and
all legal notices may be served, as (physical address): 

Central Suppliers 
Database 
Registration 
Number:
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Part 1
Part 2
Part 3
Part 4

Name of 
Organisation:
Address of 
Departmental 
Office:

WITNESSED BY:

Bid no:   ZNB 9929/2021-H

Agreement and Contract Data, (which includes this agreement)

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the
Bidder receives one fully completed original copy of this document, including the Schedule of Deviations
(if any). Unless the Bidder (now Contractor) within five days of the date of such receipt notifies the
Employer in writing of any reason why he cannot accept the contents of this Agreement, this Agreement
shall constitute a binding contract between the parties.

ACCEPTANCE (For Official use only)

By signing this part of this Form of Offer and Acceptance, the Employer identified below, accepts the
Bidder’s offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the Bidder’s
offer shall form an agreement between the Employer and the Bidder upon the terms and conditions
contained in this Agreement and in the contract that is the subject of this Agreement.

Site information

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
as listed in the tender schedules as well as any changes to the terms of the Offer agreed by the Bidder
and the Employer during this process of Offer and Acceptance, are contained in the schedule of
deviations attached to and forming part of this Agreement. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be duly signed by the authorised
representative(s) of both parties.

The Bidder shall within 21 days after receiving a completed copy of this Agreement, including the
S h d l  f D i ti

Name of witness

Date

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 

SignatureName of delegated signatory

The terms of the contract, are contained in: 

Scope of work.
Pricing data

(if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect . Failure to fulfil any of these obligations in accordance with those terms 
shall constitute a repudiation of this Agreement.

Date

Rank

Signature Rank

Department of Health

For the Employer:

35 Hyslop Road, PIETERMARITZBURG, 3200
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Notes:

1.1.1.        Subject:

Detail:       

Detail:       

1.1.2.        Subject:

Detail:       

1.1.4.        Subject:
Detail:       

1.1.5.        Subject:
Detail:       

1.1.6.        Subject:

Detail:       

1.1.3.        Subject:

4.  Any change or addition to the bid documents arising from the above agreements and recorded here, 
shall also 
             

Schedule of Deviations

1.  The extent of deviations from the bid documents issued by the Employer prior to the bid closing date 
is limited to
             2.  A Bidder's covering letter shall not be included in the final contract document. Should any matter in 
such letter, 
     which constitutes a deviation as aforesaid become the subject of agreement reached during the 
process of, 
3.  Any other matter arising from the process of offer and acceptance either as a confirmation, 
clarification or      
     change to the bid document and which it is agreed by the Parties becomes an obligation of the 
contract shall 
        

Bid no:   ZNB 9929/2021-H
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WITNESSED BY:

Signature Rank Date

For the Employer:

For the Contractor:

Name of delegated signatory

Name of witness Signature Rank Date

Name of delegated signatory

By the duly authorised representatives signing this Schedule of Deviation, the Employer and the Bidder
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments
to the documents listed in the Tender Data and addenda thereto as listed in the Bid Schedules, as well
as any confirmation, clarification or changes to the terms of the offer agreed by the Bidder and the
Employer during this process of offer and acceptance.

Signature Position in Entity Date

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the Bid documents and the receipt by the Bidder of a completed signed copy
of this Agreement shall have any meaning or effect in the contract between the parties arising from this
agreement.
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Bid no.:

the (day)

of (month)

 (year)

at (Place)

T2.21a  CONFIRMATION OF RECEIPT

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION

ZNB 9929/2021-H Project 
Code: N/A

The Bidder (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from 
the Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of 
this Agreement, including the Schedule of Deviations (if any) today:

Signature and name of witness:

Signature

Name

Capacity

For the Contractor:

Name

Signature
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T2.22 - FINAL BILL OF QUANTITY SUMMARY

Project title: NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION

Bid no:         ZNB 9929/2021-H Project Code: N/A

ATTACH SUMMARY PAGE OF THE BILL OF QUANTITIES
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In the case of a Quotation by a Joint Venture, proof of paid municipal rates and taxes for each member of the 
Joint Venture should be attached to this form.

NOTE

T2.23 - PROOF OF PAID MUNICIPAL RATES & TAXES

Project title: NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION

Bid no:         ZNB 9929/2021-H Project Code: N/A

ATTACH PROOF OF PAID MUNICIPAL RATES & TAXES TO 
THIS PAGE FOR ADJUDICATION PURPOSES
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1.

T2.24 - CERTIFIED PROOF OF VALID UIF REGISTRATION

Project title: NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION

Bid no:         ZNB 9929/2021-H Project Code: N/A

ATTACH A COPY OF PROOF, THAT THE BIDDER IS IN 
GOOD STANDING WITH THE UIF TO THIS PAGE FOR 

ADJUDICATION PURPOSES

NOTE
In the case of a Tender by a Joint Venture, copies of proof of Good Standing with the UIF in respect of
each party to the Joint Venture must be attached to this page
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INTRODUCTION

1 PILLARS OF THE PROGRAMME

(a) Any single contract with imported content exceeding US$10 million.
or

(b)

or
(c) 

or
(d) 

2

3

Multiple contracts for the same goods, works or services each with imported content exceeding US$3 million 
awarded to one seller over a 2 year period which in total exceeds US$10 million.

A contract with a renewable option clause, where should the option be exercised the total value of the imported 
content will exceed US$10 million.

Multiple suppliers of the same goods, works or services under the same contract, where the value of the 
imported content of each allocation is equal to or exceeds US$ 3 million worth of goods, works or services to 
the same government institution, which in total over a two (2) year period exceeds US$10 million.

The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 (c) above will amount to 
30 % of the imported content whilst suppliers in respect of paragraph 1.1 (d) shall incur 30% of the total NIP 
obligation on a pro-rata basis.

To satisfy the NIP obligation, the DTI would negotiate and conclude agreements such as investments, joint 
ventures, sub-contracting, licensee production, export promotion, sourcing arrangements and research and 
development (R&D) with partners or suppliers.

A period of seven years has been identified as the time frame within which to discharge the obligation.

REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY
In order to ensure effective implementation of the programme, successful bidders (contractors) are required to, 
immediately after the award of a contract that is in excess of R10 million (ten million Rands), submit details of 
such a contract to the DTI for reporting purposes.

The purpose for reporting details of contracts in excess of the amount of R10 million (ten million Rands) is to 
cater for multiple contracts for the same goods, works or services; renewable contracts and multiple suppliers 
for the same goods, works or services under the same contract as provided for in paragraphs 1.1.(b) to 1.1. (d) 
above.

BID SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF BIDDERS AND SUCCESSFUL 
BIDDERS (CONTRACTORS)
Bidders are required to sign and submit this Standard Bidding Document (SBD 5) together with the bid on the 
closing date and time.

T2.25 THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME
This document must be signed and submitted together with your bid

The National Industrial Participation (NIP) Programme, which is applicable to all government procurement contracts that 
have an imported content, became effective on the 1 September 1996. The NIP policy and guidelines were fully 
endorsed by Cabinet on 30 April 1997. In terms of the Cabinet decision, all state and parastatal purchases / lease 
contracts (for goods, works and services) entered into after this date, are subject to the NIP requirements. NIP is 
obligatory and therefore must be complied with. The Industrial Participation Secretariat (IPS) of the Department of Trade 
and Industry (DTI) is charged with the responsibility of administering the programme.

The NIP obligation is benchmarked on the imported content of the contract. Any contract having an imported 
content equal to or exceeding US$ 10 million or other currency equivalent to US$ 10 million will have a NIP 
obligation. This threshold of US$ 10 million can be reached as follows:

1.1

1.2

1.3

1.4

2.1

2.2

3.1
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4

Bid number: Closing date:

Name of bidder:

Postal address:

 

Signature: Name (in print):

Date:

c. the contractor will submit a performance guarantee to the DTI;
d. the contractor will submit a business concept for consideration and approval by the DTI;
e. upon approval of the business concept by the DTI, the contractor will submit detailed business plans 
outlining the business concepts;
f. the contractor will implement the business plans; and
g. the contractor will submit bi-annual progress reports on approved plans to the DTI.

The NIP obligation agreement is between the DTI and the successful bidder (contractor) and, therefore, does 
not involve the purchasing institution.

b. the contractor and the DTI will sign the NIP obligation agreement;

• Description of the goods, works or services.
• Date on which the contract was accepted.
• Name, address and contact details of the government institution.
• Value of the contract.
• Imported content of the contract, if possible.

The information required in paragraph 3.2 above must be sent to the Department of Trade and Industry, Private 
Bag X 84, Pretoria, 0001 for the attention of Mr. Elias Malapane within five (5) working days after award of the 
contract. Mr. Malapane may be contacted on telephone (012) 394 1401, facsimile (012) 394 2401 or e-mail at 
Elias@thedti.gov.za for further details about the programme.

PROCESS TO SATISFY THE NIP OBLIGATION
Once the successful bidder (contractor) has made contact with and furnished the DTI with the information 
required, the following steps will be followed:

a. the contractor and the DTI will determine the NIP obligation;

• Bid / contract number.

In order to accommodate multiple contracts for the same goods, works or services; renewable contracts and 
multiple suppliers for the same goods, works or services under the same contract as indicated in sub-
paragraphs 1.1 (b) to 1.1 (d) above and to enable the DTI in determining the NIP obligation, successful bidders 
(contractors) are required, immediately after being officially notified about any successful bid with a value in 
excess of R10 million (ten million Rands), to contact and furnish the DTI with the following information:

3.2

3.3

4.1

4.2
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1.

2.

3.

4.

5.

I, the undersigned, in submitting the accompanying bid:

in response to the invitation for the bid made by:

do hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of : ________________________________________________________________ that :

CERTIFICATE OF INDEPENDENT BID DETERMINATION

(Bid Number and Description)

KZN Department of Health
(Name of Institution)

(Name of Bidder)

ZNB 9929/2021-H - NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION

T2.26 CERTIFICATE OF INDEPENDENT BID DETERMINATION - SBD 9

Project title: NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - 
STOREY NURSES ACCOMMODATION

Bid no:         ZNB 9929/2021-H Project 
Code: N/A

This SBD serves as a certificate of declaration that would be used by institutions to ensure that, when 
bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 

In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be 
completed and submitted with the bid:

¹ Includes price quotations, advertised competitive bids, limited bids and proposals.

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices 
or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process.  Bid 
rigging is, therefore, an agreement between competitors not to compete.

This Standard Bidding Document (SBD) must form part of all bids¹ invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 
between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties 
in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a per 
se prohibition meaning that it cannot be justified under any grounds.
Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all 
reasonable steps to prevent abuse of the supply chain management system and authorizes accounting 
officers and accounting authorities to:

a) disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s supply 
chain management system and or committed fraud or any other improper conduct in relation to such 
system.

b) cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or 
fraudulent act during the bidding process or the execution of that contract.
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1.
2.

3.

4.

5.

(a)

(b)

(c)

6.

7.

(a)
(b)
(c)
(d)
(e)

(f)

8.

9.

10.

Date

Name of bidderPosition

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and knowledge in an activity for 
the execution of a contract.

Signature

I have read and I understand the contents of this Certificate;

I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 
the bidder;
Each person whose signature appears on the accompanying bid has been authorized by the bidder to 
determine the terms of, and to sign the bid, on behalf of the bidder;

prices; 
geographical area where product or service will be rendered (market allocation)

In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding:

In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this bid invitation relates.

I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 
complete in every respect;

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 
contract.

I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 
practices related to bids and contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 
for criminal investigation and or may be restricted from conducting business with the public sector for a 
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act 
No 12 of 2004 or any other applicable legislation.

For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 
shall include any individual or organization, other than the bidder, whether or not affiliated with the bidder, 
who:

has been requested to submit a bid in response to this bid invitation;

could potentially submit a bid in response to this bid invitation, based on their 
qualifications, abilities or experience; and
provides the same goods and services as the bidder and/or is in the same line of 
business as the bidder

The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However communication between 
partners in a joint venture or consortium3 will not be construed as collusive bidding.

the submission of a bid which does not meet the specifications and conditions of the 
bid; or
bidding with the intention not to win the bid.

the intention or decision to submit or not to submit, a bid; 
methods, factors or formulas used to calculate prices;
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1.

  

T2.28 - CERTIFIED PROOF OF CIDB REGISTRATION NUMBER

Project title: NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY 
NURSES ACCOMMODATION

Bid no:         ZNB 9929/2021-H Project Code: N/A

ATTACH A COPY OF PROOF, THAT THE BIDDER IS 
REGISTERED WITH THE CONSTRUCTION INDUSTRY 
DEVELOPMENT BOARD (CIDB) TO THIS PAGE FOR 

ADJUDICATION PURPOSES

NOTE
In the case of a Tender by a Joint Venture, copies of proof of registration with the CIDB in respect of each
party to the Joint Venture must be attached to this page
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1.

  

T2.29 - PROOF OF PAYMENT OF BID DEPOSIT

Project title: NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION

Bid no:         ZNB 9929/2021-H Project Code: N/A

ATTACH A COPY OF PROOF OF PAYMENT WHERE AVAILABLE 
OF THE BID DEPOSIT BY THE BIDDER,  TO THIS PAGE FOR 

ADJUDICATION PURPOSES

NOTE
In the case of a Tender by a Joint Venture a certified copy of proof of payment where available of the bid deposit
is only necessary in respect of any one party to the Joint Venture and must be attached to this page
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1.

2.

-
-
-
-

-

-
-
-
-

3.

4.

5.

6.

NAME (PRINT):

CAPACITY: 1.

SIGNATURE:

NAME OF FIRM: 2.

DATE:

I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me under this 
agreement as the principal liable for the due fulfilment of this contract.
I declare that I have no participation in any collusive practices with any bidder or any other person regarding this or any other 
bid.

I confirm that I am duly authorised to sign this contract.

Witnesses:

Date:

I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted cover all 
the goods and/or works specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and I accept 
that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk.

Invitation to bid;
Tax Compliance Status (TCS) PIN;
Pricing schedule(s);
Technical Specification(s);
Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution  in terms of the 
Preferential Procurement Regulations 2011;
Declaration of interest;
Declaration of bidder’s past SCM practices;
Certificate of Independent Bid Determination
Special Conditions of Contract;

(ii)        JBCC Principal Building Agreement Edition 6.2; and
(iii)       Other (specify)

(i)      Bidding documents, viz

T2.30 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 1

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE PURCHASER (PART 
2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL BIDDER AND THE PURCHASER 
WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER)

I hereby undertake to supply all or any of the goods and/or works described in the attached bidding documents to Head: 
Health (Department of Health: Province of KwaZulu-Natal) in accordance

The following documents shall be deemed to form and be read and construed as part of this agreement:
with the requirements and specifications stipulated in bid number ZNB 9929/2021-H at the price/s quoted.
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1.

accepts your bid under reference ZNB 9929/2021-H dated _________________________for the supply of
goods/works indicated hereunder and/or further specified in the annexure(s).

2.
3.

4.

[Place] [Date]

NAME (PRINT):

SIGNATURE: 1.

2.

MINIMUM 
THRESHOLD  FOR 

LOCAL 
PRODUCTION 

AND CONTENT (if 
applicable)

I confirm that I am duly authorised to sign this contract.

ITEM
NO. 

PRICE  (ALL 
APPLICABLE 

TAXES INCLUDED)
BRAND DELIVERY 

PERIOD

B-BBEE STATUS 
LEVEL OF 

CONTRIBUTION 

T2.31 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 2

PART 2 (TO BE FILLED IN BY THE PURCHASER)

I ______________________________________________________________________ in my capacity as

An official order indicating delivery instructions is forthcoming.
I undertake to make payment for the goods/works delivered in accordance with the terms and conditions of the contract, within 
30 (thirty) days after receipt of an invoice accompanied by the delivery note.

SIGNED AT _____________________________________________ON____________________________

Witnesses:

Date:

Not Applicable

OFFICIAL STAMP:
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N/A

PLEASE SEE ANNEXURE 4

A detailed OHSE Plan is to be submitted by the successful tenderer as per Construction Regulation 7(1)(a). The 
following are the minimum standard legal documentation that must form part of the OHSE Plan based on the risks 
attached in executing this project titled;

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES ACCOMMODATION

 T2.32 - OHSE PLAN STRUCTURE

Project title: NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - 
STOREY NURSES ACCOMMODATION

Bid no: ZNB 9929/2021-H Project Code:
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Project title: NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - 
STOREY NURSES ACCOMMODATION

Bid no: ZNB 9929/2021-H
Project Code: N/A

 T2.33 - OHSE CLIENT SPECIFIC REQUIREMENTS

PLEASE SEE ANNEXURE 4
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Project title:

Bid no: Project Code:

PLEASE SEE ANNEXURE 4

 T2.34 - BASELINE RISK ASSESSMENT

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION

N/AZNB 9929/2021-H
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1.
1.1.

1.2.

1.3.

1.4.

1.5.

Where;

x is the imported content in Rand
y is the bid bid price in Rand excluding value added tax (VAT)

The local content (LC) expressed as a percentage of the bid price must be calculated in accordance with the SABS 
approved technical specification number SATS 1286: 2011 as
follows:

Preferential Procurement Regulations, 2017 (Regulation 8) makes provision for the promotion of local production and 
content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise such tenders 
with the specific bidding condition that only locally produced or manufactured goods, with a stipulated minimum 
threshold for local production and content will be considered.

Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process may be followed, where 
the first stage involves a minimum threshold for local production and content and the second stage price and B-
BBEE.

A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner that the local 
production and content of the overall value of the contract is reduced to below the stipulated minimum threshold.

T2.35 - DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS - SBD 6.2

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information and serves as a 
declaration form for local content (local production and local content are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives applicable in respect of 
Local Content as prescribed in the Preferential Procurement Regulations, 2017, the South African Bureau of Standards (SABS) 
approved technical specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content 
together with the Local Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported 
Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

General Conditions

LC = [1 - x / y] * 100

The SABS approved technical specification number SATS 1286:2011 is accessible on 
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate published by 
South African Reserve Bank (SARB) at 12:00, on the date of advertisement of the bid as indicated in paragraph 4.1 
below.
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(a)

2.

%

%

%

3.

Yes No (Tick applicable box)

3.1.

4.

Currency Rates of exchange
US Dollar
Pound Sterling
Euro
Yen
Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold for local content 
the dti must be informed accordingly in order for the dti to verify and in consultation with the AO/AA provide directives in 
this regard.

A bid may be disqualified if –
this Declaration Certificate and the Annex C (Local Content Declaration: Summary Schedule) are not submitted 
as part of the bid documentation;

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of SATS 
1286:2011):

If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in paragraph 1.5 of 
the general conditions must be the rate(s) published by SARB for the specific currency at 12:00, on the date of 
advertisement of the bid.

The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 1286:2011) for 
this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold

Does any portion of the services, works or goods offered have any imported content?

The relevant rates of exchange information is accessible on www.reservebank.co.za.
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IN RESPECT OF BID NO.

ISSUED BY:

NB

1

2

I, the undersigned, (full names),

do  hereby  declare,  in  my  capacity  as

of (name of bidder entity),

the following:

(a) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

(i)

(c)

(d)

the goods/services/works to be delivered in terms of the above-specified bid comply with the 
minimum local content requirements as specified in the bid, and as measured in terms of 
SATS 1286:2011;

LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY RESPONSIBLE 

ZNB 9929/2021-H

(Procurement Authority / Name of Institution):

The obligation to complete, duly sign and submit this declaration cannot be transferred to an external 
authorized representative, auditor or any other third party acting on behalf of the bidder.

Guidance on the Calculation of Local Content together with Local Content Declaration Templates (Annex C, D 
and E) is accessible on http://www.thdti.gov.za/industrial development/ip.jsp. Bidders should first complete 
Declaration D. After completing Declaration D, bidders should complete Declaration E and then consolidate 
the information on Declaration C. Declaration C should be submitted with the bid documentation at the closing 
date and time of the bid in order to substantiate the declaration made in paragraph (c) below. Declarations D 
and E should be kept by the bidders for verification purposes for a period of at least 5 years. The successful 
bidder is required to continuously update Declarations C, D and E with the actual values for the duration of the 
contract.

I accept that the Procurement Authority / Institution has the right to request that the local content be 
verified in terms of the requirements of SATS 1286:2011.

Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product contained in 
Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula given in clause 3 of 
SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information contained in 
Declaration D and E.

Stipulated minimum threshold for local content (paragraph 3 above)

The local content percentage (%) indicated below has been calculated using the formula given in clause 
3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information 
contained in Declaration D and E which has been consolidated in Declaration C:

Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R
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SIGNATURE: DATE:

WITNESS No. 1 DATE:

WITNESS No. 2 DATE:

I understand that the awarding of the bid is dependent on the accuracy of the information furnished in 
this application. I also understand that the submission of incorrect
data, or data that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority / Institution imposing any or all of the remedies as provided for in
Regulation 14 of the Preferential Procurement Regulations, 2017 promulgated under the Preferential 
Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).
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TENDER EVALUATION CRITERIA AND SCORING
The weighting for Quality and functionality out of 100 sub-points is as follows:

Evaluation Criteria Deliverables Points Sub-Criteria

20

10

0

20

10

5

0

T2.36 - Functionality Criteria
The Bidder needs to score a minimum of 70 points for the functionality and quality criteria to be considered responsive for 
this Bid. This form must be returned with the other retunable documents.

Sub-Points

Sub-Points Scoring

Proof of capital of at least 5% or more of tender value

Proof of capital of less than 2.5% 

Credit is more than or equal to 5% or more of the project 
value

Credit is between 5% - 4% of the project value

Credit is between 3%- 2% of the project value

The submission of all 
financial requirements 
stipulated in the tender

Financial Standing1. 40

Proof of capital of less than 5% but over 2,5% of tender 
value

20 Sub-points

Letters of credit reference from 
suppliers and credit limits to the value 
equal or more than 5% of the tender 

value

20 Sub-points
Letter from the bank confirming of 

available capital of at least 5% of tender 
value

Credit is below 2% of the project value
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10

5

0

5

3
2
0

5 5

3

0

3

20 Sub-points 20

0

10 Sub-points
Working Programme detailing on the 
sequence of works and indicating 
milestones

10

0

10 Sub-points
Procurement of outsourced resources 
or sub-contractors. Letter of intend from 
approved roof intallation specialists.

10

0

4

Methodology and 
Approach

Detailed method 
statement and 
programme to be 
submitted.

Submission of detailed programme

No or irrelevant submission, does not meet requirement

Procurement of outsourced resources plan with company 
profile. Should bidder indicate/prove that all the resources 
to perform the work can be sourced in-house full points will 
be awarded.  The Contractor must get a letter of intend 
from approved intaller.                                       

No letter from approved installer.

20

Tenderers ability to 
provide a Letter of 
Intent for the provision 
of a guarantee.

Original letter of intent 
on a registered 
financial institution 
letterhead. The bider 
will receive an 
autormatic 20 points if 
they choose Retension 
as form of security.

Letter from a registered financial 
institution confirming intention to issue a 
provision of a guarantee

Original letter of intent on a registered financial institution 
letterhead. Should the bidder indicate that a cash deposit 
of 10% or payment reduction will be selected, full points will 
be awarded.                    

No or irrelevant submission, does not meet requirement

20

Key project resources: Director, Contracts Manager, 
Foreman, OHSEO, Personnel with Quantity Surveying 
background, Site Supervisor.All with more than 5 years of 
experience.

Key project resources: Director, Contracts Manager, 
Foreman, OHSEO, Personnel with Quantity Surveying 
background, Site Supervisor.All with experience between 3 
to 5 years.

5 Sub-points Schedule of organisation years of 
experience on similar projects

Above 5 years 

Tenderer to 
demonstrate their 

technical competency, 
human resource 

capacity and relevant 
project experience

Competency, 
Experience and 

Resource Capacity
2. 20

3 ≥ 5 years
2 ≥ 3 years
Below 2 years

Sub-points

Schedule of experience on projects of 
similar value in the past 5 years – letters 
of award to be attached and practical 
completion to be attached. 

Key project resources: Director, Contracts Manager, 
Foreman, OHSEO, Personnel with Quantity Surveying 
background, Site Supervisor. All with experience below 3 
years.

10 Sub-points

Detailed CV of each key project 
resources have more than (5) years’ 

experience in projects of a similar value 
and nature and traceable references.

5 Completed projects and above

3 Completed project

less than 3 completed projects
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Evaluation Criteria Deliverables

Price 90 Points

Broad Based Black 
Economic 
Empowerment 
(BBBEE)

10 Points

10 Points
9 Points
7 Points
6 Points
4 Points
3 Points
2 Points
1 Points
0 Points·          Non-Compliant Contributor

·          Level 3 Contributor
·          Level 4 Contributor
·          Level 5 Contributor
·          Level 6 Contributor
·          Level 7 Contributor

·          Level 1 Contributor
·          Level 2 Contributor

The lowest responsive and responsible priced offer shall be allocated 80 points.  All other 
responsive and responsible offers shall be allocated a prorated point value based on the lowest 
responsive and responsible priced offer.

The points allocated to each tenderer for Broad Based Black Economic Empowerment shall be 
based on the Broad Based Black Economic Empowerment Scorecard.  In this regard, the points 
score for this criteria for each tenderer, shall be determined as follows:

·          Level 8 Contributor

Points

TENDER EVALUATION CRITERIA AND SCORING PRICE AND BBBEE
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4016
031 584 7200 - Tel Number

Employer: Region:
Head: Health
KZN Department of Health
Private Bag X9051
PIETERMARITZBURG
3200

Bid Number:           ZNB 9929/2021-H  Project Code: N/A
CIDB                       7 GB  Closing Date: 22 September 2021
ECDP Number:        N/A

CIDB Registration number:
Central Suppliers Database Registration Number: 

      

with JBCC PRINCIPAL BUILDING AGREEMENT EDITION 6.2

Contracting Party: _______________________________________________________________________

Pietermaritzburg

Head: Health
KZN Department of Health
Private Bag X9040

3200

Engineer/Principal Agent
PGA Architects
P.O Box 20766
Durban North
Durban 

Prak@pgaarchitects.co.za

DEPARTMENT OF HEALTH
PROVINCIAL ADMINISTRATION OF KWAZULU-NATAL

BILLS OF QUANTITIES

CONTRACTUAL SECTION

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY 
NURSES ACCOMMODATION
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C1 - AGREEMENT AND CONTRACT DATA

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION
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C1.3 - FORM OF GUARANTEE

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES ACCOMMODATION
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FORM OF OFFER AND ACCEPTANCE

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION
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THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of 
Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE 
DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL 

TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED 
OFFER AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME PART 

OF THE CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER 
RETURNABLE DOCUMENTS.

C.1.1 - FORM OF OFFER AND ACCEPTANCE

 

 

FORM OF OFFER AND ACCEPTANCE

 

 

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION

Bid No - ZNB 9929/2021-H
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THE CONTRACT

 

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION
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C1.2 - CONTRACT DATA

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION
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Bid no:         ZNB 9929/2021-H

The National Treasury Government Procurement General Conditions of Contract will be applicable to all

bids, contracts and orders for sales, hiring, letting and the granting or acquiring of rights, but excluding

immovable property.

The Conditions and Special Conditions of Contract for construction work are clauses 1 to 30 of the JBCC

Series 2000 Principal Building Agreement (Edition 6.2 of May 2018) published by the Joint Building

Contracts Committee with additions, deletions and alterations (SCC) as indicated in the Contract Data.

Copies of these conditions of contract may be obtained from the Association of South African Quantity

Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African

Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-4474909;

011-4860684; 053-8312003;)

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data,

which together with these conditions collectively describe the risks, liabilities and obligations of the

contracting parties and the procedures for the administration of the Contract. The Contract Data shall have

precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC Principal

Building Agreement.

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement

to which it mainly applies.

The additions, deletions and alterations to the JBCC Principal Agreement are:

Additions, deletions and alterations
1.1 Replace the following definitions in DEFINITIONS AND INTERPRETATIONS with the following wording:

AGREEMENT means the agreement arising from the signing of the Form of Offer and Acceptance 

by the parties.

BILLS OF QUANTITIES means the document drawn up in accordance with the Pricing Instructions

contained in the Pricing Data.

CONSTRUCTION PERIOD means the period commencing on the date of site hand over and ending on

the date of practical completion.

NORTHDALE HOSPITAL: PROPOSED ADDITIONS AND ALTERATIONS TO 
EXISTING NURSES ACCOMODATION 

Clause

Part C1.2  Contract Data
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CONTRACT DOCUMENTS means the Agreement and all documents referenced therein.

CONTRACT DRAWINGS means the drawings listed in the Scope of Work.

CONTRACT SUM means the total of prices in the Form of Offer and Acceptance.

SCHEDULE means the variables listed in the Contract Data.

CORRUPT PRACTICE means the offering, giving, receiving and soliciting of anything of value to

influence the action of a public official in the procurement process or in contract execution

FRAUDULENT PRACTICE means a mispresentation of facts in order to influence a procurement

process or the execution of a contract to the detriment of any tenderer, and includes collusive practice

among tenderers (prior to or after the tender submission) designed to establish tender prices at 

artificial non-competitive levels and to deprive the tenderer of the benefits of free and open 

competition.

INTEREST means the interest rates applicable to this contract, whether specifically indicated in the

relevant clauses or not, will be the rate as determined by the Minister of Finance, from time to time, in

terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999).

SECURITY means the form of security provided by the employer or contractor, as stated in the

schedule, from which the contractor or employer may recover expense or loss.

2.4 Any notice given may be delivered by hand, sent by prepaid registered post or telefax. Notice shall be

presumed to have been duly given when:

Delete sub-clause 2.4.2

5.2 This sub-clause is amended by replacing the Principal agent with employer 

5.6 Add to the end thereof:

The contractor shall supply and keep a copy of the JBCC Series 2000 Principal Building Agreement 

and Preliminaries applicable to this contract on the site, to which the employer, principal agent and 

agents shall have access at all times.

6.1 This clause is amended to include clauses 26.7 in terms 

of which the employer has retained its authority and has not given a mandate to the principal agent and

in terms of which the employer shall sign all documents.

7 Clause 7.0 is deemed to be amended by the addition and omission of the following subclauses:

7.3 No clause
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9 Clause 9.0 is amended by adding sub-clause 9.1.4:

The contractor indemnifies and holds harmless the employer against all liability, losses, claims,

damages, penalties, actions, proceedings or judgments (collectively referred to as “Losses”) arising 

from any infringement of letters, patent design, trademark, name, copyright or other protected rights in 

respect of any machine, plant, work, materials, thing, system or method of using, fixing, working or 

arrangement used or fixed or supplied by the contractor, but such indemnity shall not cover any use of 

the equipment of part thereof otherwise than in accordance with the provisions of the specification. All 

payments and royalties payable in one sum or by installments or otherwise shall be included by the 

contractor in the price and shall be paid by him to those to whom they may be payable. The contractor 

shall reimburse the employer for all legal and other costs and expenses, including without limitation 

attorney’s fees on attorney-client scale incurred by the employer in connection with investigation, 

defending or settling any Losses in connection with pending or threatening litigation in which the 

employer is a party.

10.11 Add the following as 10.11:

Damage to the works

(a) Without any way limiting the contractor’s obligations in terms of the contract, the contractor shall

bear the full risk of damage to and/or destruction of the works by whatever cause during

construction of the works and hereby indemnifies and holds harmless the employer against any

such damage. The contractor shall take such precautions and security measures and other

steps for the protection and security of the works as the contractor may deem necessary.

(b) The contractor shall at all times proceed immediately to remove or dispose of any debris arising

from damage or destruction of the works and to rebuild, restore, replace and/or repair the works.

(c) The employer shall carry the risk of damage to or destruction of the works and materials paid for

by the employer that is the result of the expected risks as set out in sub-clause10.11.

(d) Where the employer bears the risk in terms of this contract, the contractor shall, if requested to

do so, reinstate any damage or destroyed portions of the works and the costs of such

reinstatement shall be measured and valued in terms of clause 27.0 hereof.

10.12 Add the following as sub-clause 10.12:

Injury to Persons or loss of or damage to Properties

(a) The contractor shall be liable for and hereby indemnifies the employer against any liability, loss,

claim or proceeding whether arising in common law or by statute, consequent upon personal

injuries to or the death of any person whomsoever arising out of or in the course of or caused by

the execution of the works unless due to any act or negligence of any person for whose actions

the employer is legally liable.

(b) The contractor shall be liable for and hereby indemnifies the employer against any liability, loss,

claim or proceeding consequent upon loss of or damage or to any moveable, or immoveable

property or personal property or property contiguous to the site, whether belonging to or under the

control of the employer or any other body or person, arising out of or in the course of or by reason

of the execution of the works unless due to any act or negligence of any person for whose actions

the employer is legally liable.
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10.12 (c) The contractor shall upon receiving a contract instruction from the principal agent cause the

same to be made good in a perfect and workmanlike manner at his own cost and in default thereof

the employer shall be entitled to cause it to be made good and to recover the cost therefore from

the contractor or to deduct the same from amounts due to the contractor.

(d) The contractor shall be responsible for the protection and safety of such portions of the premises

placed under his control by the employer for the purpose of executing the works until the issue of

the certificate of practical completion.

(e) Where the execution of the works involves the risk of removal of or interference with support to

adjoining properties including land or structures or any structures to be altered or added to, the

contractor shall obtain adequate insurance and will remain adequately insured or insured to the

specific limit stated in the contract against the death of or injury to persons or damage to such

property consequent on such removal or interference with the support until such portion of the

works has been completed.

(f) The contractor shall at all times proceed immediately at his own cost to remove or dispose of any

debris and to rebuild, restore, replace and / or repair such property and to execute the works.

10.13 Add the following as sub-clause 10.13:

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk Area”, that 

is an area which is subject to highly unstable subsurface conditions which might result in catastrophic 

ground movement evident by sinkhole or doline formation the following will apply:

10.13.1 Damage to the works

The contractor shall, from the commencement date of the works until the date of the certificate of

practical completion, bear the full risk of and hereby indemnifies and hold harmless the employer

against any damage to and/or destruction of the works consequent upon a catastrophic ground

movement as mentioned above. The contractor shall take such precautions and security measures

and other steps for the protection of the works as he may deem necessary.

When so instructed to do so by the principal agent, the contractor shall proceed immediately to 

remove and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, 

replace and/or repair the works, at the contractor’s own costs.

10.13.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any

liability, loss, claim or proceeding arising at any time during the period of the contract whether arising 

in common law or by statute, consequent upon personal injuries to or the death of any person 

whomsoever resulting from, arising out of or caused by a catastrophic ground movement as mentioned 

above. The contractor shall be liable for and hereby indemnifies the employer against any and all 

liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or immovable 

property or property contiguous to the site, whether belonging to or under the control of the employer 

or any other body or person whomsoever arising out of or caused by a catastrophic ground movement,

as mentioned above, which occurred during the period of construction.

10.13.3 It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and

liability as mentioned in 10.13.1 and 10.13.2. Without limiting the contractor’s obligations in terms of the

contract, the contractor shall, within twenty one (21) calendar days of the commencement date but

before commencement of the works submit to the employer proof of such insurance policy, if requested

to do so.
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10.13.4 The employer shall be entitled to recover any and all losses and/or damages of whatever nature 

suffered or incurred subsequent upon the contractor’s default of his obligations as set out in 

sub-clauses10.13.1, 10.13.2 and 10.13.3. Such losses or damages may be recovered from the contractor 

or by deducting the same from any amounts still due under this contract or under any other contract 

presently or hereafter existing between the employer and the contractor and for this purpose all these 

contracts shall be considered on indivisible whole.

`11.0 Clauses 11.1 - 11.10 are amended by replacing them with the following:

11.5.4 The payment reduction of the value certified in a payment certificate shall be in terms of clause 25

11.4.4 Where the employer has a right of recovery against the contractor in terms of 33.0, the employer shall issue a written 
demand in terms of the variable construction guarantee

11.5 Where security as a fixed construction guarantee of five per cent (5%) of the contract sum (excluding VAT) and a five per cent 
(5%) payment reduction of the value certified in the payment certificate (excluding VAT) has been selected:

11.5.1 The contractor shall furnish a fixed construction guarantee to the employer equal in value to five per cent (5%) of the 
contract sum (excluding VAT)

11.5.2 The fixed construction guarantee shall come into force on the date of issue and shall expire on the date of the last certificate 
of practical completion

11.5.3 The employer shall return the fixed construction guarantee to the contractor within fourteen (14) calendar days of it expiring

11.3.6 The parties expressly agree that neither the employer nor the contractor shall be entitled to cede the rights to the deposit to 
any third party

11.4 Where security as a variable construction guarantee of ten percent (10%) of the contract sum (excluding VAT) has been 
selected:

11.4.1 The contractor shall furnish the employer with an acceptable variable construction guarantee equal in value to ten per cent 
(10%) of the contract sum (excluding VAT) within twenty-one (21) calendar days from commencement date
Clause 11.4.1 is deemed to be amended by the addition of the following sentence;
No interest will be paid on such amounts withheld

11.4.2 The variable construction guarantee shall reduce and expire in terms of the Variable Construction Guarantee form included 
in the invitation to tender

11.4.3 The employer shall return the variable construction guarantee to the contractor within fourteen (14) calendar days of it 
expiring

11.3.1 The contractor shall furnish the employer with a cash deposit equal in value to ten per cent (10%) of the contract sum 
(excluding VAT) within twenty-one (21) calendar days from commencement date

11.3.2 Within twenty-one (21) calendar days of the date of practical completion of the works the employer shall reduce the cash 
deposit to an amount equal to three per cent (3%) of the contract value (excluding VAT), and refund the balance to the contractor

11.3.3 Within twenty-one (21) calendar days of the date of final completion of the works the employer shall reduce the cash deposit 
to an amount equal to one per cent (1%) of the contract value (excluding VAT) and refund the balance to the contractor

11.3.4 On the date of payment of the amount in the final payment certificate, the employer shall refund the remainder of the cash 
deposit to the contractor

11.3.5 The employer shall be entitled to recover expense and loss from the cash deposit in terms of 33.0 provided that the 
employer complies with the provisions of 33.4 in which event the employer's entitlement shall take precedence over his obligations 
to refund the cash deposit security or portions thereof to the contractor

11.1 In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the employer will 
be a payment reduction of five per cent (5%) of the value certified in the payment certificate (excluding VAT)

11.1.1 The payment reduction of the value certified in a payment certificate shall be mutatis mutandi in terms

11.1.2 The employer shall be entitled to recover expense and loss from the payment reduction in terms of 27.0 provided that the 
employer complies with the provisions of 27.4 in which event the employer's entitlement shall take precedence over his obligations 
to refund the payment reduction security or portions thereof to the contractor

11.2 In respect of contracts with a contract sum above R1 million, the contractor shall have the right to select the security to be 
provided in terms of 11.3, 11.4, 11.5, 14.6, or 11.7 as stated in the schedule. Such security shall be provided to the employer 
within twenty-one (21) calendar days from commencement date. Should the contractor fail to select the security to be provided or 

11.3 Where security as a cash deposit of ten per cent (10%) of the contract sum (excluding VAT) has been selected:
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12.2.4 Under sub-clause 12.2.4: Amend to read as follows:

An acceptable health and safety plan, required in terms of the Occupational Health and Safety Act, 1993

(Act 85 of 1993), the construction guarantee and the insurances within ten (10) calendar days and

prior to the commencement date

12.2.7 Under sub-clause 12.2.7: Add:

“Give the contractor possession of the site only after the contractor complied with the terms of subclause

12.2.4 and any other requirements as indicated as stipulated by the Employer"

14.1.5 Clause 14.1.5 is amended with replacing it with: No clause

15 Replace sub-clauses 15.1.2 to 15.1.5 and 15.2 to 21.5 with the following:

The contractor and principal agent shall appoint a selected subcontractor in accordance with the CIDB 

practice note #7

11.8 Payments made by the guarantor to the employer in terms of the fixed or variable construction guarantee shall not prejudice 
the rights of the employer or contractor in terms of this agreement

11.9 Should the contractor fail to furnish the security in terms of 11.2, the employer, in his sole discretion and without notification to 
the contractor, is entitled to change the contractor's selected form of security to that of a ten per cent (10%) payment reduction of 
the value certified in the payment certificate (excluding VAT), whereafter 11.7 shall be applicable

11.6.2 Within twenty-one (21) calendar days of the date of practical completion of the works the employer shall refund the cash 
deposit in total to the contractor

11.6.3 The payment reduction of the value certified in a payment certificate shall be mutatis mutandi in terms of 25

11.6.4 Where the employer has a right of recovery against the contractor in terms of 27.0, the employer may issue a written notice 
in terms of 27.4 or may recover from the payment reduction or may do both

11.7 Where security as a payment reduction of ten per cent (10%) of the value certified in the payment certificate (excluding VAT) 
has been selected:

11.7.1 The payment reduction of the value certified in a payment certificate shall be mutatis mutandi in terms of clause 25

11.5.5 Where the employer has a right of recovery against the contractor in terms of 27.0, the employer shall be entitled to issue a 
written demand in terms of the fixed construction guarantee or may recover from the payment reduction or may do both

11.6 Where security as a cash deposit of five per cent (5%) of the contract sum (excluding VAT) and a payment reduction of five 
per cent (5%) of the value certified in the payment certificate (excluding VAT) has been selected:

11.6.1 The contractor shall furnish the employer with a cash deposit equal in value to five per cent (5%) of the contract sum 
(excluding VAT) within twenty-one (21) calendar days from commencement date

11.7.2 The employer shall be entitled to recover expense and loss from the payment reduction in terms of 27.0 provided that the 
employer complies with the provisions of 27.4 in which event the employer's entitlement shall take precedence over his obligations 
to refund the payment reduction or portions thereof to the contractor
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21 Add the following to the end of sub-clause 21.1.2:

“All civil, electrical, electronic, HVAC, fire detection, gas suppression and other specialist installations 

are subject to a three hundred and sixty five (365) calendar days defects liability and maintenance 

period.

The contractor shall attend to defects during the works completion and defects liability periods on a

progressive basis, to the satisfaction of the principal agent and will not be permitted to wait until the end

of the defects liability period or until the amount of defects accumulate in order to

attend to a comprehensive list of defects.”

23 Clause 23 is amended by:-

i) The addition of the following clauses:-

Sub-clause 23.9

“Revision to the date for practical completion shall only be considered when work on the critical

path of the agreed programme for the works is delayed.”

ii) Sub-clause 23.10 – Acceleration

Sub-clause 23.10.1

“Irrespective of whether or not the principal agent rules that the contractor is entitled to an

extension of time or a revision of the date for practical completion, the principal agent shall

nevertheless, at any time, be entitled to instruct the contractor in writing to accelerate the

progress of the remaining works to ensure that the works are completed by the original date for

practical completion or revised date as the case may be.”

Sub-clause 29.10.2

“Upon receipt of such instruction, the contractor shall take all necessary steps to ensure that the

works are completed timeously including the provision by him of additional resources, plant,

manpower, etc and the working overtime or additional overtime beyond that contemplated at the

time of tender (at all times adhering to the regulations and requirements of all authorities) and by

all other adequate and proper means and methods. The contractor shall prove that such steps

are being taken if called upon to do so.”

Sub-clause 29.10.3

“The contractor’s entitlement to compensation arising out of or in respect of any revision to the

date for practical completion that may have been granted by the principal agent or

alternatively where the principal agent has instructed the contractor to accelerate, shall be

adjudicated strictly in terms of clause 32.”

25 Notwithstanding this or any other clause, materials and goods stored off site shall not be included in the

amount authorized for payment.
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25.10 The first sentence of sub-clause 25.10 is deemed to be deleted and replaced with the following:

26 Adjustment to the contract value (Clause 26.0)

Where prices are submitted by the contractor or nominated/selected subcontractors during the

progress of the works in respect of contract instructions or in regard to a claim under the terms of the

contract and notwithstanding the fact that such prices may be used in an interim payment certificate,

there is to be no presumption of acceptance. Should the principal agent wish to accept any such prices

prior to the issue of the final certificate, it will be in writing.

27.2 Clause 27.2 is amended by adding the following sub-clauses:

27.2.12 The contractor's failure or neglect to proceed with the works in terms of the contract.

27.2.13 The contractor's failure or neglect for any reason to complete the works in accordance with

the contract.

27.2.14 The contractor's refusal or neglect to comply strictly with any of the conditions of contract or

any contract instructions and/or orders in writing given in terms of the contract.

27.2.15 The contractor's estate being sequestrated or surrendered in terms of the Insolvency laws in

force within the Republic of South Africa."

The employer shall pay the contractor the amount certified within thirty (30) calendar days of the date
of issue of the payment certificate.

27.2.11 The contractor's failure or neglect to commence with the works on the dates prescribed in the
contract.
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29.1 Add the following sub-clauses 29.1.4 to 29.1.6 under 29.1 to read as follows:

29.1.4 The contractor’s refusal or neglect to comply strictly with any of the conditions of contract.

29.1.5 The contractor’s estate being sequestrated, liquidated or surrendered in terms of the insolvency laws in

force with the Republic of South Africa.

29.1.6 The contractor, in the judgment of the employer, has engaged in corrupt or fraudulent practices in

competing for or in executing the contract.

29.3 Replace clause 29.3 with the following:

29.25.4 Replace “Sixty (60)” with “one hundred and twenty (120)”.

29 Add the following sub-clauses 29.29 under 29 to read as follows:

Notwithstanding any clause to the contrary, on cancellation of this agreement either by the employer or

the contractor, or for any reason whatsoever, the contractor shall on written instruction, discontinue with

the works on a stated date and withdraw himself from the site. The contractor shall not be entitled to

refuse to withdraw from the works on the grounds of any lien or right of retention or on the grounds of

any other right whatsoever.

The employer may give notice of cancellation should the contractor remain in default for ten (10)
working days after the date of of issue of such a notice of default
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CONTRACT VARIABLS 
THE SCHEDULE 

Clause Item and data

Contracting and other parties

The Employer is: KZN Department of Health: Province of KwaZulu-Natal

The address of the Employer is: 35 Hyslop Road, Pietermaritzburg

Telephone: 0339402513

Facsimile: N/A

Physical Address: 35 Hyslop Road, Pietermaritzburg

Code: 3200

Postal Address: Head: Health (KZN Department of Health: Province of KwaZulu-Natal)

Private Bag X9051

Pietermaritzburg

Code: 3200

The Principal Agent is PGA Architects

Telephone: 031 584 7200

Facsimile: 031 584 7203

Physical Address: 49 Meridian Drive

Umhlanga

Durban

Code: 4016

Postal Address: P O Box 20766

Durban

Code: 4016

Agent (1) is: PGA Architects

Agent’s Service: Architect

Telephone: 031 584 7200

Facsimile: 031 584 7203

Physical Address: 49 Meridian Drive

Umhlanga

Durban

Code: 4016

Postal Address: P O Box 20766

Durban

Code: 4016
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Agent (2) is: Zethu Consulting Services

Agent’s Service: Quantity Surveyor

Telephone: 086 110 6521

Facsimile: 086 605 7533

Physical Address: ……………………………………………………..

……………………………………………………..

……………………………………………………..

……………………………………………………..

Code: 3880

Postal Address: Private Bag X 20011, Postnet Suite 31

Empangeni

Code: 3880

Agent (3) is: Young + Satharia (PTY) LTD

Agent’s Service: Civil Structural Engineer

Telephone: 0 31 207 7252

Facsimile: 031 207 7521

Physical Address: 78 Julia Road

Overport

Durban

Code: 4001

Postal Address: P O Box 37070

Overport Kwazulu Natal

Code: 4067

Agent (4) is: IX Engineers

Agent’s Service: Electrical Engineers

Telephone: 031 254 5700

Facsimile: 031 265 8498

Physical Address: 21 The Boulevard

Westside Office Park

Westville 

Durban

Code: 3630

Postal Address: P O Box 299

Westville

Code: 3630
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Agent (5) is: Mahesh Khoosal and Associates

Agent’s Service: Mechanical Engineer

Telephone: 031 536 8306

Facsimile: 031 536 8276

Physical Address: Office 502, 5th floor, 41 Richefond Circle, Ridgeside, umhlanga Rocks

Code: 4320

Postal Address: 58 Hilken Drive, Umhlanga Rocks

Code: 4319

Agent (6) is: LSG Consulting Engineer

Agent’s Service: Mechanical and Wet Services Engineer

Telephone: 031 536 8306

Facsimile: 031 536 8276

Physical Address: Unit 7 Doncaster Park, 10 Derby Place, Derby Downs Office Park

Westville, durban

Code: 3630

Postal Address: P O Box 37602

Overport 

Code: 4067

Agent (7) is: Safety Connection

Agent’s Service: Health and Safety Consultant

Telephone: 031 768 1629

Facsimile: 086 498 1427

Postal Address: P O box 1647

Hillcrest Kwazulu Natal

Code: 3650

Contract Details
The Works description : Refer to Part C3.1 -Scope of Work 

The Works or installations to be undertaken by direct contractors comprises: N/A

Specific options that are applicable to a State organ only;

(1) The interest rate as determined by the Minister of Finance, from time to time, in terms of 

section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) will apply

(2) Lateral support insurance is to be effected by the contractor : N/A 

(3) Payment will be  be made for materials and goods: NO 
(4) Dispute resolution by Litigation: YES 

(5) Extended defects liability period will apply to the following elements:

* Electrical Services * Mechanical Services * Wet Services * Fire Services

Possession of the site is to be given to the contractor within ten (10) working days of the formal signing of this agreement.

The period for the commencement of the works after the contractor takes possession of the site is (10) working days 

Intended dates for completion

For the works as a whole:

The date for practical completion is : 24 months after date of site handover 

The penalty per calendar day is 1.25c per R100 of the contract value

The Site Description :  Refer to Part C3.1 -Scope of Work 
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For the works in sections:

The date for practical completion and the penalty per calendar day is as follows:

Refer to drawing indicating Sectional Completion and Part C: Scope of Work for detailed descriptions of

Sections.

Section Date  Penalty per day
TBC

Insurances

Contract insurance is to be effected by the contractor.

Contract works insurance is to be effected by the contractor for a sum not less than the contract sum

plus 10% with a deductible amount of R10 000-00.

Supplementary insurance is required. Such insurance shall comprise a Coupon Policy for Special

Risks issued by the South African Special Risk Insurance Association.

SASRIA Insurance will be effected by the contractor to the contract sum + 10%

 Public liability insurance to be effected by the contractor for an amount of R 100,000,000.00 with a

deductible amount of R 10,000.00

 Support insurance to be effected by the contractor for the sum is not applicable

DOCUMENTS 

A waiver of the contractor’s lien or right of continuing possession is required. YES 

Two (2) copies of the construction document are to be supplied to the contractor free of charge.

Bills of quantities/Lump sum documents schedule of rates drawn up in accordance with : Refer to Part C2.1 Pricing Instructions 

On acceptance of the tender the Bills of quantities/Lump sum document is to be submitted. N/A 

JBCC Engineering General Conditions are to be included in the contract document. NO 

The contract value is to be adjusted using CPAP indices. YES

Details of changes made to the provisions of JBCC standard documentation: Refer to Part C1.2

Where CPAP is to be used,the base month for the application of CPAP is the month of the closing of the tender and no alternative 
indices are applicable
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 POST TENDER INFORMATION

Item and data
CONTRACT DETAILS 
The name of the Contractor is:

Telephone: ……………………………………………………..

Facsimile: ……………………………………………………..

Physical Address: ……………………………………………………..

……………………………………………………..

……………………………………………………..

Code: ……………………………………………………..

Postal Address: ……………………………………………………..

……………………………………………………..

Code: ……………………………………………………..

The accepted contract sum inclusive of tax is …..........................................................

in words…................................................................................................................................................................................................

The latest day of the month for the issue of an interim payment certificate is : …...............................................

The preliminaries amounts shall be paid in terms of : 

The preliminaries amounts shall be adjusted in terms of : 

The payment guarantee to be effected  by the employer for the amount of ; ….........................................................

The securities to be provided by the contractor are;

(1) Variable construction guarantee …................................................

(2) Fixed construction guarantee …................................................

(3)Advance Payment guarantee …................................................

The annual building holiday period after the commencement of the construction period: 

DOCUMENTS 

Contract document marked and annexed thereto;

Priced bills of quantities 

Lump sum document

Guarantees

Contract drawings

other documents 

Signed set of contract documents originals held by principal agent No

If "No" held by ; The KZN Department of Health

……………………………………………………..

Clause

Part C1
Agreement and Contract Data 118

C1.2
Contract Data



Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

Date:

Capacity

Capacity

ZAR    

10% ZAR    
 

Bid no:         ZNB 9929/2021-H

C1.3 GUARANTEE FOR CONSTRUCTION 

KZN Department of Health: Province of KwaZulu-Natal
Private Bag X9051
Pietermaritzburg
3200

Sir,

GUARANTEE FOR CONSTRUCTION

Bid number Project Code

Guarantor's signatory 1:

Guarantor's signatory 2:

"Employer" means: KZN Department of Health: Province of KwaZulu-Natal

GUARANTOR DETAILS AND DEFINITIONS

"Guarantor" means: 

Physical Address: 

"Site" means: 

Name of Signatory

"Contract" means:                  The Agreement made in terms of the Form of Offer and Acceptance and 
such amendments or additions to the Contract as may be agreed in writing 
between the parties.

"Contractor" means: 

"Principal Agent" means: 

"Works" means: 

Of Contract Sum

"Contract Sum" means:          The accepted amount inclusive of tax of:

Amount in Words: 

"Guaranteed Sum" means:    The maximum aggregate amount of:

NORTHDALE HOSPITAL: PROPOSED ADDITIONS AND ALTERATIONS TO EXISTING NURSES 
ACCOMODATION 
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1.0

1.1

1.1.1

ZAR

1.1.2

ZAR

1.1.3

ZAR

1.1.4

ZAR

1.2

Amount in Words: 

Security for Construction "Expiry Date" means: 

GUARANTEE FOR CONSTRUCTION (Variable)

Where a Guarantee for Construction (Variable) in terms of the Agreement has been selected this clause 1.0 and 3.0 to 13.0 
shall apply. The Guarantor’s liability shall be limited to the diminishing amounts of the Guaranteed Sum as follows:-

GUARANTOR’S LIABILITY PERIOD OF LIABILITY

Maximum Guaranteed Sum (not exceeding 10.0% of the 
contract sum) in the amount of:

From and including the date of issue of this 
Guarantee for Construction and up to and 
including the date of issue of the interim 
payment certificate certifying in
excess of 50% of the contract sum.

(Insert variable or fixed)

AGREEMENT DETAILS

Sections Total number / not 
applicable Last section

Principal Agent Issues:
JBCC® format Interim Payment Certificates, the Final Payment Certificate, 
the Certificate of Practical Completion and the Certificate of Final 
Completion

Amount in words

Reducing to the Guaranteed Sum (not exceeding 4.0% of the
contract sum) in the amount of:

Amount in words

Amount in words

Reducing to the Guaranteed Sum (not exceeding 6.0 % of the
contract sum) in the amount of:

From and including the day after the date of 
the aforesaid interim payment certificate and 
up to and including the date of issue of the 
only Certificate of Practical Completion or last 
Certificate of Practical
Completion where there are sections.

From and including the day after the date of the 
applicable Certificate of Practical Completion and up to 
and including the date of issue of the only Certificate of 
Final Completion or the last Certificate of Final 
Completion where there are sections.

Reducing to the Guaranteed Sum (not exceeding 2.0% of the
contract sum) in the amount of:

Amount in words

The Guarantor's liability limits set out in 1.1.1 to 1.1.4 shall apply in respect of any claim received by the Guarantor during 
the Security validity

From and including the day after the date of the 
applicable Certificate of Final Completion and up to and 
including the date of issue of the Final Payment 
Certificate where payment is due to the Contractor, 
whereafter this Guarantee for Construction shall expire. 
Where the Final Payment Certificate reflects payment due 
to the Employer this Guarantee for Construction shall 
expire upon payment of the full amount certified.
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2.0

2.1

 

ZAR

3.0

3.1

3.2

3.3

4.0

4.1

4.2

4.3

5.0

5.1

5.2

6.0

7.0

8.0

9.0

10.0

GUARANTEE FOR CONSTRUCTION (Fixed)

Where a Guarantee for Construction (Fixed) in terms of the Agreement has been selected this clause 2.0 and 3.0 to 13.0 
shall apply. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum as follows:-

GUARANTOR’S LIABILITY 
Maximum Guaranteed Sum (not exceeding 5.0% of the contract 
sum) in the amount of:

From and including the date of issue of this Guarantee for 
Construction and up to and including the date of the only 
Certificate of Practical Completion or the last Certificate of 
Practical Completion where there are sections, whereafter 
this Guarantee for Construction shall expire. 

PERIOD OF LIABILITY

Subject to the Guarantor’s maximum liability referred to in clauses 1.0 or 2.0, the Guarantor undertakes to pay the 
Employer the sum certified on receipt of the documents identified in 4.1 to 4.3:-

A copy of a first written demand notice issued by the Employer to the Contractor stating that payment of a sum certified by 
the Principal Agent in an interim or Final Payment Certificate has not been made in terms of the Agreement and failing such 
Payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment in terms of 4.2.

A first written demand notice issued by the Employer to the Guarantor at the Guarantor’s physical address with a copy to 
the
Contractor stating that a period of seven (7) calendar days has elapsed since the issue of the first written demand notice in 
terms of 4.1 and that the sum certified has not been paid to date. The Employer herewith calls up this Guarantee for 
Construction and demands payment of the sum certified from the Guarantor.

A copy of the applicable payment advice which entitles the Employer to receive payment in terms of the Agreement of the 
sum

  
Subject to the Guarantor’s maximum liability referred to in 1.0 or 2.0 , the Guarantor undertakes to pay the Employer the 
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand notice from the Employer to the 
Guarantor at the Guarantor's physical address calling up this Guarantee for Construction stating that:-

‐

Amount in words

The GUARANTOR acknowledges that;

Any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall not be 
construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to create a suretyship; 

its obligation under the Performance Guarantee is restricted to the payment of money.

The Guarantor chooses the physical address stated above for all transactions in relation to this security.

The Agreement has been terminated due to the Contractor's default and that the Security for Construction is called up in 
terms of 5.0. The demand notice shall enclose a copy of the notice of termination; or

A provisional sequestration or liquidation court order has been granted against the Contractor and that the Guarantee for
Construction is called up in terms of 5.0. The demand notice shall enclose a copy of the court order.

The aggregate amount of payment to be made by the Guarantor in terms of 4.0 and 5.0 shall not exceed the Guarantor's 
maximum liability in terms of 1.0 or 2.0.

Where the Guarantor is a registered insurer and has made payment in terms of 5.0, the Employer shall within one hundred 
and eighty (180) calendar days of receipt of payment submit an expense account to the Guarantor showing how all monies 
received in terms of the Guarantee for Construction have been expended, or will be expended, and shall refund to the 
Guarantor any surplus amount. All monies refunded to the Guarantor in terms of this Guarantee for Construction shall bear 
interest at the prime overdraft rate of the Employer’s bank compounded monthly and calculated from the date of payment 
by the Guarantor to the Employer until the date of refund.

Payment by the Guarantor in terms of 4.0 or 5.0 shall be made within seven (7) calendar days upon receipt of the first 
written demand notice to the Guarantor.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer 
deems fit and the Guarantor shall not have the right to claim his release from this Guarantee for Construction on account of 
any conduct alleged to be prejudicial to the Guarantor.

Reference to a recovery statement or an Interim or Final Payment Certificate, or a Certificate(s) of Practical or Final 
Completion shall mean such certificate issued by the Principal Agent.
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11.0

12.0

13.0

Date

Capacity

Capacity

 
Guarantor's seal or stamp:

 

Guarantor's signatory (1)  

Guarantor's signatory (2)  

Witness signatory (1) Witness signatory (2) 

This Guarantee for Construction is neither negotiable nor transferable and shall expire in terms of either 1.1.4 or 2.1, or on 
payment in full of the Guaranteed Sum or on the Security expiry date, whichever is the earlier, where after no claims will be 
considered by the Guarantor. The original Guarantee for Construction form shall be returned to the Guarantor after it has 
expired.

This Guarantee for Construction, with the required demand notices in terms of 4.0 or 5.0, shall be regarded as a liquid 
document for the purpose of obtaining a court order.

Where this Guarantee for Construction is issued in the Republic of South Africa the Guarantor hereby consents to the 
jurisdiction of a court in the area where the  project is located.

Signed at  
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10%
 

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - 
STOREY NURSES ACCOMMODATION

"Contractor" means: 

GUARANTOR DETAILS AND DEFINITIONS

The Provincial Administration of KwaZulu-Natal in its Department of Health"Employer" means: 

"Guaranteed Sum" means:    The maximum aggregate amount of:
Of Contract Sum

The Agreement made in terms of the Form of Offer and 
Acceptance and such amendments or additions to the Contract as 
may be agreed in writing between the parties.

"Contract" means:                  

The accepted amount inclusive of tax of:"Contract Sum" means:          

"Expiry Date" means: 

   

   

Amount in Words: 

Amount in Words: 

C1.3 PERFORMANCE GUARANTEE - 
JBCC EDITION 6.2

Head: Health
KZN Department of Health:
Private Bag X9051
PIETERMARITZBURG
3200

Sir,

ON DEMAND PERFORMANCE GUARANTEE

Bid Number ZNB 9929/2021-H Project Code N/A

"Guarantor" means: 

Physical Address: 

For use with the JBCC EDITION 6.2

"Principal Agent" means: 

"Works" means: 

"Site" means: 
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Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the 
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from 
the employer to the Guarantor at the Guarantor's physical address calling up this Performance Guarantee, 

h d d t ti  th t

PERFORMANCE GUARANTEE

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 
Guarantee by the Employer.

Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the 
first written demand to the Guarantor.

A copy of a first written demand issued by the Employer to the Contractor stating that payment 
of a sum certified by the Principal Agent in an Interim or Final Payment Certificate has not been 
made in terms of the Contract and failing such payment within seven (7) calendar days, the 
Employer intends to call upon the Guarantor to make payment in terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor's physical 
address with a copy to the Contractor stating that a period of seven (7) days has elapsed since 
the first written demand in terms of 4.1 and the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in 
terms of the Contract of the sum Certified in 4.

the Contract has been terminated due to the Contractor's default and that this Performance 
Guarantee is called up in terms of 5; or

The Guarantor hereby acknowledges that: 

The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the 
Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

any reference in this Performance Guarantee to the Contract is made for the purpose of 
convenience and shall not be construed as any intention whatsoever to create an accessory 
obligation or any intention whatsoever to create a suretyship; 

its obligation under the Performance Guarantee is restricted to the payment of money.

Principal Agent Issues: Interim Payment Certificates, Final Payment Certificates and the Certificate 
Completion of the Works as defined in the Contract.

CONTRACT DETAILS

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 
provisional/final sequestration and/or the provisional liquidation court order.

The Guarantor's period of liability shall be from and including the date of issue of this Performance 
Guarantee and up to and including the Expiry Date or the date of issue by the Principal Agent of the 
Certificate of Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever 
occurs first. The Principal Agent and/or the Employer shall advise the Guarantor in writing of the date on 

          

a provisional or final sequestration or liquidation court order has been granted against the 
Contractor and that the Performance Guarantee is called up in terms of 5; and

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 
and 5 shall not exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payments in terms of 5, the Employer shall upon the date of issue of the 
Final Payment Certificate submit an expense account to the Guarantor showing how all monies received in 
terms of this Payment Guarantee have been expended and shall refund to the Guarantor any resulting 
surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at 
the prime overdraft rate of the Employer's bank compounded monthly and calculated from the date payment 
was made by the Guarantor to the Employer until the date of refund.
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Date

 

 

 

 

 

Capacity

 

 

 

Guarantor's signatory (1) 

Signed at

Capacity

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which 
the Employer may deem fit and the Guarantor shall not have the right to claim his release from this 
Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in 
connection herewith. 

Witness signatory (2) 

Witness signatory (1) 

Guarantor's signatory (2) 

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a 
liquid document for the purposes of obtaining a court order.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where 
after no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to the 
Guarantor after it has expired.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents 
in terms of Section 45 of the Magistrate's Court Act No 32 of 1944, as amended, to this jurisdiction of the 
Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding 
that the amount of the claim may exceed the jurisdiction of the Magistrate's Court.
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N/AProject Code:ZNB 9929/2021-HBid no:

C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three
categories by insertion of “F”, “V”, “T” as the case may be against the price in the “rate” column
immediately preceding the “amount” column, where “F” denotes a fixed amount (amount not varied),
“V” denotes an amount variable in proportion to value and “T” denotes an amount variable in proportion
to time.

MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76
of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Bidder submits his
bid he should check the number of pages, and if any are found missing or duplicated, or the figures or
writing indistinct, or the documents contain any obvious error, he should apply to the Head : Health AT
ONCE and have same rectified as no liability whatsoever will be admitted by the Administration in
respect of errors in Tender due to the foregoing.

All items described as "Provisional" shall be used as directed by the Employer and measured and
valued or paid for. 

No work for which "Provisional" items are allowed shall be commenced without written instructions
from the Head : Health.

PRICES FOR VARIATIONS
Where prices or quotations for variations are submitted by the Contractor during the currency of the
Contract, it is to be clearly understood that these are for the purpose of consideration by the Head :
Health and that there is no assumption of acceptance. The Contractor will be notified of acceptance of
prices or quotations either by insertion of the amount on the variation order or by written intimation.

The scale to which the Drawings are made is only to be made use of when no figured dimensions are
given either on the Drawings or in the tender documents and the figured dimensions are always to be
followed though they may not coincide with the scale of the Drawings, but dimensions where possible
are to be taken from the buildings.

SCALE

C2.1 PRICING INSTRUCTIONS
JBCC PRINCIPAL BUILDING AGREEMENT 2018 (Edition 6.2)

Project 
title:

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION

PROVISIONAL ITEMS
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Together with this, the Bidder must confirm that the tender price relating to an imported product, was
based on the rate of exchange 14 days prior to the closing date as mentioned above.

TIMELY ORDERING OF MATERIALS

ELECTRICAL LIGHTING, POWER AND WATER 

The Contractor shall provide any artificial lighting which may be necessary or required for the proper
execution of the works, and provide electric power and water required by all Sub-Contractors,
Nominated Sub-Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and
water consumed.

Bidders are advised that the permanent light fittings and water points of any kind installed in the Works
are not to be used to provide temporary lighting and supplement water requirements for construction
purposes.

It is a condition of this bid that should the bidder elect to price the Rock Excavation included in this bid,
the rates must be market related and should be identically priced for the same classification of
excavations and not vary for similar billed items in the different sections.

STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE 
BID DOCUMENTS

The work executed under this Contract has been measured in accordance with the;

including all amendments unless descriptions of items indicate a deviation and it shall be understood 
that the system of measurement which is herein adopted is the only system of measurement which will 
be recognised in connection with this contract. Any contradictions to this system of measurement 
contained in the “Model Preambles for Trades 2008” shall be disregarded (unless same have been 
accommodated in the system of measurement) but applicable rates shall be included for all 
requirements stated and not measured separately in compliance with this system.

Standard System of Measuring Builders Work (7th Edition)

PRICING OF ROCK EXCAVATIONS

All bids by means of which imported products are being called for, must use the rate of exchange 14
days prior to the closing date indicated in the bid documents. If this day falls on a weekend or public
holiday, the next working day must be used.
Furthermore, Bidders must submit documentary proof (in the form of a certified copy) from their bank
or legally recognised financial institution, clearly indicating what the rate of exchange was 14 days prior
to the closing date, as mentioned above.

IMPORT PERMITS, DUTIES AND SURCHARGES.

The Contractor is warned to place all orders for materials or special articles as early as possible, as he
will be held solely responsible for any delay in the delivery of such goods.
Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of
materials is rendered impossible by reason of any act of the Government.
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It is the deliberate policy of the Provincial Administration of KwaZulu-Natal to foster and to
encourage the economic empowerment of Black South Africans. This policy will be implemented
without prescription and without prejudicing the principles and the integrity of the Provincial
Administration of KwaZulu-Natal. Subject to these constraints and also subject to good business
practise and commercial consideration, it is therefore considered appropriate that the Provincial
Administration of KwaZulu-Natal should encourage business relationships with companies which
actively pursue Affirmative Action and Black Economic Empowerment Programmes. 

BROAD BASED BLACK ECONOMIC EMPOWERMENT

REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

Once the supplier information has been varified with external data sources by National Treasury a
unique supplier number and security code will be allocated and communicated to the supplier.
Suppliers will be required to keep their data updated regularly and should confirm at least once a
year that their data is still current and updated.

Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

Suppliers can provide their CSD supplier number and unique security code to organs of state to
view their varified CSD information.

It is a condition of bid that the taxes of the successful bidder must be in order, or that
satisfactory arrangements have been made with South African Revenue Service (SARS) to meet
the bidder’s tax obligations. It is a condition of this Offer of Commission that your practice
remains in good standing with SARS (South African Revenue Services) in terms of its tax
clearance, during the project, which is required to process your payment certificates.

In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1) (a)
(iii) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform, The
Central Supplier Database (CSD) for the registration of prospective suppliers including the
varification functionality of key supplier information.

In responding to this tender you are therefore encouraged to devote attention to these two subjects
of Affirmative Action and Economic Empowerment. In addition, in considering the appointment of
sub-contractors, you are requested to extend the spirit of these policies.

SARS will then furnish the bidder with a Tax Compliance Status (TCS) PIN that will be valid for a
period of 1 (one) year from the date of approval.

The foregoing enunciations of this policy are not intended to be prescriptive nor to preclude any
individual or operation from responding to this bid.

Bidders are required to fill in clearly, legibly, in bold print and black ink their CSD supplier number in
the space hereunder:

In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a
separate Tax Compliance Status (TCS) PIN.

In order to meet this requirement bidders are required to apply via e-filing at any SARS branch
office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign
bidders / individuals who wish to submit bids.

Name of Supplier

Central Supplier Database (CSD) 
Supplier Number:

TAX CLEARANCE REQUIREMENTS

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch
office nationally or on the website www.sars.gov.za.
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The Bills of Quantities document forms part of and must be read and priced in conjunction with all the
other documents forming part of the contract documents, the Standard Conditions of Bid, Conditions of
Contract, Standard Preambles to all Trades, Specifications, Drawings and all other relevant
documentation.

Should the Bills of Quantities/Lump Sum Document be a fixed price contract, the following clause must
be inserted in the Pricing Instructions:

Bidders are to take note that the contract price adjustments are not applicable to this contract. Bidders
should therefore make provision in the Contract Sum, schedule of rates, etc. for possible price
increases during the contract period, as no claims in this regard shall be entertained.

VALUE ADDED TAX

The bid price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills of
Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total Value
thereof in the Final Summary.

FIXED PRICE CONTRACT

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will
need to register with SARS as eFilers through the website www.sars.gov.za.

BILLS OF QUANTITIES/LUMP SUM DOCUMENT13

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will
need to register with SARS as eFilers through the website www.sars.gov.za.

Security PIN Number

Company / Entity Tax 
Reference Number
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Zethu Consulting Servives
Private Bag X 20011, Postnet Suite 31
Empangeni
3880
Tel Number    0861106521
Fax Number   086 605 7533
admin@zethucs.com

Employer Region
Head: Health
KZN Department of Health
Private Bag X9051
PIETERMARITZBURG
3200

Bid Number:           ZNB 9929/2021-H  Project Code: N/A

CIDB                       7 GB  Closing Date: 22 Sep 21

ECDP Number:        N/A
 

Private Bag X9040

Young + Satharia (PTY)LTD
P.O Box 37070

Tel Number    031 207 7252
Fax Number   031 207 7521
zaheer@yands.co.za

Civil Structural Engineer

PROVINCIAL ADMINISTRATION OF KWAZULU-NATAL

BILLS OF QUANTITIES

 

FOR

DEPARTMENT OF HEALTH

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY 
NURSES ACCOMMODATION

Pietermaritzburg

Overport Kwazulu Natal 

Head: Health
KZN Department of Health

3200

4067

Quantity Surveyor

Part C2 
Pricing Data 131



Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES ACCOMMODATION

C2.2 - Preliminaries for JBCC Edition 6.2

Part C2 
Pricing Data 132

C.2
Preliminaries for JBCC Edition 6.2



AmountItem
No

Quantity

NURSES ACCOMMODATION

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY

SECTION NO 1

BILL NO. 1

PRELIMINARIES AND GENERAL

Any reference to the words "Tender" or "Tenderer" herein and/or in any other
documentation shall be construed to have the same meaning as the words "Bid"
or "Bidder"

MEANING OF TERMS "TENDER / TENDERER"

The JBCC Preliminaries , May 2018 edition for use with the JBCC Principal
Building Agreement Edition 6.2 is taken to be incorporated herein. The tenderer
is deemed to have referred to these documents for the full intent and meaning of
each clause. These clauses are referred to by number and heading only. Where
standard clauses or options are not applicable to the contract such modifications
or corrections as are necessary are given under each relevant clause. Where an
item is not relevant to this specific contract such item is marked "N/A" signifying
"Not Applicable"

PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used for the
adjustment of preliminaries then each item priced is to be allocated to one or
more of the three categories Fixed, Value Related or Time Related and the
respective amounts entered in the spaces provided under each item

PRICING OF PRELIMINARIES

Items not priced in these Preliminaries shall be deemed to be included
elsewhere in these Bills of Quantities

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT

A1.0 DEFINITIONS AND INTERPRETATION

Clause 1.0

Clause 1.1 Definition of "Commencement Date" is added:

1

DEFINITIONS AND INTERPRETATION

"COMMENCEMENT DATE" means the date that the agreement, made in terms
of the Form of Offer and Acceptance, comes into effect
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Clause 1.1 Definition of "Construction Guarantee" is amended by replacing it
with the following:

"CONSTRUCTION GUARANTEE" means a guarantee at call obtained by the
contractor from an institution approved by the employer in terms of the
employer's construction guarantee form as selected in the schedule

Clause 1.1 Definition of "Construction Period" is amended by replacing it with
the following:

"CONSTRUCTION PERIOD" means the period commencing on the
commencement date and ending on the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRACTICE" means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the procurement
process or in contract execution

Clause 1.1 Definition of "Fraudulent Practice" is added:

"FRAUDULENT PRACTICE" means a mispresentation of facts in order to
influence a procurement process or the execution of a contract to the detriment
of any tenderer and includes collusive practice among tenderers (prior to or after
the tender submission) designed to establish tender prices at artificial non-
competitive levels and to deprive the tenderer of the benefits of free and open
competition

Clause 1.1 Definition of "Interest" is amended by replacing it with the following:

"INTEREST" means the interest rates applicable on this contract, whether
specifically indicated in the relevant clauses or not, will be the rate as determined
by the Minister of Finance, from time to time, in terms of section 80(1)(b) of the
Public Finance Management Act, 1999 (Act No. 1 of 1999)

Clause 1.1 Definition of "Principal Agent" is amended by replacing it with the
following:

"PRINCIPAL AGENT" means the person or entity appointed by the employer
and named in the schedule. In the event of a principal agent not being
appointed, then all the duties and obligations of a principal agent as detailed in
the agreement shall be fulfilled by a representative of the employer as named in
the schedule

Clause 1.1 Definition of "Security" is amended by replacing it with the following:

"SECURITY" means the form of security provided by the employer or
contractor, as stated in the schedule, from which the contractor or employer
may recover expense or loss
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Item

No clause

Fixed:____________ Value related:____________ Time related:____________

Item

A2.0 LAW, REGULATIONS AND NOTICES

Clause 2.0

Note: A separate clause has been included in Section C : Specific Preliminaries
of the bills of quantities / lump sum document for the contractor to have the
opportunity to price for all the requirements of the Occupational Health and
Safety Act, Construction Regulations and Health and Safety Specification

Fixed:____________ Value related:____________ Time related:____________

2

Item

A3.0 OFFER AND ACCEPTANCE

Clause 3.0

Fixed:____________ Value related:____________ Time related:____________

3

Item

A4.0 CESSION AND ASSIGNMENT

Clause 4.0

Fixed:____________ Value related:____________ Time related:____________

4

Item

A5.0 DOCUMENTS

Clause 5.0

Clause 5.7 is amended by the addition of the following:

The contractor shall supply and keep a copy of the JBCC Series 2000 Principal
Building Agreement and Preliminaries applicable to this contract on the site, to
which the employer, principal agent and agents shall have access at all times

Fixed:____________ Value related:____________ Time related:____________

5

Item

A6.0 EMPLOYER'S AGENTS

Clause 6.0

Clause 6.1 is amended by the addition of the following:

This clause is ammended to include clauses 26.7 in terms of which the employer
has retained its authority and has not given a mandate to the principal agent and
in terms of which the employer sign all documents

Fixed:____________ Value related:____________ Time related:____________

6

-135-

PRELIMINARIES AND GENERAL
Bill No.  1
PRELIMINARIES AND GENERAL
Section No.  1

Carried to Collection R



NURSES ACCOMMODATION

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY

Item

A7.0 DESIGN RESPONSIBILITY

Clause 7.0

Clause 7.3 is amended by replacing it with the following:

No clause

Fixed:____________ Value related:____________ Time related:____________

7

Item

A8.0 WORKS RISK

Clause 8.0

Fixed:____________ Value related:____________ Time related:____________

8

INSURANCES AND SECURITIES

Item

A9.0 INDEMNITIES

Clause 9.0

Fixed:____________ Value related:____________ Time related:____________

9

A10.0 INSURANCES

Clause 10.0

Clause 10.0 is amended by the addition of the following clauses:

10

10.11 Damage to the Works

(a) Without in any way limiting the contractor's obligations in terms of the
contract, the contractor shall bear the full risk of damage to and/or
destruction of the works by whatever cause during construction of the
works and hereby indemnifies and holds harmless the employer
against any such damage. The contractor shall take such precautions
and security measures and other steps for the protection and security of
the works as the contractor may deem necessary

(b) The contractor shall at all times proceed immediately to remove or
dispose of any debris arising from damage to or destruction of the works
and to rebuild, restore, replace and/or repair the works

(c) The employer shall carry the risk of damage to or destruction of the
works and materials paid for by the employer that is the result of the
excepted risks as set out in 10.12
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(d) Where the employer bears the risk in terms of this contract, the
contractor shall, if requested to do so, reinstate any damage or
destroyed portions of the works and the costs of such reinstatement
shall be measured and valued in terms of 27.0 hereof

10.12 Injury to Persons or loss of or damage to Properties

(a) The contractor shall be liable for and hereby indemnifies the employer
against any liability, loss, claim or proceeding whether arising in common
law or by statute, consequent upon personal injuries to or the death of
any person whomsoever arising out of or in the course of or caused by
the execution of the works unless due to any act or negligence of any
person for whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby indemnifies the employer
against any liability, loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal property or property
contiguous to the site, whether belonging to or under the control of the
employer or any other body or person, arising out of or in the course of
or by reason of the execution of the works unless due to any act or
negligence of any person for whose actions the employer is legally
liable

(c) The contractor shall, upon receiving a contract instruction from the
principal agent, cause the same to be made good in a perfect and
workmanlike manner at his own cost and in default thereof the employer
shall be entitled to cause it to be made good and to recover the cost
thereof from the contractor or to deduct the same from amounts due to
the contractor

(d) The contractor shall be responsible for the protection and safety of such
portions of the premises placed under his control by the employer for
the purpose of executing the works until the issue of the certificate of
practical completion

(e) Where the execution of the works involves the risk of removal of or
interference with support to adjoining properties including land or
structures or any structures to be altered or added to, the contractor
shall obtain adequate insurance and will remain adequately insured or
insured to the specific limit stated in the contract against the death of or
injury to persons or damage to such property consequent on such
removal or interference with the support until such portion of the works
has been completed

(f) The contractor shall at all times proceed immediately at his own cost to
remove or dispose of any debris and to rebuild, restore, replace and/or
repair such property and to execute the works
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10.13 High risk insurance

In the event of the project being executed in a geological area classified as a
"High Risk Area", that is an area which is subject to highly unstable subsurface
conditions that might result in catastrophic ground movement evident by sinkhole
or doline formation the following will apply:

10.13.1 Damage to the works

The contractor shall, from the commencement date of the works until the date
of the certificate of practical completion bear the full risk of and hereby
indemnifies and holds harmless the employer against any damage to and/or
destruction of the works consequent upon a catastrophic ground movement as
mentioned above. The contractor shall take such precautions and security
measures and other steps for the protection of the works as he may deem
necessary

When so instructed to do so by the principal agent, the contractor shall
proceed immediately to remove and/or dispose of any debris arising from
damage to or destruction of the works and to rebuild, restore, replace and/or
repair the works, at the contractor's own costs

10.13.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless
the employer against any liability, loss, claim or proceeding arising at any time
during the period of the contract whether arising in common law or by statute,
consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of, or caused by a catastrophic ground movement as
mentioned above

The contractor shall be liable for and hereby indemnifies the employer against
any and all liability, loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal property or property
contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused by a
catastrophic ground movement, as mentioned above, which occurred during the
period of the contract

10.13.3 It is the responsibility of the contractor to ensure that he has adequate
insurance to cover his risk and liability as mentioned in 10.7.1 and 10.7.2.
Without limiting the contractor's obligations in terms of the contract, the
contractor shall, within twenty-one (21) calendar days of the commencement
date but before commencement of the works, submit to the employer proof of
such insurance policy, if requested to do so

-138-

PRELIMINARIES AND GENERAL
Bill No.  1
PRELIMINARIES AND GENERAL
Section No.  1

Carried to Collection R



NURSES ACCOMMODATION

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY

Item

10.13.4 The employer shall be entitled to recover any and all losses and/or
damages of whatever nature suffered or incurred consequent upon the
contractor's default of his obligations as set out in 10.7.1; 10.7.2 and 10.7.3.
Such losses or damages may be recovered from the contractor or by deducting
the same from any amounts still due under this contract or under any other
contract presently or hereafter existing between the employer and the
contractor and for this purpose all these contracts shall be considered one
indivisible whole

Fixed:____________ Value related:____________ Time related:____________

A11.0 SECURITIES

Clause 11.0

Clauses 11.1 - 11.10 are amended by replacing them with the following:

11

11.1 In respect of contracts with a contract sum up to R1 million, the security
to be provided by the contractor to the employer will be a payment reduction of
five per cent (5%) of the value certified in the payment certificate (excluding
VAT)

11.1.1 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms

11.1.2 The employer shall be entitled to recover expense and loss from the
payment reduction in terms of 27.0 provided that the employer complies with the
provisions of 27.4 in which event the employer's entitlement shall take
precedence over his obligations to refund the payment reduction security or
portions thereof to the contractor

11.2 In respect of contracts with a contract sum above R1 million, the
contractor shall have the right to select the security to be provided in terms of
11.3, 11.4, 11.5, 14.6, or 11.7 as stated in the schedule. Such security shall be
provided to the employer within twenty-one (21) calendar days from
commencement date. Should the contractor fail to select the security to be
provided or should the contractor fail to provide the employer with the selected
security within twenty-one (21) calendar days from commencement date, the
security in terms of 11.7 shall be deemed to have been selected

11.3 Where security as a cash deposit of ten per cent (10%) of the contract
sum (excluding VAT) has been selected:

11.3.1 The contractor shall furnish the employer with a cash deposit equal in
value to ten per cent (10%) of the contract sum (excluding VAT) within twenty-
one (21) calendar days from commencement date
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11.3.2 Within twenty-one (21) calendar days of the date of practical
completion of the works the employer shall reduce the cash deposit to an
amount equal to three per cent (3%) of the contract value (excluding VAT), and
refund the balance to the contractor

11.3.3 Within twenty-one (21) calendar days of the date of final completion of
the works the employer shall reduce the cash deposit to an amount equal to
one per cent (1%) of the contract value (excluding VAT) and refund the balance
to the contractor

11.3.4 On the date of payment of the amount in the final payment certificate,
the employer shall refund the remainder of the cash deposit to the contractor

11.3.5 The employer shall be entitled to recover expense and loss from the
cash deposit in terms of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer's entitlement shall take
precedence over his obligations to refund the cash deposit security or portions
thereof to the contractor

11.3.6 The parties expressly agree that neither the employer nor the contractor
shall be entitled to cede the rights to the deposit to any third party

11.4 Where security as a variable construction guarantee of ten percent
(10%) of the contract sum (excluding VAT) has been selected:

11.4.1 The contractor shall furnish the employer with an acceptable variable
construction guarantee equal in value to ten per cent (10%) of the contract
sum (excluding VAT) within twenty-one (21) calendar days from
commencement date

Clause 11.4.1 is deemed to be amended by the addition of the following
sentence;

No interest will be paid on such amounts withheld

11.4.2 The variable construction guarantee shall reduce and expire in terms of
the Variable Construction Guarantee form included in the invitation to tender

11.4.3 The employer shall return the variable construction guarantee to the
contractor within fourteen (14) calendar days of it expiring

11.4.4 Where the employer has a right of recovery against the contractor in
terms of 33.0, the employer shall issue a written demand in terms of the variable
construction guarantee

11.5 Where security as a fixed construction guarantee of five per cent (5%) of
the contract sum (excluding VAT) and a five per cent (5%) payment reduction
of the value certified in the payment certificate (excluding VAT) has been
selected:
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11.5.1 The contractor shall furnish a fixed construction guarantee to the
employer equal in value to five per cent (5%) of the contract sum (excluding
VAT)

11.5.2 The fixed construction guarantee shall come into force on the date of
issue and shall expire on the date of the last certificate of practical completion

11.5.3 The employer shall return the fixed construction guarantee to the
contractor within fourteen (14) calendar days of it expiring

11.5.4 The payment reduction of the value certified in a payment certificate
shall be in terms of clause 25.

11.5.5 Where the employer has a right of recovery against the contractor in
terms of 27.0, the employer shall be entitled to issue a written demand in terms
of the fixed construction guarantee or may recover from the payment reduction
or may do both

11.6 Where security as a cash deposit of five per cent (5%) of the contract
sum (excluding VAT) and a payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT) has been selected:

11.6.1 The contractor shall furnish the employer with a cash deposit equal in
value to five per cent (5%) of the contract sum (excluding VAT) within twenty-
one (21) calendar days from commencement date

11.6.2 Within twenty-one (21) calendar days of the date of practical
completion of the works the employer shall refund the cash deposit in total to
the contractor

11.6.3 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of 25

11.6.4 Where the employer has a right of recovery against the contractor in
terms of 27.0, the employer may issue a written notice in terms of 27.4 or may
recover from the payment reduction or may do both

11.7 Where security as a payment reduction of ten per cent (10%) of the value
certified in the payment certificate (excluding VAT) has been selected:

11.7.1 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of clause 25

11.7.2 The employer shall be entitled to recover expense and loss from the
payment reduction in terms of 27.0 provided that the employer complies with the
provisions of 27.4 in which event the employer's entitlement shall take
precedence over his obligations to refund the payment reduction or portions
thereof to the contractor
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11.8 Payments made by the guarantor to the employer in terms of the fixed or
variable construction guarantee shall not prejudice the rights of the employer
or contractor in terms of this agreement

Item

11.9 Should the contractor fail to furnish the security in terms of 11.2, the
employer, in his sole discretion and without notification to the contractor, is
entitled to change the contractor's selected form of security to that of a ten per
cent (10%) payment reduction of the value certified in the payment certificate
(excluding VAT), whereafter 11.7 shall be applicable

Fixed:____________ Value related:____________ Time related:____________

A12.0 OBLIGATIONS OF THE PARTIES

Clause 12.0

Clause 12.1.1 is amended by replacing it with:

No clause

12

EXECUTION

Clause 12.2.4 is amended by the addition of the following clause:

12.2.4 An acceptable health and safety plan, required in terms of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993), within twenty-one
(10) calendar days of commencement date

Clause 12.2.7 is amended by replacing it with the following clause:

Item

Give the contractor possession of the site within ten (10) working days of the
contractor complying with the terms of 12.2.4

Fixed:____________ Value related:____________ Time related:____________

Item

A13.0 SETTING OUT OF THE WORKS

Clause 13.0

Fixed:____________ Value related:____________ Time related:____________

13
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Item

A14.0 NOMINATED SUBCONTRACTORS

Clause 14.0

Clause 14.1.5 is amended by replacing it with the following:

No clause

Note: See item B9.1 hereinafter for adjustment of attendance on nominated
subcontractors executing work allowed for under provisional sums

Fixed:____________ Value related:____________ Time related:____________

14

Item

A15.0 SELECTED SUBCONTRACTORS

Clause 15.0

Clause 15.1.2 to 15.5 and 15.2 to 15.5 is amended by replacing it with:

The Contractor and principal agent shall appoint a selected subcontractor in
accordance with the CIDB practice #7

Fixed:____________ Value related:____________ Time related:____________

15

Item

A16.0 DIRECT CONTRACTORS

Clause 16.0

Fixed:____________ Value related:____________ Time related:____________

16

Item

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Fixed:____________ Value related:____________ Time related:____________

17

Item

A18.0 INTERIM COMPLETION

Clause 18.0

Fixed:____________ Value related:____________ Time related:____________

18

COMPLETION

Item

A19.0 PRACTICAL COMPLETION

Clause 19.0

Fixed:____________ Value related:____________ Time related:____________

19
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Item

A20.0 COMPLETION IN SECTIONS

Clause 20.0

Fixed:____________ Value related:____________ Time related:____________

20

Item

A21.0 DEFECTS LIABILITY PERIOD AND FINAL COMPLETION

Clause 21.0

Add the following to the end of sub-clause 21.1.2:

“All civil, electrical, electronic, HVAC, fire detection, gas suppression and other
specialist installations are subject to a three hundred and sixty five (365)
calendar days defects liability and maintenance period.

The contractor shall attend to defects during the works completion and defects
liability periods on a progressive basis, to the satisfaction of the principal agent
and will not be permitted to wait until the end of the defects liability period or until
the amount of defects accumulate in order to attend to a comprehensive list of
defects.”

Fixed:____________ Value related:____________ Time related:____________

21

Item

A22.0 LATENT DEFECTS LIABILITY PERIOD

Clause 22.0

Fixed:____________ Value related:____________ Time related:____________

22
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Item

A23.0 REVISION OF DATE FOR PRACTICAL COMPLETION

Clause 23.0

i) The addition of the following clauses:-

Sub-clause 23.9
“Revision to the date for practical completion shall only be considered when work
on the critical path of the agreed programme for the works is delayed.”

ii) Sub-clause 23.10 – Acceleration
Sub-clause 23.10.1
“Irrespective of whether or not the principal agent rules that the contractor is
entitled to an extension of time or a revision of the date for practical completion,
the principal agent shall nevertheless, at any time, be entitled to instruct the
contractor in writing to accelerate the progress of the remaining works to ensure
that the works are completed by the original date for practical completion or
revised date as the case may be.”

Sub-clause 23.10.2
“Upon receipt of such instruction, the contractor shall take all necessary steps to
ensure that the works are completed timeously including the provision by him of
additional resources, plant, manpower, etc and the working overtime or
additional overtime beyond that contemplated at the time of tender (at all times
adhering to the regulations and requirements of all authorities) and by all other
adequate and proper means and methods. The contractor shall prove that such
steps are being taken if called upon to do so.”

Sub-clause 23.10.3
“The contractor’s entitlement to compensation arising out of or in respect of any
revision to the date for practical completion that may have been granted by the
principal agent or alternatively where the principal agent has instructed the
contractor to accelerate, shall be adjudicated strictly in terms of clause 32.”

Fixed:____________ Value related:____________ Time related:____________

23

Item

A24.0 PENALTY FOR LATE AND NON-COMPLETION

Clause 24.0

Fixed:____________ Value related:____________ Time related:____________

24
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A25.0 PAYMENT

Clause 25.0

Notwithstanding this or any other clause, materials and goods stored off site
shall not be included in the amount authorized for payment.

The first sentence of sub-clause 25.10 is deemed to be deleted and replaced
with the following:

The employer shall pay the contractor the amount certified within thirty (30)
calendar days of the date.

Fixed:____________ Value related:____________ Time related:____________

25

PAYMENT

Item

A26.0 ADJUSTMENT TO THE CONTRACT VALUE

Clause 26.0

Adjustment to the contract value (Clause 26.0)
Where prices are submitted by the contractor or nominated/selected
subcontractors during the progress of the works in respect of contract
instructions or in regard to a claim under the terms of the contract and
notwithstanding the fact that such prices may be used in an interim payment
certificate, there is to be no presumption of acceptance. Should the principal
agent wish to accept any such prices prior to the issue of the final certificate, it
will be in writing.

Fixed:____________ Value related:____________ Time related:____________

26
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Item

A27.0 RECOVERY OF EXPENSE AND LOSS

Clause 27.0

Clause 27.2 is amended by adding the following sub-clauses:

27.2.11 The contractor's failure or neglect to commence with the works on the
dates prescribed in the contract.

27.2.12 The contractor's failure or neglect to proceed with the works in terms of
the contract.

27.2.13 The contractor's failure or neglect for any reason to complete the works
in accordance with the contract.

27.2.14 The contractor's refusal or neglect to comply strictly with any of the
conditions of contract or any contract instructions and/or orders in writing given in
terms of the contract.

27.2.15 The contractor's estate being sequestrated or surrendered in terms of
the Insolvency laws in force within the Republic of South Africa."

Fixed:____________ Value related:____________ Time related:____________

27

A28.0 SUSPENSION BY BY CONTRACTOR

Clause 28.0

Fixed:____________ Value related:____________ Time related:____________

28

SUSPENSION AND TERMINATION
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A29.0 TERMINATION

Clause 29.0

Add the following sub-clauses 29.1.4 to 29.1.6 under 29.1 to read as follows:

29.1.4 The contractor’s refusal or neglect to comply strictly with any of the
conditions of contract.

29.1.5 The contractor’s estate being sequestrated, liquidated or surrendered in
terms of the insolvency laws in force with the Republic of South Africa.

29.1.6 The contractor, in the judgment of the employer, has engaged in corrupt
or fraudulent practices in competing for or in executing the contract.

Replace clause 29.3 with the following:
he employer may give notice of cancellation should the contractor remain in
default for ten (10) working days after the date of of issue of such a notice of
default

Clause 29.25.4
Replace “Sixty (60)” with “one hundred and twenty (120)”.

Add the following sub-clauses 29.29 under 29 to read as follows:
Notwithstanding any clause to the contrary, on cancellation of this agreement
either by the employer or the contractor, or for any reason whatsoever, the
contractor shall on written instruction, discontinue with the works on a stated
date and withdraw himself from the site. The contractor shall not be entitled to
refuse to withdraw from the works on the grounds of any lien or right of retention
or on the grounds of any other right whatsoever.

Fixed:____________ Value related:____________ Time related:____________

29

Item

A30.0 DISPUTE RESOLUTION

Clause 30.0

Fixed:____________ Value related:____________ Time related:____________

30

DISPUTE RESOLUTION

-148-

PRELIMINARIES AND GENERAL
Bill No.  1
PRELIMINARIES AND GENERAL
Section No.  1

Carried to Collection R



NURSES ACCOMMODATION

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY

SECTION B: JBCC PRELIMINARIES

Item

B1.1 Definitions and interpretation

See also clause A1.0 of Section A for additional and/or amended definitions
which shall apply equally to this Section

Fixed:____________ Value related:____________ Time related:____________

31

B1.0 DEFINITIONS AND INTERPRETATION

Item

B2.1 Checking of documents

Fixed:____________ Value related:____________ Time related:____________

32

B2.0 DOCUMENTS

Item

B2.2 Provisional bills of quantities

Fixed:____________ Value related:____________ Time related:____________

33

Item

B2.3 Availability of construction documentation

Fixed:____________ Value related:____________ Time related:____________

34

Item

B2.4 Interests of agents

Fixed:____________ Value related:____________ Time related:____________

35

Item

B2.5 Priced documents

Fixed:____________ Value related:____________ Time related:____________

36

Item

B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of Tender" with "Form of Offer
and Acceptance"

Fixed:____________ Value related:____________ Time related:____________

37

Item

B3.1 Defined works area

Fixed:____________ Value related:____________ Time related:____________

38

B3.0 THE SITE

Item

B3.2 Geotechnical investigation

Fixed:____________ Value related:____________ Time related:____________

39
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Item

B3.3 Inspection of the site

Fixed:____________ Value related:____________ Time related:____________

40

Item

B3.4 Existing premises occupied

Fixed:____________ Value related:____________ Time related:____________

41

Item

B3.5 Previous work - dimensional accuracy

Fixed:____________ Value related:____________ Time related:____________

42

Item

B3.6 Previous work - defects

Fixed:____________ Value related:____________ Time related:____________

43

Item

B3.7 Services - known

Fixed:____________ Value related:____________ Time related:____________

44

Item

B3.8 Services - unknown

Fixed:____________ Value related:____________ Time related:____________

45

Item

B3.9 Protection of trees

Fixed:____________ Value related:____________ Time related:____________

46

Item

B3.10 Articles of value

Fixed:____________ Value related:____________ Time related:___________

47

Item

B3.11 Inspection of adjoining properties

Fixed:____________ Value related:____________ Time related:____________

48

Item

B4.1 Management of the works

Fixed:____________ Value related:____________ Time related:____________

49

B4.0 MANAGEMENT OF CONTRACT

Item

B4.2 Programme for the works

Fixed:____________ Value related:____________ Time related:____________

50

Item

B4.3 Progress meetings

Fixed:____________ Value related:____________ Time related:____________

51
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Item

B4.4 Technical meetings

Fixed:____________ Value related:____________ Time related:____________

52

Item

B4.5 Labour and plant records

Fixed:____________ Value related:____________ Time related:____________

53

Item

B5.1 Samples of materials

Fixed:____________ Value related:____________ Time related:____________

54

B5.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURERS’
INSTRUCTIONS

Item

B5.2 Workmanship samples

Fixed:____________ Value related:____________ Time related:____________

55

Item

B5.3 Shop drawings

Fixed:____________ Value related:____________ Time related:____________

56

Item

B5.4 Compliance with manufacturers' instructions

Fixed:____________ Value related:____________ Time related:____________

57

Item

B6.1 Deposits and fees

Fixed:____________ Value related:____________ Time related:____________

58

B6.0 TEMPORARY WORKS AND PLANT

Item

B6.2 Enclosure of the works

Fixed:____________ Value related:____________ Time related:____________

59

Item

B6.3 Advertising

Fixed:____________ Value related:____________ Time related:____________

60

Item

B6.4 Plant, equipment, sheds and offices

Fixed:____________ Value related:____________ Time related:____________

61

Item

B6.5 Main notice board

Fixed:____________ Value related:____________ Time related:____________

62
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Item

B6.6 Subcontractors' notice board

Fixed:____________ Value related:____________ Time related:____________

63

Item

B7.1 Location

Fixed:____________ Value related:____________ Time related:____________

64

B7.0 TEMPORARY SERVICES

Item

B7.2 Water

Fixed:____________ Value related:____________ Time related:____________

65

Item

B7.3 Electricity

Fixed:____________ Value related:____________ Time related:____________

66

Item

B7.4 Telecommunication facilities

Fixed:____________ Value related:____________ Time related:____________

67

Item

B7.5 Ablution facilities

Fixed:____________ Value related:____________ Time related:____________

68

Item

B8.1 Responsibility for prime cost amounts

Fixed:____________ Value related:____________ Time related:____________

69

B8.0 PRIME COST AMOUNTS

Item

B9.1 General attendance

Fixed:____________ Value related:____________ Time related:____________

70

B9.0 ATTENDANCE ON N/S SUBCONTRACTORS

Item

B9.2 Special attendance

Fixed:____________ Value related:____________ Time related:____________

71

Item

B9.3 Commissioning - fuel, water and electricity

Fixed:____________ Value related:____________ Time related:____________

72
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Item

B10.1 Statutory taxes, duties and levies

Fixed:____________ Value related:____________ Time related:____________

73

B10.0 FINANCIAL ASPECTS

Item

B10.2 Payment for preliminaries

Fixed:____________ Value related:____________ Time related:____________

74

Item

B10.3 Adjustment of preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing "within fifteen (15)
working days of taking possession of the site" with "when submitting his priced
bills of quantities / lump sum document"

Fixed:____________ Value related:____________ Time related:____________

75

Item

B10.4 Payment certificate cash flow

Fixed:____________ Value related:____________ Time related:____________

76

Item

B11.1 Protection of the works

Fixed:____________ Value related:____________ Time related:____________

77

B11.0 GENERAL

Item

B11.2 Protection / isolation of existing / sectionally occupied works

Fixed:____________ Value related:____________ Time related:____________

78

Item

B11.3 Security of the works

Fixed:____________ Value related:____________ Time related:____________

79

Item

B11.4 Notice before covering work

Fixed:____________ Value related:____________ Time related:____________

80

Item

B11.5 Disturbance

Fixed:____________ Value related:____________ Time related:____________

81

Item

B11.6 Environmental disturbance

Fixed:____________ Value related:____________ Time related:____________

82
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Item

B11.7 Works cleaning and clearing

Fixed:____________ Value related:____________ Time related:____________

83

Item

B11.8 Vermin

Fixed:____________ Value related:____________ Time related:____________

84

Item

B11.9 Overhand work

Fixed:____________ Value related:____________ Time related:____________

85

Item

B11.10 Instruction manuals and guarantees

Fixed:____________ Value related:____________ Time related:____________

86

Item

B11.11 As built information

Fixed:____________ Value related:____________ Time related:____________

87

Item

B11.12 Tenant installations

Fixed:____________ Value related:____________ Time related:____________

88

Item

B12.1 Schedule of variables

Fixed:____________ Value related:____________ Time related:____________

89

B12.0 SCHEDULE OF VARIABLES

This schedule contains all variables referred to in this document and is divided
into pre-tender and post-tender categories. The pre-tender category must be
completed in full and included in the tender documents. Both the pre-tender and
post-tender categories form part of these Preliminaries

Spaces requiring information must be filled in, shown as "not applicable" or
deleted and not left blank. Where choices are offered, the non-applicable items
are to be deleted. Where insufficient space is provided the information should be
annexed hereto and cross-referenced to the applicable clause of the schedule.
Key cross reference clauses are italicised in [ ] brackets

12.1 PRE-TENDER INFORMATION

12.1.1 Provisional bills of quantities
[2.2] The quantities are provisional

YES/NO

12.1.2 Availability of construction documentation
[2.3] Construction documentation is complete

YES/NO
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12.1.3 Interests of agents
[2.4] Details:

12.1.4 Defined works area
[3.1] Details:

12.1.5 Geotechnical investigation
[3.2] Details:

12.1.6 Existing premises occupied
[3.4] Specific requirements:

12.1.7 Previous work - dimensional accuracy
[3.5] Details:

12.1.8 Previous work - defects
[3.6] Details:

12.1.9 Services - known
[3.7] Details:

12.1.10 Protection of trees
[3.9] Specific requirements:

12.1.11 Inspection of adjoining properties
[3.11] Specific requirements:

12.1.12 Enclosure of the works
[6.2] Specific requirements:

12.1.13 Offices
[6.4.3] Specific requirements:

The contractor shall provide, maintain and remove on completion of the
works an office for the exclusive use of the principal agent, minimum
size 4 x 3 x 3m high internally, suitably insulated and ventilated,
provided with electric lighting and fitted with boarded floor, desk, chair,
drawing stool, drawing board and lock-up drawers for drawings. The
office shall be kept clean and fit for use at all times
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12.1.14 Main notice board
[6.5] Specific requirements:

The contractor shall provide, erect where directed, maintain and
remove on completion of the works a notice board size 3 x 3m as per
Drawing, constructed of suitable boarding with flat smooth surface and
with edging bead 19mm thick round outer edges and projecting 12mm
from face of boarding and rounded on front edge. The board shall be
securely fixed to hoarding, where hoarding is provided, or fixed to and
including a suitable supporting structure of timber or tubular posts and
braces. The board is to be painted ivory white and the bead and 12mm
wide dividing lines dark green. All wording shall be inscribed in dark
green as per the coat of arms for SA. All wording shall be inscribed in
dark green painted sans serif lettering

12.1.15 Subcontractors' notice board
[6.6] A notice board is required

YES/NO
Specific requirements:

12.1.16 Water
[7.2] Option A (by contractor)

YES/NO

Option B (by employer - free of charge)
YES/NO

Option C (by employer - metered)
YES/NO

12.1.17 Electricity
[7.3] Option A (by contractor)

YES/NO

Option B (by employer - free of charge)
YES/NO

Option C (by employer - metered)
YES/NO

12.1.18 Telecommunications
[7.4] Telephone

YES/NO

Facsimile
YES/NO

E-mail
YES/NO
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12.1.19 Ablution facilities
[7.5] Option A (by contractor)

YES/NO

Option B (by employer)
YES/NO

12.1.20 Protection of existing/sectionally occupied works
[11.2] Protection is required

YES/NO

12.1.21 Special attendance
[9.2] Subcontractor (1) details:

Subcontractor (2) details:

Subcontractor (3) details:

Subcontractor (4) details:

12.1.22 Protection of the works
[11.1] Specific requirements:

12.1.23 Disturbance
[11.5] Specific requirements:

The contractor shall keep the site, structures, etc well watered during
operations to prevent dust and shall provide and erect and remove on
completion of the works all necessary temporary dust screens all to the
satisfaction of the principal agent

12.1.24 Environmental disturbance
[11.6] Specific requirements:

12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries
[10.2] Option A (prorated)

YES/NO

Option B (calculated)
YES/NO
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12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)

YES/NO

Option B (detailed breakdown)
YES/NO

12.2.3 Additional agreed preliminaries items
Details:
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Section C contains specific preliminary items which apply to this contract except
where N/A (Not Applicable) appears against an item

SECTION C: SPECIFIC PRELIMINARIES

Item

C1.0 CONTRACT DRAWINGS

* Select relevant paragraph and delete whichever is not applicable depending on
whether the contract is based on a bills of quantities or lump sum document

* The drawings issued with the tender documents do not comprise the complete
set but serve as a guide only for tendering purposes and for indicating the scope
of the work to enable the tenderer to acquaint himself with the nature and extent
of the works and the manner in which they are to be executed

* A full set of drawings is issued with the tender documents indicating the full
scope of the work to enable the tenderer to acquaint himself with the nature and
extent of the works and the manner in which they are to be executed

Should any part of the drawings not be clearly understood by the tenderer he
shall, before submitting his tender, obtain clarification in writing from the
principal agent

Fixed: ____________ Value related:____________ Time related:____________

90

Item

C2.0 GENERAL PREAMBLES

The document "Specification of Materials and Methods to be used (PW371)" is
obtainable on the Department's website (http://www.publicworks.gov.za/ under
"Consultants Guidelines"), and shall be read in conjunction with the bills of
quantities / lump sum document and be referred to for the full descriptions of
work to be done and materials to be used

Fixed: ____________ Value related:____________ Time related:____________

91

Item

C3.0 TRADE NAMES

Wherever a trade name for any product has been described in the bills of
quantities / lump sum document, the tenderer's attention is drawn to the fact
that any other product of equal quality may be used subject to the written
approval of the principal agent being obtained prior to the closing date for
submission of tenders

If prior written approval for an alternative product is not obtained, the product
described shall be deemed to have been tendered for

Fixed: ____________ Value related:____________ Time related:____________

92
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Item

C4.0 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall
provide all the information called for, failing which the price of any such item,
materials or equipment shall be excluded from currency fluctuations. (refer to
Schedule of Imported Materials and Equipment DPW-23(EC) to be completed by
tenderer)

Notwithstanding any provisions elsewhere regarding the adjustment of contract
prices, the price of any item, material or equipment listed in terms of this clause
shall be excluded from the Contract Price Adjustment Provisions (if applicable)

Fixed: ____________ Value related:____________ Time related:____________

93

Item

C5.0 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer must arrange with the unit
commander or other responsible officer to obtain permission to enter the site for
tendering purposes

Fixed: ____________ Value related:____________ Time related:____________

94

Item

C6.0 COMMENCEMENT OF WORKS IN SECURITY AREAS

As the works falls within a security area the contractor must give the unit
commander or other responsible officer notice before commencement of the
works. Should the contractor fail to make such arrangements, admission to the
site may be refused and any additional costs will be for the contractor's
account

Fixed: ____________ Value related:____________ Time related:____________

95

Item

C7.0 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor shall obtain entrance
permits for his personnel and workmen entering the area and shall comply with
all regulations and instructions which may be issued from time to time regarding
the protection of persons and property under the control of the Defence Force,
Police or chief security officer

Fixed: ____________ Value related:____________ Time related:____________

96
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Item

C8.0 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and
workmen, or a certain number of them, security classified

In the event of the principal agent requesting the removal of a person or
persons from the works for security reasons, the contractor shall do so
forthwith and shall thereafter ensure that such person or persons are denied
access to the works and the site and/or to any document or information relating
to the works

Fixed:____________ Value related:_____________ Time related:____________

97

Item

C9.0 PROHIBITION ON TAKING OF PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or
to take photographs of any military site or installation or any building or civil
works thereon or to be in possession of a camera or other apparatus used for
taking of photographs except when authorized thereto by or on behalf of the
Minister

The same prohibition is also applicable to all correctional institutions in terms of
article
44.1(e) of the Correctional Services Act 8 of 1959

Fixed:_____________ Value related:____________ Time
related:______________

98

C10.0 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the HIV/AIDS Specification
(PW 1544) of the Department that must be read together with and is deemed to
be incorporated under this Section of the bills of quantities / lump sum
document. Provision for pricing of HIV/AIDS awareness is made under items
C10.1 to C10.5 hereafter and it is explicitly pointed out that all requirements of
the aforementioned specification are deemed to be priced hereunder, as the said
items represent the only method of measurement and no additional items or
extras to the contract in this regard shall be entertained

The contractor must take note that compliance with the HIV/AIDS Specification
is compulsory. In the event of partial or total non-compliance, the principal
agent, notwithstanding the provisions of clause A 31.0 of Section A or any other
clause to the contrary, reserves the right to delay issuing any progress payment
certificate until the contractor provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment

99
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Item

C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of an Awareness
Champion including provision of all relevant services, all in accordance with the
HIV/AIDS Specification

Fixed:_____________ Value related:____________ Time
related:______________

Item

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the
principal
agent, provision of a Service Provider Workshop Plan and a suitable venue,
conducting of awareness workshops by means of traditional and/or modern
multi-media techniques, including follow-up courses, making available all tuition
material and performing assessment procedures, all in accordance with the
HIV/AIDS Specification

Fixed:_____________ Value related:____________ Time
related:______________

Item

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of four plastic
laminated posters, booklets and educational videos, etc. for the duration of the
construction period, all in accordance with the HIV/AIDS Specification

Fixed:_____________ Value related:____________ Time
related:______________

Item

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, including
male and
female condoms, replenishing male and female condoms on a daily basis as
required for the duration of the construction period, all in accordance with the
HIV/AIDS
Specification

Fixed:_____________ Value related:____________ Time
related:______________
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Item

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing the principal agent with
access to information including making available all reports, thoroughly
completed and reflecting the correct information, for the duration of the
construction period and close out, all in accordance with the HIV/AIDS
Specification

Fixed:_____________ Value related:____________ Time
related:______________

Item

C11.0 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements set out in the Construction
Regulations, 2003 issued under the Occupational Health and Safety Act, 1993
(Act No 85 of 1993)

It is required of the contractor to thoroughly study the Health and Safety
Specification that must be read together with and is deemed to be incorporated
under this Section of the bills of quantities / lump sum document

The contractor must take note that compliance with the Occupational Health
and Safety Act, Construction Regulations and Health and Safety Specification is
compulsory. In the event of partial or total non-compliance, the principal agent,
notwithstanding the provisions of clause A31.0 of Section A or any other clause
to the contrary, reserves the right to delay issuing any progress payment
certificate until the contractor provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment

Provision for pricing of the Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is made under this clause and it
is explicitly pointed out that all requirements of the aforementioned are deemed
to be priced hereunder and no additional claims in this regard shall be
entertained

Fixed:_____________ Value related:____________ Time
related:______________

100

Item

C11.1 HI-VISIBILTY CONTI-SUIT

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

101

PPE
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Item

C11.2 HI-VISIBILTY T-SHIRTS

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

102

Item

C11.3 STEEL TOE-CAPPED SAFETY BOOTS

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

103

Item

C11.4 HI-VISIBILITY SAFETY VEST

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

104

Item

C11.5 SABS APPROVED HARD HAT

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

105

Item

C11.6 HI-VISIBILITY RAIN SUITS

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

106

Item

C11.7 STEEL TOE CAPPED GUMBOOTS

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

107
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Item

C11.8 DUST MASKS (STIPULATE FFP)

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

108

Item

C11.9 SAFETY GLASSES

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

109

Item

C11.10 GLOVES (STIPULATE TYPE):

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

110

Item

C11.11 SAFETY HARNESSES

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

111

Item

C11.12 ISSUE OF COVID-19 COMPLIANT FACE MASKS

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

112

Item

C11.13 ISSUE OF DISPOSABLE GLOVES

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

113
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Item

C11.14 ISSUE OF FACE SHIELDS

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

114

Item

C11.15 OTHER

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

115

Item

C11.16 SAFETY REPRESENTATIVE TRAINING

Training of safety representatives

Fixed:_____________ Value related:____________ Time
related:______________

116

TRAINING

Item

C11.17 FIRST AIDER TRAINING

Training of first aiders

Fixed:_____________ Value related:____________ Time
related:______________

117

Item

C11.18 FIRE FIGHTING TRAINING

Fixed:_____________ Value related:____________ Time
related:______________

118
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Item

C11.19 BASIC FALL ARREST (US229998)

Once off or every 3 years

Fixed:_____________ Value related:____________ Time
related:______________

119

WORKING AT HEIGHTS

Item

C11.20 BASIC FALL ARREST AND RESCUE (US229995 AND US229998)

Once off or every 3 years

Fixed:_____________ Value related:____________ Time
related:______________

120

Item

C11.21 FALL PROTECTION PLANNER (US229998 AND 229994)

Once off or every 3 years

Fixed:_____________ Value related:____________ Time
related:______________

121

Item

C11.22 SCAFFOLDING SUPERVISOR

Once off

Fixed:_____________ Value related:____________ Time
related:______________

122

SCAFFOLDING (AS PER SANS10085)

Item

C11.23 SCAFFOLDING INSPECTOR

Once off

Fixed:_____________ Value related:____________ Time
related:______________

123
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Item

C11.24 SCAFFOLDING ERECTOR

Once off

Fixed:_____________ Value related:____________ Time
related:______________

124

Item

C11.25 INDUCTION TRAINING INCLUDING COVID AWARENESS

Fixed:_____________ Value related:____________ Time
related:______________

125

Item

C11.26 OTHER

Fixed:_____________ Value related:____________ Time
related:______________

126

Item

C11.27 CHC MANAGER

Monthly Salary

Fixed:_____________ Value related:____________ Time
related:______________

127

HEALTH AND SAFETY SALARIES

Item

C11.28 CHC OFFICER

Monthly Salary

Fixed:_____________ Value related:____________ Time
related:______________

128
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Item

C11.29 COVID CONTROL OFFICER

Monthly Salary

Fixed:_____________ Value related:____________ Time
related:______________

129

Item

C11.30 OTHER

Monthly Salary

Fixed:_____________ Value related:____________ Time
related:______________

130

Item

C11.31 MEDICALS INCLUDING COVID SCREENING

Pre-placement, Annual and Exist

Fixed:_____________ Value related:____________ Time
related:______________

131

SPECIFIC HEALTH AND SAFETY ITEMS

Item

C11.32 SPILL KIT

Once off

Fixed:_____________ Value related:____________ Time
related:______________

132

Item

C11.33 ACCOMMODATION OF TRAFFIC

Accommodation of Traffic as per Client tender BOQ

Fixed:_____________ Value related:____________ Time
related:______________

133
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Item

C11.34 INDUCTIONS

Annual

Fixed:_____________ Value related:____________ Time
related:______________

134

Item

C11.35 FIRST AID KITS

Once off

Fixed:_____________ Value related:____________ Time
related:______________

135

Item

C11.36 FIRE EXTINGUISHERS

Once off

Fixed:_____________ Value related:____________ Time
related:______________

136

Item

C11.37 ABLUTIONS

Once off

Fixed:_____________ Value related:____________ Time
related:______________

137

Item

C11.38 BARRIER NETTING

Once off

Fixed:_____________ Value related:____________ Time
related:______________

138
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Item

C11.39 FALL PROTECTION PLAN

Fall Protection Plan drafted by a Fall Protection Planner US22994 and 229998
(once off and ongoing implementation)

Fixed:_____________ Value related:____________ Time
related:______________

139

Item

C11.40 NON-TOUCH THERMOMETER

Fixed:_____________ Value related:____________ Time
related:______________

140

Item

C11.41 HAND SANITIZER

Fixed:_____________ Value related:____________ Time
related:______________

141

Item

C11.42 BIO HAZARD BINS AND DISPOSAL

Fixed:_____________ Value related:____________ Time
related:______________

142

Item

C11.43 OTHER

Fixed:_____________ Value related:____________ Time
related:______________

143

Item

C11.44 CONSTRUCTION BOARDS

Once off

Fixed:_____________ Value related:____________ Time
related:______________

144

SAFETY SIGNAGE

-171-

PRELIMINARIES AND GENERAL
Bill No.  1
PRELIMINARIES AND GENERAL
Section No.  1

Carried to Collection R



NURSES ACCOMMODATION

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY

Item

C11.45 FIRE EXTINGUISHER

Once off

Fixed:_____________ Value related:____________ Time
related:______________

145

Item

C11.46 DIRECTIONAL SIGNAGE

Once off

Fixed:_____________ Value related:____________ Time
related:______________

146

Item

C11.47 EMERGENCY ASSEMBLY POINT

Once off

Fixed:_____________ Value related:____________ Time
related:______________

147

Item

C11.48 NO SMOKING SIGNAGE

Once off

Fixed:_____________ Value related:____________ Time
related:______________

148

Item

C11.49 LADIES AND MEN'STOILETS SIGNAGE

Once off

Fixed:_____________ Value related:____________ Time
related:______________

149
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Item

C11.50 'NO NAKED FLAMES' SIGNAGE

Once off

Fixed:_____________ Value related:____________ Time
related:______________

150

Item

C11.51 OTHER (OTHER SIGNAGE)

Once off

Fixed:_____________ Value related:____________ Time
related:______________

151

Item

C11.52 HEALTH AND SAFETY PLAN

Fixed:_____________ Value related:____________ Time
related:______________

152

SAFETY DOCUMENTATION

Item

C11.53 HEALTH AND SAFETY FILE

Fixed:_____________ Value related:____________ Time
related:______________

153

Item

C11.54 COVID PLAN AND PROCEDURES

Once off

Fixed:_____________ Value related:____________ Time
related:______________

154

Item

C11.55 FALL PROTECTION PLAN

Once off

Fixed:_____________ Value related:____________ Time
related:______________

155
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Item

C11.56 OTHER

Once off

Fixed:_____________ Value related:____________ Time
related:______________

156

C12 EPWP CONDITIONS AND SPECIFICATIONS

Employment Targets

EMPLOYMENT TARGETS

The contractor needs to provide a realistic estimate on the number of jobs that
the project has the potential to create throughout the project duration as the
project will be implemented using labour intensive construction methods on
elements where it is economical and feasible for this construction method.

No of jobs to be created = [Contractor to fill in an estimated number]

ItemF:............................. V:............................ T:............................157

Employment requirements

Tenderers are advised that this contract will be subject to the Expanded Public
Works Program (EPWP) aimed at alleviating and reducing unemployment.

Tenderers must allow for any costs for the employement of unskilled labour as
per the requirements of the EPWP program;

1. 55% of unskilled labour to be women

2. 55% of unskilled labour to be youth aged between 18 and 35 years

3. 2% of unskilled labour to be people living with disability

4. 100% Unskilled labour utilised must reside within the boundries of the
Municipality Ward where this contract is executed, with preference to the local
community closest or at the walking distance to the contract site.
Wherever possible local skilled tradesmen are to be employed on this
contract with the view to maximize utilization of local resources.

ItemF:............................. V:............................ T:............................158

Labour rate and payment intervals
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The contractor should ensure that labour rate paid to unskilled local labour is
commensurate to the daily task. When determining the rate, consideration
should be given to that EPWP beneficiaries are mostly bread winners in their
families, as the program intends alleviating poverty. There should also be
consideration that the labour rate promotes creation of expanded number
of
jobs created and person days of work.

Contractors should make endeavours to ensure that labourers, particularly
unskilled are remunerated on fortnight basis and prior notification be made
should there be a shortfall on their wages.

The labour rate for local unskilled shall also be determined in consideration of
the location of the project, i.e. for projects implemented in urbanized
municipalities will not be the same as that for rural municipalities.

ItemF:............................. V:............................ T:............................159

Labour Intensive Construction (LIC) method

LABOUR INTENSIVE CONSTRUCTION METHOD

On site there must a person(s) having competency in managing and
implementing LIC methods.

*Foreman @ NQF Level 4 the Unit Standard on Implementing LIC methods on
site.

*Site Agent/ Managers @ NQF level 5 the Unit Standard on Manage Labour-
Intensive Skills Programme both must be CETA accredited

ItemF:............................. V:............................ T:............................160

Labour Intensive Construction Method

Reference to be made to Guidelines for the implementation of Labour Intensive
Infrastructure projects under EPWP. "Scope of Work in Respect of Work Relating
to the Expanded Public Works Programme (EPWP)"

ItemF:............................. V:............................ T:............................161

Every employer must keep in the project site office the following minutes of site
progress minutes; contractors’ monthly site progress reports; accurately recorded
attendance register; proof of payment as means to verify authenticity of data in
the EPWP Beneficiary form submitted with payment certificates. Copies of
submitted EPWP beneficiary data forms should also be kept in the site office.

RECORD KEEPING
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ItemF:............................. V:............................ T:............................162

The employer must keep this record for a period of at least three (3) years after
the completion of the project in his/her office as the project site office would have
been relocated.

This should be safely kept for job creation data verifications and periodical audits
on projects conducted by National and Provincial Department of Public Works
after one (1) or two (2) quarters of submitting captured EPWP Data to the
National EPWP coordinating Department.

ItemF:............................. V:............................ T:............................163

At the end of each month as part of site progress report and to be attached to
every contractors’ progress payment certificate; the contractor shall provide the
principal agent & Public Works with a written records, as per EPWP data form;
which will be reflecting, beneficiaries full name & surname; ID No and job
description of labour employed by main contractor and sub-contractors on site.
At the end of each month the contractor must submit the following documents to
be attached to the Progress payment certificate:
1. EPWP monthly data collection form
2. Worker monthly payment upload
3. Worker monthly proof of payment i.e
3.1 Acknowledgement of receipt of payment or
3.2 Payslips
3.3 Bank statement highlighted the workers paid
4. Worker monthly training form
5. Monthly attendance register
6. Certified copies of ID’s (once off)
7. ID size photos (once off)
8. Proof of UIF
9. Proof of COIDA

EPWP REPORTING as per EPWP DATA FORM

ItemF:............................. V:............................ T:............................164

EPWP signage board

EPWP PROMOTION
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EPWP Program at the project level shall always be promoted through having the
projects signage board that embrace EPWP logo at the bottom, correct
measurement for this signage board will be provided by the project leader during
the site handing over meeting. the standard "HELVETIVA MEDUIM " letters are
to be used . Professional title to be 10 mm above line . Line thickness to be 8
mm thick . Space between bottom of the line and bottom of the lettering below
the line has to be 100 mm. Letter sizes are as follows : Helvetica meduim 100
mm black upper case to be for project name and owner . Helvetica meduim
75mm black upper case only to be used for professional titles.Project name and
owner shall be black lettering on white background.board sizes are as follows :
Board to be minomum 2000mm from ground level and to be constructed from
reinforced formed chromadek panels minimum 0,6mm thick chromadek. The
contractor is responsible for ensuring that the project board remains neatly and
safely erected for the full duration including maintenance period,after which the
project board and post are to be dismantled and handed to the client in good
order.

ItemF:............................. V:............................ T:............................165

Branding of labour apparel

Contractor & Sub-contractors’ labourers shall be provided with EPWP branded
Personal Protective Equipment (PPE), reflector vest with EPWP wording at the
back is an ideal and cost effective means of promoting program on site.

ItemF:............................. V:............................ T:............................166

UTILISATION OF A COMMUNITY LIAISON OFFICER

COMMUNITY LIAISON OFFICER (CLO)

The Contractor shall allow for and pay any and all costs necessary for the
engagement of the services of a Community Liaison Officer (CLO) for the full
duration of this contract

In the interest of providing a sound service to both the community and the
Contractor, a CLO may only manage one project at a given time.

A CLO will be identified by the local structures of the ward areas and appointed
following fair and transparent interviewing process, to be conducted in the
presence of local structures and the contractor representative, in order to assist
the Contractor in the procurement of any local labour, etc. required for this
project. The Contractor is to liaise with the CLO and afford him any assistance
needed in ensuring sound working relations with the local community.
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1. Assisting local leadership in conducting skills and resources audit which
facilitates sourcing labour from within the ward or targeted areas for employment,
as required by contractor.

Key Responsibilities of the CLO are envisaged to include and not
necessary be limited to:

2. Assisting in sourcing labour-only domestic sub-contractors and the
procurement of materials from local resources, as required by the contractor.

3. Assisting the contractor by identifying areas of potential conflict and or threats
to the project or to stakeholders in the project and recommend appropriate action
to the contractor.

4. Assisting contractor and stakeholders in the project in the resolution of any
conflict which may arise.

5. Establishing and ensuring that sufficient and open communication channels
between the contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channels
between the contractor and the community are maintained

7. Identifying and reporting to the Contractor regarding issues where
communication between stakeholder is necessary, recommend courses of action
and facilitate such communications

8. Assisting the Contractor and the work force in the establishment of grievance
procedures and necessary recommenda-tion to the Contractor regarding the
grievances and solution thereto.

9. Attending to site meetings and project implementation meetings as required by
the Contractor and prepare periodic reports as may be required by the
Contractor from time to time.

10. Attending to such other duties which are consistent with the functions of a
CLO, as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate against this
item for any and all costs arising out of compliance with the foregoing and in the
event of a Tenderer failing to price against this item or making inadequate
financial provision against this item for compliance as aforesaid, then no claim
for costs or additional cost incurred will be entertained by the Head: Health

ItemF:............................. V:............................ T:............................167
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Contractor in conforming to the object of EPWP that its beneficiaries need to be
capacitated with skills that will render them employable in the future. It is then
the responsibility of the Contractor that mandatory life skills are provided to
100% of workforce on site and on the job training to labourers from whom the
potential for further development has been identified. The latter is not mandatory
to all as it covers technical skills.

SKILLS DEVELOPMENT ON SITE

Contractor should also make provision for the possibility that there might be local
youth that will need to be placed on the project with an intention to be provided
support towards improving their level of competency and productivity.

Contractor shall also provide all necessary on-the-job training to targeted labour
to enable such labour to master and advance on techniques required to
undertake the work in accordance with requirements of the contract in a manner
that does not compromise workers health and safety.

ItemF:............................. V:............................ T:............................168

Tenderer’s are advised that this contract is subject to the Expanded Public
Works Programme (EPWP) and the following criteria will apply:

LABOUR ONLY Sub Contracting for local emerging enterprises

African Equity Ownership

a) The Tenderer is to allow for 5% of the total value of works to be
undertaken by a Priority Population Group. This percentage excludes the costs
of employing local unskilled labour. The allocation of this percentage from the
Project, the screening of people, the selection of skills, will be for the Contractor
to adjudicate.

b) The Priority Population Group consists of women, youth and disabled
people.

c) The Contractor is to give first option for prospective PPG’s from the
surrounding areas of the Project. Should there be insufficient suitable people
fitting the criteria of PPG’s, the Contractor may hire people from further afield.
This is to be done only after consultation with the Department of Works EPWP
Co-ordinator and the Community Liaison Officer (CLO).

d) A Mentor is to be employed by the Contractor, in consultation with the
Department of Works for the purposes of quality control and liaison between the
Contractor and the selected PPG’s on site. The mentor will be responsible for
ensuring an acceptable level of quality workmanship and that such work carried
out by the PPG's is executed within the time frames stipulated.

In so far as possible, the Contractor is encouraged to expand the PPG’s skills,
knowledge and performance levels.
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ItemF:............................. V:............................ T:............................169

TENDERER’S TO NOTE CONDITIONS

a) The contract to be entered into between the Contractor and the PPG’s will be
a LABOUR ONLY sub-contract.

b) The Contractor will be responsible for ensuring that all materials for use by the
PPG’s in the works are to be on site timeously. The Contractor shall liaise with
The Mentor and PPG to determine the nature and extent of materials required
and the lead time necessary.

c) The Contractor shall be responsible for the overall programming of the Works
and he is to allow for monitoring the PPG’s programme and progress.

d) In conjunction with the Mentor, he is to allow for the supervision and
mentoring (where necessary) of the PPG to ensure quality and adherence to
standard building practice

e) The Contractor is to allow for extra storage facilities on site for the PPG’s
tools and equipment.

f) Basic tools shall be provided by the PPG’s and where these are not available;
the Contractor will supply him with the necessary tools and equipment and
deduct the costs thereof from the interim claims made by the PPG.

g) Work requiring specialized tools will be provided free of chargeby the
Contractor with the provision that these be returned upon completion of the
Work.

CO-ORDINATION

The Contractor is to co-ordinate the work of all the PPG’s, Sub-Contractors and
Nominated Sub- Contractors appointed direct by the Employer in such a manner
and at all times as will suit the building programme and he is to allow adequate
access, for the PPG’s, where required, to carry out their work in an efficient
manner as no claims for extras in this connection will be entertained.

ItemF:............................. V:............................ T:............................170

ATTENDANCE

The Contractor may allow for attendance upon the PPG’s concerned to execute
the work. The Contractor is to allow the PPG’s the use of any scaffolding
belonging to him while it remains so erected on the site.
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Where scaffolding is necessary for the use by any PPG and the Contractor has
not erected any for his own use or has removed same after his own use, the
Contractor shall supply sufficient scaffolding to the PPG to be erected and
dismantled by the PPG and returned to the Contractor.

This attendance upon PPG’s to execute the work is to include for the scaffolding
provisions as aforesaid and, in addition, is to include for co-operating to the
fullest extent with all the parties, attending on off-loading materials, providing
suitable storage for tools and materials used by the PPG’s, use of general
facilities such as latrines, etc., supply and cost of power, lighting, water and the
like.

ItemF:............................. V:............................ T:............................171

It is compulsory that shortly after the contractor and or sub contractor has
appointed local labour, the employment contract should be signed by both
parties, prior to commencement with works on site. The employment contract
forms part of the Ministerial Determination or from the regional EPWP officials.
Each contract will lapse at the end of each financial year therefore requiring the
Contractor to do a renewal of each contract should the need of employment still
exist for that particular labourer.

EPWP CONTRACT FOR LABOUR

ItemF:............................. V:............................ T:.....................................172

EPWP SCOPE of WORK

Contractors are to price any item on the Bill of Quantities having below, bearing
in mind that they are regarded as main sources of job creation, whether sub
contracted or undertaken by the main contractor.

Note:

Elements on the scope of work where application of Labour Intensive
Construction methods are regarded feasible are as follows;

i) Excavating trenches for foundations and any other civil works with the
depth not more than 1.5 m

ii) All masonry works which include concrete mixing on site; brickwork;
plastering; screed works; jointing; etc.

iii) Painting, Plumbing, Ironmongery; roof cladding; glazing; tilling; carpentry;
flooring; waterproofing; etc.

ItemF:............................. V:............................ T:............................173
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It is a general requirement of this contract that persons normally resident in the
ward of the works (local labour) be given preference for employment on the
contract. Provided, however, that should adequate and appropriate labour not
be available within the ward, others may be employed subject to satisfactory
proof being provided that every reasonable endeavour has been made to
employ local labour (Local Sub-contractor(s); Skilled; Semi-Skilled and
Unskilled). The contractor shall in consultation with the local community leaders
with the purpose of negotiating with them regarding the utilization of local
resources in the construction process. In this regard, the contractor shall
furthermore give preference, wherever possible to the employment of single
heads of households, women and youth as well as families declared as most
indigent by War on Poverty/ Sukuma Sakhe program profiling process. The
contractor should aim, in general, to maximise the involvement of the local
community, however workers from other communities should not exceed 20% of
all persons working on the project, where local employees possess skills at level
of competency that meet contractors requirements.The Contractor and
subcontractors will employ and utilise local labour within a 10 km radius from the
sites of construction. Local specialised and general labour will be used for skilled
and unskilled work, placing responsibility on the Contractors to provide the
required on-site training to achieve a competent work force.

Note:

Payment for the labour-intensive component of the works

Payment for works identified in the Scope of Work as being labour-intensive shall
only be made in accordance with the provisions of the Contract if the works are
constructed strictly in accordance with the provisions of the Scope of Work. Any
non-payment for such works shall not relieve the Contractor in any way from his
obligations either in contract or in delict.

Linkage of payment for labour-intensive component of works to submission of
project data

The Contractor’s payment invoices shall be accompanied by labour information
for the corresponding period in a format specified by the employer. If the
contractor chooses to delay submitting payment invoices, labour returns shall still
be submitted as per frequency and timeframe stipulated by the Employer. The
contractor’s invoices shall not be paid until all pending labour information has
been submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za)
Expanded Public Works Programmes, issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of Labour in Government Notice , shall
apply to works described in the scope of work as being labour-intensive and
which are undertaken by unskilled or semi-skilled workers.

ItemF:............................. V:............................ T:............................174
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SECTION NO 2

BILL NO. 1

ALTERATIONS

PREAMBLES

NOTE:
Unless otherwise stated herein, all items in this bill shall
be
deemed to fall into Work Group No. 104 for CPAP
formula
purposes.

Note : 1. The tenderer is advised to refer to the Model
Preambles before pricing this Bill

2. The tenderer is advised to study the ( GP
ASC Rev 0 ) (General specification of materials
and methods to be used for building contracts ) before
pricing this bill. The tenderers prices will be deemed to
include for any such associated work.

SUPPLEMENTARY PREAMBLES

View the site

Before submitting his tender the contractor shall visit the
siteand satisfy himself as to the nature and extent of the
work tobe done and the value of the materials contained
in the buildingsor portions of the buildings to be
demolished. No claim for anyvariations of the contract
sum in respect of the nature and extent of the work or of
inferior or damaged materials will beentertained.

GENERAL

The contractor shall carry out the whole of the work with
as little mess and noise as possible and with a minimum
of disturbance to adjoining premises and their
tenants. He shall provide proper protection and provide
and erect any temporarytarpaulins and temporary
plumbing that may be necessary during the progress of
the works, all to the satisfaction of the Architect, and
remove when directed.
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Any water supplies pipes and other piping that may be
met withand found necessary to disconnect or cut, shall
be effectually stopped of or grubbed up and removed,
and any new connections that may be necessary shall
be made with proper fittings, to the satisfaction of the
Architect.

Doors, fanlights, fittings, frames, linings, etc shall be
thoroughly overhauled before re-fixing including taking
off, easing and rehanging, cramping up, re-wedging as
required and making good cramps, dowels, etc and
easing, oiling, adjusting and repairing ironmongery if
necessary, replacing any glass damaged in removal or
subsequently and stopping up all nail and screw holes
with tinted wood to match timber.

Where doors, windows, etc are described as taken out
this shall be understood to include for removal of all
beads, architraves, ironmongery, etc and doors which
are re-fixed are to be provided with new architraves (
elsewhere measured ).

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin locks,
etc and making good to match existing.

With regard to building up openings in existing walls,
cement screeds and pavings, granolithic, etc, shall be
levelled and prepared for raising of brickwork.

Allow for making good all existing plastered walls where
damaged by furniture, etc, and stopping up all

screw and holes before painting.

Making good finishes shall be deemed to iclude making
good of the brick and concrete surfaces onto which new
finishes are applied, where necessary.

The contractor will be required to take all dimensions
affectingexisting building on the site and he will be held
solely responsible for the accuracy of all such
dimensions.

REMOVAL OF EXISTING WORK

307m2One brick walls1

Breaking down and removing brickwork etc
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725m2255mm Thick slabs2

Breaking up and removing reinforced concrete,
including cutting off and removing reinforcement

23m2300mm thick concrete walls3

48m2200mm thick concrete walls4

492No
Timber single door and steel frame size 813 x 2100mm
on brickwall

5

Taking out and removing doors, windows, etc
including thresholds, sills, etc and building up
openings in brick walls including making good face
brickwork on one side and cement plaster on other
side (making good paintwork elsewhere) :

44No
Timber double door and frame size 1620 x 2100mm
high on brickwall

6

42NoGlazed steel window 1000 x 320 mm high7

Taking out/off and removing sundry metalwork

16NoGlazed steel window 5250 x 800 mm high8

2NoGlazed steel window 3140 x 800 mm high9

1NoGlazed steel window 6565 x 800 mm high10

44NoGlazed steel window 1152 x 810 mm high11

36NoGlazed steel window 1000 x 2450 mm high12

24NoGlazed steel window 300 x 900 mm high13

7NoGlazed steel window 6433 x 1800mm high14

6NoGlazed steel window 6544 x 1800mm high15

6NoGlazed steel window 6663 x 1800mm high16

6NoGlazed steel window 6552 x 1800mm high17

1NoGlazed steel window 5107 x 1800mm high18

132NoGlazed steel windows 5254 x 1800mm high19
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2No
Glazed steel windows 5276 x 1800mm high20

108NoTimber wall cupboard 1800 x 600 x 2100mm high21

Taking out and removing sundry joinery work,
fittings, etc

36NoTimber wall cupboard 2500 x 600 x 2100mm high22

303m2Wall tiles23

Hacking off the existing floor and wall tiles, etc,
including cleaning up and preparing surfaces to
receive new

5,107m2Floor tiles24

5,107m2Screed from floors25

Hacking up/off and removing granolithic, screeds,
plaster,etc from concrete or brickwork and
preparing surfaces for new screeds, plaster, etc

303m2Internal plaster from walls and columns26

4,327m2Soffit of slabs27

440m2
Remove existing waterproofing to flat roofs and prepare
surfaces to receive new waterproofing.

28

2,251m2

Clean and wash existing face brick by diluting 1 Litre
hydrochloric acid with 10L warm water and rinse clean
with clean water all face brickwork walls.

29

Cleaning facebrick wall surfaces

637m2Remove existing carports30

Removal of existing carports comprising mono pitch
corrugated roof coverings, structural steel roofing
members, steel columns and bases

54No
Mirror size, 600 x 900mm high31

Taking out and removing glass and mirrors
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8No
Stainless steel sink and drainer on timber cupboard
3200 x 600 x 900mm high

32

Take out and remove sundry plumbing work and
blocking existing water supply and waste drainage
pipes

59No
Wash hand basins including water supply pipes and
drainage facilities

33

62NoWC's including water supply pipes drainage facilities34

34NoRemove fullbore outlet35

36NoShower unit complete36

42NoBath tub complete37

5,277mSkirting38

Take out and remove existing pin boards,
chalkboards, bookshelving, skirting etc.

1,517m

Dust screen 2100mm high formed of suitable
timber framing with 250 micron polyethylene sheeting
stapled on including
corners, ends, etc

39

TEMPORARY BARRIERS, SCREENS ETC

SUNDRIES

8NoKitchen cupboards 1100mm high x 3200mm long40

Alterations and repairs to existing cupboards
including replacement of doors, shelves, and
ironmongery

1NoExisting aluminium shopfronts 1650 x 3150mm high41

Refurbishment of existing glazed aluminium
shopfronts including sundry repair work or
replacement where necessary of frames, broken or
damaged glazing, mullions, transoms, handles and
all adjoining ironmongery items; complete with Matt
charcoal powder coating where required

1NoExisting aluminium shopfronts 5150 x 3150mm high42
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1No

Existing aluminum shopfronts of overall size: 3300 x
3150mm high including a double door opening 1800 x
2200mm high

43

5No

Existing aluminum shopfronts of overall size: 2740 x
2900mm high including a double door opening 1600 x
2100mm high

44

1No

Existing aluminum shopfronts of overall size: 3000 x
2200mm high including a double door opening 1650 x
2200mm high

45

1No

Existing aluminum shopfronts of overall size: 5250 x
3000mm high including a double door opening 1800 x
2200mm high

46

1NoExisting aluminium door 1400 x 2150mm high47

Refurbishment of existing glazed aluminium doors
including sundry repair work or replacement where
necessary of frames, broken or damaged glazing,
mullions, transoms, handles and all adjoining
ironmongery items; complete with Matt charcoal
powder coating where required
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BILL NO. 2

PREAMBLES

For Preambles refer to "Model Preambles for Trade
1999"

MASONRY

NOTE:
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 118 for CPAP
formula purposes.

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior
approval from the architect

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Sizes in descriptions

Descriptions of hollow walls shall be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

Hollow walls, etc

Walls in two skins described as "bagged and sealed"
shall be deemed to include having the outer face of the
inner skin bagged with 1:6 cement and sand mixture
and sealed with two coats "Brixeal" bitumen emulsion
waterproofing coating
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Descriptions of brickwork shall be deemed to include for
steel reinforcing fabric as specified every fourth course
in superstructure and every course in foundations

Brick reinforcement

Additional bar reinforcement in lintels, etc is measured
separately billed in kilogram (kg), not in ton (t). Rates for
header course brickwork in lintels, etc shall include for
threading face bricks over bar reinforcement and
grouting holes up solidly

The type and colouring of face bricks used in
foundations up to plinth height shall differ from that used
in super structure

FACE BRICKWORK

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

Pointing

Samples of all masonry building units, except those for
walls described as "load bearing", shall consist of a
minimum of 6 units. Samples of building units to be
used in walls described as "load bearing" shall consist of
30 units from every 30 000 units delivered to site

SAMPLES

BRICKWORK IN SUPERSTRUCTURE

28m2Half brick walls in beamfilling1

Brickwork of NFP bricks in class II mortar

307m2One brick walls2

BRICKWORK SUNDRIES

164m75mm wide reinforcement built in horizontally3

Brickwork reinforcement
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1,203m150mm wide reinforcement built in horizontally4

13m110 x 75mm lintels in lenghts not exceeding 3m5

"Fabcon" or other similar approved prestressed
fabricated lintels

314m
110 x 75mm lintels in lenghts exceeding 3m but not
exceeding 5m

6

149No25 x 1,2mm concertina tie 600mm long built in7

Galvanised hoop iron cramps, ties, etc

921NoGalvanized wire ties8

FACE BRICKWORK

307m2Extra over brickwork for face brickwork9

Face bricks at a purchase price of R8500,00/1000
bricks delivered to site pointed with recessed
polished horizontal and vertical joints in
foundations (Provisional)

155mFace brick on edge sloping cills10

Brick-on-edge header course copings, sills, etc of
face bricks at a purchase price of R2000,00/1000
bricks delivered to site pointed with polished
recessed joints on all exposed faces (Provisional)
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BILL NO. 3

NOTE:
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 120 for CPAP
formula purposes.

WATERPROOFING

Waterproofing of roofs, basements, etc shall be laid
under a ten year guarantee. Waterproofing to roofs
shall be laid to even falls to outlets etc with necessary
ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs

One layer of 250 micron "Consol Plastics Gunplas
USB Green" or other similar approved waterproof
sheeting sealed at laps with an approved contact
adhesive

DAMP-PROOFING OF WALLS AND FLOORS

45m2In walls1

One layer of 375 micron "Consol Plastics Brikgrip
DPC" or other similar approved embossed damp
proof course

WATERPROOFING TO ROOFS, BASEMENTS,
ETC

440m2On existing flat roofs2

4mm "Derbigum SP" waterproofing

261mTo turn ups on existing roofs3

WATERPROOFING TO SHOWER UNITS

479m2
Two coats bituminious aluminium paint over
waterproofing membrane

4

Protective Paint
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WATERPROOFING TO SHOWERS: FLOOR AND
WALLS

256m2On walls and floors5

'Coprax' or similar approved multi layered self
adhesive waterproofing system consisting of two
layers of reinforced self adhesive membrane.
Dressed into the shower outlet.

-199-

WATERPROOFING
Bill No.  3
BUILDING WORKS
Section No.  2

Carried to Collection R



WATERPROOFING

Section No.  2

Bill No.  3

AmountPage
No

BUILDING WORKS

COLLECTION

NURSES ACCOMMODATION

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY

199

198Total Brought Forward from Page No.

-200-

WATERPROOFING
Bill No.  3
BUILDING WORKS
Section No.  2

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

NURSES ACCOMMODATION

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY

BILL NO. 4

NOTE:
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 124 for CPAP
formula purposes.

ROOF COVERINGS

All roof coverings, etc., to be with a covering of Z275
galvanising. All holes to be drilled and not punched.

Where described as with "Chromadeck" or other similar
approved finish, all sheets, flashings, etc., shall be with
"Chromadeck" or other similar approved silicone
polyester paint for exterior use.

General

All items are measured net unless otherwise described.

Sizes

Prices to include for all cuttings and waste and relevent
fixing material, unless otherwise described.

All rates for flashings, trimmings, etc., to include for
forming drips and closed ends to troughs of sheets steel
roof covering where applicable.

All items are, unless otherwise described, meassured
net.

Flashings, trimming plates, etc.

PROFILED METAL SHEETING AND
ACCESSORIES
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1,660m2Roof covering1

Safintra 0,53mm thick 700 Colorplus® AZ150
interlocking roof sheeting fixed to steel internal
purlins at 2000mm, and ridge/eaves purlins at
1700mm c entres using SAFLOK 700 clips which
must be screw or fixed to steel purlins with Fixtite®
or Safintra approved wafer head self-tapping screws
in accordance to the manufacturer's
recommendations.

82mRidge capping 550mm girth2

11mHead wall flashing 375mm girth3

26m
Side wall flashing 375mm girth4

194m2Eaves gutter board5

25mBarge flashing 462mm girth6

204mExternal corner flashing 462mm girth7

ROOF AND WALL INSULATION

1,009m2

High reflective double side bubble foil laminate
insulation membrane 10 to 25mmairspace combined
thickness compliant with sans 428, fire retardant with no
combustibility

8

Roof insulation "Sisalation 420" or other similar
approved insulation material fixed between rafters
and purlins, all strictly to the manufacturer's
specifications, or similar approved,

BIRD PROOFING

149m2To eaves and verges9

Meshwire to underside of roofs for rodent and
birdproofing supplied and installed according to the
manufacturer's instructions
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BILL NO. 5

NOTE:
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 126 for CPAP
formula purposes.

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Particle board shall comply with the following
specifications:

a) SABS 1300 Particle board: exterior and flooring type

b) SABS 1301 Particle board: interior type

Particle board:

Descriptions of frames shall be deemed to include
frames, transomes, mullions, rails, etc.

Joinery:

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes.

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete

Fixing

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

Decorative laminate finish:

ROOFS, ETC

The following is applicable in respect of roof trusses:

Plate nailed timber roof truss construction
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Tenderers are to note that when pricing the roof trusses
that all roof drawings as attached to this document are
to be sent to the roof truss manufacturers to be read in
conjunction with the items hereunder and no extras will
be entertained for failure to do so

Prices shall include for all ridge boards, hip or valley
rafters, bracing, splay cut ends, mitres, jointing, wrought
and shaped ends, wall plates, connections, bolts, cleats,
gussets, and timber connectors.

989m2

Roof construction to double pitched roof measured on
plan and as the attached drawings, including trusses,
hip junction, permanent bracing and purlins for roof
covering, including a tilting purlin at eaves with all
purlins fixed to rafters with approved hurricane clips and
trusses fixed to wall plates with approved roof ties. All
exposed timbers at eaves are to be wrot.

1

Roof truss installation to be certified by an independant
engineer at the contractors expense. Certificate to be
presented to Principal Agent prior to commencement of
roof coverings. (Contractor to adjust construction
program accordingly). Area measured on plan

The following is applicable in respect of roof trusses:

Trusses are at 750mm centres

All timber to be sawn softwood in accordance with V4 or
M4 as defined in SABS 563 or SABS 1245.

Metal connector plates shall have a minimum yield
strength of 228 MPa and a minimum ultimate tensile
strength of 330 Mpa with hot-dip galvanised finish.

All joints to be close fitted butt joints.

Trusses shall be designed by a registered supplier
of prefabricated trusses who shall issue an
Engineers Certificate upon completion of the
installation.

The dimensions in the descriptions of the trusses
are nominal and actual measurements are to be
obtained on site before design or fabricaton
commences.
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164m38 x 114mm Wall plates2

Sawn softwood

Prefabricated roof trusses

EAVES, VERGES, ETC

82m

High density plain ungrooved fascia boards, size 225 x
10mm fixed to timber rafters twice screwed with 12 x
40mm countersunk brass screws with fascia jointing
plate between boards and H-profile fascia corner joiners
at board ends.

3

"Everite FC77" or other similar approved presses
fibre cement

27m

High density plain ungrooved barge boards, size 225 x
10mm fixed to timber rafters twice screwed with 12 x
40mm countersunk brass screws with barge jointing
plate between boards and H-profile fascia corner joiners
at board ends.

4

Door finishes, ironmongery and frames are measured
elsewhere

DOORS ETC

The following door descriptions are to be read in
conjunction with the window/door schedule

492No813 x 2100mm high5

Solid timber doors

20No1200 x 2100mm high6

24No1620 x 2100mm high7

TIMBER FRAMES ETC

FRAMED FRAMES, MULLIONS, TRANSOMS, ETC

492No

44 x 74mm rebated and angle rounded frame for 900 x
2100mm high door

8

Wrought meranti
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20No

44 x 74mm rebated and angle rounded frame for 1200 x
2100mm high door

9

24No
44 x 74mm rebated and angle rounded frame for 1620 x
2100mm high door

10

JOINERY FITTINGS

The following fittings have been measured as complete
units i.e. the components of the units have not been
separately measured. The descriptions, therefore, of
such units shall be deemed to include all components,
assembling, housing, notching, glueing, blocking,
planting on and screwing with countersunk screws, edge
strips, decorative plastic finish, glass, ironmongery, paint
or varnish finishes, etc.

The references given in the descriptions are to the
respective types of fittings detailed on the architect's
drawings as indicated and included at the end of these
BOQs

General

108No

Built-in-cupboard 1800 x 650 x 2500mm high with
bottom, sides, divisions, shelves and hinged doors
installed complete

11

Built-in Cupboards

36No

Built-in-cupboard 2500 x 650 x 2500mm high with
bottom, sides, divisions, shelves and hinged doors
installed complete

12

BLINDS

1NoWindow opening size 6250 x 700mm high13

Supply and Install blackout venetian blinds

1No
Window opening size 6400 x 700mm high14

15No
Window opening size 5253 x 700mm high15
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1No
Window opening size 3379 x 700mm high16

1No
Window opening size 3000 x 700mm high17

7NoWindow size 6433 x 1800mm high, type A18

6NoWindow size 6544 x 1800mm high, type B19

6NoWindow size 6663 x 1800mm high, type C20

6NoWindow size 6552 x 1800mm high, type D21

1NoWindow size 5107 x 1800mm high, type E22

132NoWindow size 5254 x 1800mm high, type F23

2NoWindow size 5276 x 1800mm high, type G24
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BILL NO. 6

NOTE:
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 129 for CPAP
formula purposes.

CEILINGS, PARTITIONS AND ACCESS
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

Descriptions:

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted" the bolts have been given elsewhere

SUSPENDED CEILINGS

Proprietary suspended ceilings

Electrical light fittings, diffusers, panels, etc generally
are "lay in" units of the same dimensions as the
suspension grid described and allowance must be
made accordingly for their support inclusive of any
flexibility insetting out that may be required (ceiling
panels have not been deducted and pricing is to take
cognisance thereof)

Note:

a) The above note to be included in the bills of
quantities after confirmation of the basic design of the
ceilings, lighting, air conditioning, etc

User note:
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NAILED UP CEILINGS

726m2

40mm mineral fibre thermal insulation, fibreglass blanket
laminated to 4mm white bubble layer on one side and
reinforced foil facing the other, complying with SANS
10400 part XA for climate zone 1, loosely laid
horizontally on top of ceiling boards laid according to
manufacturer's specifications

1

Aerolite insulation

726m2
Gyproc rhinoboard 9.5mm ceiling boards fixed to timber
or steel brandering system

2

"Rhino" or other similar approved 9,5mm Taper-
edge gypsum plasterboard nailed to standard steel
brandering with taped joints to be finished with
gypsum plaster trowelled to a smooth polished
finish

5NoExtra over ceiling for trap door3

Trap Door

CORNICES

658m19 x 50mm gypsum cornice nailed4

"Rhino" or other similar approved gypsum
plasterboard cornices

-211-

CEILINGS, PARTITIONS AND ACCESS FLOORING
Bill No.  6
BUILDING WORKS
Section No.  2

Carried to Collection R



CEILINGS, PARTITIONS AND ACCESS FLOORING

Section No.  2

Bill No.  6

AmountPage
No

BUILDING WORKS

COLLECTION

NURSES ACCOMMODATION

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY

211

210Total Brought Forward from Page No.

-212-

CEILINGS, PARTITIONS AND ACCESS FLOORING
Bill No.  6
BUILDING WORKS
Section No.  2

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

NURSES ACCOMMODATION

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY

SECTION 2

BILL NO. 7

IRONMONGERY

NOTE:
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 132 for CPAP
formula purposes.

Labour intensive methods

SUPPLEMENTARY PREAMBLES

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:

BS Satin bronze lacquered
CH Chromium plated
SC Satin chromium plated
SE Silver enamelled
GE Grey enamelled
AS Anodised silver
AB Anodised bronze
AG Anodised gold
ABL Anodised black
PB Polished brass
PL Polished and lacquered
PT Epoxy coated
SD Sanded

Where ironmongery is described as plugged, prices are
to include for screwing to and including approved patent
plugs in concrete or brickwork with plaster or tiled finish.

Finishes to ironmongery

HINGES, BOLTS, ETC.

44No150mm satin chrome flush bolt '8052-150SC1

"Union" or other similar approved

10No
Aluminium flush bolt 'Union AL8208-180AS/MD' for

metal doors
2
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22NoStainless steel rebate set '2700SS' for case size 763

5NoSatin chrome dust proof strike '8852SC'4

551Pairs
Aluminium Butt hinge 'JH-BB-STD-2-SS -
EN1935GRD13

5

15PairsAluminium reflex hinge 200mm anodised '8352-200SN'6

LOCKS

137No
Stainless steel spring latch and deadbolt lock
'SS2016SS'

7

'Union' door locks

17NoStainless steel spring latch lock '26310-76SS'8

190NoStainless steel door lock 'L-22315-76SS'9

142NoStainless steel cylinder deadlock 'L-21315-76SS'10

5No
Stainless steel swing bolt deadlock 'QD35X85MMSW-
SS'

11

12NoStainless steel roller catch 'ARC1182SS'12

142NoSatin chrome single cylinder profile '2X20SCGMK'13

20NoSatin chrome double cylinder profile '2X18SCGMK'14

308No65 x 50mm Flush finger pull handle 'FFP65X50SS'15

4No'Union Y601C' Mounting bracket16

4No'Assa Abloy DCA154-EV1' Parallel arm bracket17

137No
Stainless steel escutcheon on rose profile 'SS5004-
73SS'

18

178NoSatin chrome Euro profile knob cylinder '2X19SCGMK'19

145NoStainless steel escutcheon on rose bathroom20

5Pairs

Stainless steel escutcheon on rose profile 'PZ-05SS'
(oval shaped)

21
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HANDLES

140Pairs
150mm stainless steel pull handle back to back
'SS5515-150BBSS'

22

'Union' door furniture

10PairsStainless steel pull handle back to back '5928BBSS'23

207Pairs

Aluminium 'Bishop Furniture' 'lever door handle 'AL684-
05AS' on 178 x 40 x 9mm pressed backplate

24

58No
Stainless steel dove pull handle on a 152 x 152mm
backplate 'SS5D66-06SS'

25

4No'Union Y636' Fire door coordinator 813mm26

12No'Assa Abloy EN1-4 El.mech HO device double door sil27

PUSH AND KICK PLATES

48No152 x 152mm stainless steel push plate blank28

'Union' kick plates

36No200 x 800mm stainless steel kick plate 'SS5089-200W'29

44No
R&P door closer with delayed action 'DC200 Assa Abloy
EN 2-4 SIL'

30

DOOR CLOSERS

16No

'Union DC 7770. EN-2-4 medium duty door closer with
heat treated steel rack and pinion

31

1No

300 x 60mm brushed aluminium nameplate, type 1A, to
be mounted with adhesive with 4no fixing holes.

32

SIGNAGE
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1No

300 x 60mm brushed aluminium nameplate, type 1B, to
be mounted with adhesive with 4no fixing holes.

33

7No

300 x 60mm brushed aluminium nameplate, type 1C, to
be mounted with adhesive with 4no fixing holes.

34

1No

300 x 60mm brushed aluminium nameplate, type 1D, to
be mounted with adhesive with 4no fixing holes.

35

1No

300 x 60mm brushed aluminium nameplate, type 1E, to
be mounted with adhesive with 4no fixing holes.

36

1No

300 x 60mm brushed aluminium nameplate, type 1F, to
be mounted with adhesive with 4no fixing holes.

37

1No

300 x 60mm brushed aluminium nameplate, type 1G, to
be mounted with adhesive with 4no fixing holes.

38

1No

300 x 60mm brushed aluminium nameplate, type 1H, to
be mounted with adhesive with 4no fixing holes.

39

1No

300 x 60mm brushed aluminium nameplate, type 1I, to
be mounted with adhesive with 4no fixing holes.

40

7No

300 x 60mm brushed aluminium nameplate, type 1J, to
be mounted with adhesive with 4no fixing holes.

41

2No

300 x 60mm brushed aluminium nameplate, type 1K, to
be mounted with adhesive with 4no fixing holes.

42

1No

300 x 60mm brushed aluminium nameplate, type 1M, to
be mounted with adhesive with 4no fixing holes.

43

3No

300 x 60mm brushed aluminium nameplate, type 1N, to
be mounted with adhesive with 4no fixing holes.

44
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1No

300 x 60mm brushed aluminium nameplate, type 1O, to
be mounted with adhesive with 4no fixing holes.

45

1No

300 x 60mm brushed aluminium nameplate, type 1P, to
be mounted with adhesive with 4no fixing holes.

46

1No

300 x 60mm brushed aluminium nameplate, type 1Q, to
be mounted with adhesive with 4no fixing holes.

47

1No

300 x 60mm brushed aluminium nameplate, type 1R, to
be mounted with adhesive with 4no fixing holes.

48

90No

300 x 60mm brushed aluminium nameplate, type 1S, to
be mounted with adhesive with 4no fixing holes.

49

9No

300 x 60mm brushed aluminium nameplate, type 1T, to
be mounted with adhesive with 4no fixing holes.

50

4No

300 x 60mm brushed aluminium nameplate, type 1U, to
be mounted with adhesive with 4no fixing holes.

51

5No

300 x 60mm brushed aluminium nameplate, type 1V, to
be mounted with adhesive with 4no fixing holes.

52

2No

300 x 60mm brushed aluminium nameplate, type 1Y, to
be mounted with adhesive with 4no fixing holes.

53

10No

300 x 60mm brushed aluminium nameplate, type 1Z, to
be mounted with adhesive with 4no fixing holes.

54

4No

300 x 60mm brushed aluminium nameplate, type 1AA,
to be mounted with adhesive with 4no fixing holes.

55

1No

200 x 200mm brushed aluminium female toilet sign with
black lettering, type 2B, to be mounted with adhesive
with 4no fixing holes.

56
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3No

200 x 200mm brushed aluminium male toilet sign with
black lettering, type 2C, to be mounted with adhesive
with 4no fixing holes.

57

24No

400 x 100mm brushed aluminium nameplate, type 3A,
to be mounted with adhesive with 4no fixing holes.

58

5No

300 x 30mm brushed aluminium nameplate, type 4A, to
be mounted with adhesive with 4no fixing holes.

59

16No

300 x 30mm brushed aluminium nameplate, type 4B, to
be mounted with adhesive with 4no fixing holes.

60

12No

200 x 200mm brushed aluminium staircase sign with
black lettering, type 5A, to be mounted with adhesive
with 4no fixing holes.

61

36NoMale & Female toilet sign type E12 'SS5066-06SSE12'62

'Union' signage

12NoFire hose sign type E05 'SS5066-06SSE05'63

2No'Union SS5066-06SSE03' restaurant sign type E0364

121NoStainless steel hat and coat hook with buffer65

SUNDRIES

269NoDoor stop 'CZ8731CH'66

"BATHROOM FITTINGS"

24No

Automatic sensor hand dryer stainless steel brushed
finish 2500 Watts/8000rpm or similar approved electric
hand dryer

67

"Kimberly Clark" or other similar approved

31NoSanitary bin auto shut top lit polypropylene body grey68

13No
19mm dia x 600mm long chrome plated rail complete
with fixing cover plates

69
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42NoChrome plated single roll toilet roll holder70

77NoChrome plated soap dishes fixed to walls71

42NoChrome plated 760mm double towel rail72
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BILL NO. 8

NOTE:
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 134 for CPAP
formula purposes.

STRUCTURAL STEEL

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions

Descriptions of L-shaped and U-shaped anchor bolts
shall be deemed to include bending, threading, nuts and
washers and embedding in concrete

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Descriptions of L-shaped and U-shaped anchor bolts
shall be deemed to include bending, threading, nuts and
washers and embedding in concrete. Where anchor
bolts are described as embedded in sides or soffits of
concrete it shall be deemed to include holes through
formwork.

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete.

Structural steelwork to be fabricated and installed in
accordance with the structural engineer's drawings

GALVANISED STEEL COLUMNS AND BEAMS

2.32t180 x 91mm x 18.8kg/m I-section beams1

Welded beams in single lengths with flat bearer and
connection plates, bolted to steel
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2.65t

100 x 100 x 4.5mm thick square hollow sections welded
to 300 x 300 x 16mm thick base plates bolted to
concrete columns with M20 chemical anchors
(measured elsewhere) and 180 x 300mm x 16mm thick
cap plates with 180 x 10mm thick stiffeners

2

Welded columns in single lengths with flat base,
cap, bearer and connection plates, bolted to
concrete

PURLINS, GIRTS, BRACING, ETC

GALVANISED STEEL PURLINS, GIRTS, BRACING,
ETC

5t
100 x 75 x 20 x 2.5mm Thick cold-formed lipped
channel purlins

3

Purlins and girts, bolted to steel

1.30tSquare hollow section bracing4

Welded bracing, anti-sag rails, etc with flat
connection plates, bolted to steel

SUNDRY ITEMS

152NoM20 chemical anchor bolt5

Bolts to columns, beams, etc
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BILL NO. 9

METALWORK

NOTE:
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 136 for CPAP
formula purposes.

Tenderers are advised to study the "Model Preambles
for Trades(1999 Edition) published by the Association of
South African Quantity Surveyors before pricing this bill.

SUPPLEMENTARY PREAMBLES

ALUMINIUM WINDOWS

Matt charcoal powder coated aluminium windows
with 5mm thick toughened clear low E safety glass
installed to AAAMSA approval complete with
subframes, windows, doors, ironmongery, glass,
waterproofing and sealing components,

7NoWindow size 6433 x 1800mm high, type A1

The following door descriptions are to be read in
conjunction with the window/door schedule

6NoWindow size 6544 x 1800mm high, type B2

6NoWindow size 6663 x 1800mm high, type C3

6NoWindow size 6552 x 1800mm high, type D4

1NoWindow size 5107 x 1800mm high, type E5

132NoWindow size 5254 x 1800mm high, type F6

2NoWindow size 5276 x 1800mm high, type G7

42No
Glazed aluminium window 1000 x 320 mm high8
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16No
Glazed aluminium window 5250 x 800 mm high9

2No
Glazed aluminium window 3140 x 800 mm high10

1No
Glazed aluminium window 6565 x 800 mm high11

44No
Glazed aluminium window 1152 x 810 mm high12

36No
Glazed aluminium window 1000 x 2450 mm high13

24No
Glazed aluminium window 300 x 900 mm high14
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BILL NO. 10

NOTE:
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 142 for CPAP
formula purposes.

PLASTERING

Two coats plaster with gypsum finish shall comprise
an undercoat of Class II cement plaster finished with
a wooden float and a finishing coat of gypsum skim
plaster

SCREEDS

33m225mm thick screed to falls in shower cubicles1

1:3 Cement plaster screeds wood floated on
concrete

5,107m225mm Thick on floors and landings2

306mTo treads not exceeding 300mm wide3

306mTo risers not exceeding 300mm high4

INTERNAL PLASTER

14,780m2On walls5

Cement plaster, wood floated then steel trowelled to
a smooth and even finish, on brickwork

558m2On narrow widths6

4,767m2To soffits of slabs7

Cement plaster, wood floated then steel trowelled to
a smooth and even finish, on concrete surfaces
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BILL NO. 11

NOTE:
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 144 for CPAP
formula purposes.

TILING

Descriptions

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall be deemed to include 1:3
plaster bedding.

SUPPLEMENTARY PREAMBLES

WALL TILING

189m2On walls1

200 x 200mm gloss white 'Johnson & Johnson' tile

115m2On walls in isolated panels, splashbacks, etc2

NON SLIP FULL BODIED PORCELAIN TILES

4,278m2On floors3

300 x 300 Full bodied porcelain tile Speckled Beige
with Beige grouting (salt and pepper range)

306mOn treads 300mm wide4

306mOn risers 170mm high5

5,374mOn 100mm high tile skirtings6

NON-SLIP PORCELAIN TILES
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824m2On floors7

300 x 300 Non-slip porcelain tile Speckled Beige
with Beige grouting (salt and pepper range)

MOSAIC TILES

33m2On floors8

Mosaic shower tiles on smooth concrete power
floated floor to architects' approval
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BILL NO. 12

NOTE:
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 148 for CPAP
formula purposes.

PLUMBING AND DRAINAGE

Polypropylene pipes 54mm diameter and under shall be
seamless copper coloured class 16 pipes jointed with
"Fast-fuse" heat welded thermoplastic or brass
compression fittings as designed for use with copper
pipes as stated

"Polycop" polypropylene pipes:

Pipes shall be firmly fixed to walls etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

All pipe diameters are nominal external

Pipes shall be jointed with ogee joints with rubber collars
or socket and spigot joints with rubber rings

Concrete pipes:

Soil, waste and vent pipes and fittings shall be solvent
weld jointed

uPVC pipes and fittings:

Pipes for water supply shall be of the class stated

uPVC pressure pipes and fittings:

Pipes of 40mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings
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Pipes of 50mm diameter and greater shall have sockets
and spigots with push in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
iron, all with similar push-in type joints

Pipes shall be hard drawn and half-hard pipes of the
class stated. Class 0 (thin walled hard drawn) pipes
shall not be bent. Class 1 (thin walled half-hard), class
2 (half-hard) and class 3 (heavy walled half-hard) pipes
shall only be bent with benders with inner and outer
formers. Fittings to copper waste, vent and anti-syphon
pipes, capillary solder fittings and compression fittings
shall be "Cobra Watertech" type. Capillary solder fittings
shall comply with ISO 2016. Only compression fittings
shall be used in walls or in ground

Copper pipes:

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Fixing of pipes

Where fittings have reducing ends or branches they are
described as "reducing". In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Reducing fittings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Wire gratings

No claim for rock excavation will be entertained unless
the contractor has timeously notified the quantity
surveyor thereof prior to backfilling

Excavations

"Soft rock" and "hard rock" shall be as defined in
"Earthworks"
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Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers'
instructions

Laying, backfilling, bedding, etc. of pipes

Where no manufacturers' instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 of each
of the following: SABS 1200 L : Medium-pressure
pipelines LD : Sewers LE : Stormwater drainage Pipe
trenches etc shall be backfilled in accordance with
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 DB :
Earthworks (Pipe trenches) Pipes shall be bedded in
accordance with clauses 3.1 to 3.4.1, 5.1 to 5.3 and 7 of
SABS 1200 LB : Bedding (Pipes). Unless otherwise
described bedding of rigid pipes shall be class B
bedding

Flush pans shall have straight or side outlets and "P" or
"S" traps as necessary

Flush pans

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable

Stainless steelbasins, sinks, wash troughs, urinals,
etc.

Descriptions of waste unions shall be deemed to include
rubber or vulcanite plugs and chains fixed to fittings

Waste unions

---------------------------------------------

RAINWATER GOODS

257m150 x 150mm OGEE aluminium profile gutter1

Seamless aluminium prepainted gutters and
rainwater pipes

308m110mm diametre pvc rain water down pipe2

19NoExtra over eaves gutter for outlet3

12NoExtra over eaves gutter for stop ends4

16NoExtra over rainwater pipe for shoe5
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16No
Extra over rainwater pipe for eaves or plinth offset
600mm projection

6

26No150 x 180mm fullbore outlet installed complete7

SANITARY FITTINGS

62No

Low level WC suite comprising 460 x 360mm WC pan
with vaal jazz thermoset seat 'MZ005689' with metal
hinge and flush junior back entry installed complete

8

"Vaal" or other similar approved

2No

Vitreous china disabled WC suite 'CHISHKTF-2O0376';
90 ree outlet top inlet or back inlet closed rim back-to-
wall pan with valve fittings and matching flush pipe with
heavy duty plastic flap and seat complete. (flush valve
elsewhere)

9

2No

450 x 360mm WC for disabled 'CHIPAFNN-2CO0373'
vitreous china "90 degree outlet top inlet or back inlet
closed rim back-to-wall pan. Top inlet can be used with
an exposed flushvalve, Chrome plated finish. Flush
volume 6/3 litres Flush Master System with valve fittings
and matching flush pipe with heavy duty plastic flap and
seat complete. (flush valve elsewhere) As per Architects'
specification

10

54No

510 x 405mm rounded wash hand basin 'CHI51031-
2CO0413 Vaal Hibiscus' including basin fixing bolt set
and integrated overflow

11

2No

Vitreous china 510 x 405mm rounded disabled wash
hand basin 'CHI51031-2CO0413 Vaal Hibiscus' with
integrated overflow,and basin to be bolted to the wall
using two 10mm bolts

12

42No
1700 x 650 x 500mm high 'rectangular end waste bath
tub type 'BBR71715-2CQ Cobra Carmen 1700'

13

8No
Double bowel drop-in stainless steel sink 1200 x 500mm
overall 'Franke cascade CDX621-120'

14

56No

Slotted basin waste with plug, no chain and stay. 62mm
dia flange, 77mm long shank 1 1/4" BSP male outlet
connection chrome plated

15

WASTE UNIONS

-234-

PLUMBING AND DRAINAGE
Bill No.  12
BUILDING WORKS
Section No.  2

Carried to Collection R



NURSES ACCOMMODATION

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY

42No

Slotted basin waste with plug, chain and stay. 62mm dia
flange, 77mm long shank 1 1/4" BSP male outlet
connection chrome plated as per Architects'
specification

16

10No
32mm chromium plated basin waste union as per
Architects' specification

17

114No

Re-seal bottle trap with telescopic basin connection
pipe, 1 1/4" BSP female inlet and 1 1/4" male outlet
connections ends. Chrome Plated finish as per
Architects' specification

18

TRAPS, ETC

35No
50mm brass shower trap with chromium plated waste
and square grating

19

WATER SUPPLIES

54No
15mm chromium plated meter pillar tap 'FPT2A1MT-
0GT0052/KM2-100'

20

TAPS, VALVES, ETC

2No
'Cobra -COB-518-21' 15mm elbow action basin mixer to
disabled toilets

21

5No
70mm sink mixer with 1/2" 'Cobra - FBN1D1F1-
0GT0122/FC-951 G' with BSP female inlets SANS 1480

22

35No

Chrome plated metering stop tap to showers 'Cobra-
FSTAX1MT-0GT0052/KM2-301' including self-closing
non-hold open flow controller with a flow cycle of 1-20
seconds; with 1/2" male inlet and stainless steel flange
complete with riser pipe and cobra shower head

23

42No
Bath mixer with 2 x 1/2" BSP female iron inlets and 2 x
female iron outlet connection ends

24

42No

Multi jet hand shower set, 'Cobra-FSRSET08-
0GT0161/007' including sliding hand shower holder,
hand shower and hand shower hose to 1/2" male
shower outlets

25

42No

Chrome plated shower arm connector with wall flange
including wall outlet elbow and 1/2" male inlet and 1/2"
male outlet 'Cobra-FSACAR02-0GT0150/027'

26

-235-

PLUMBING AND DRAINAGE
Bill No.  12
BUILDING WORKS
Section No.  2

Carried to Collection R



NURSES ACCOMMODATION

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY

62No

Junior flushmaster exposed flush valve complete with
back entry flush pipe, rubber pan connector, wall flange
and integral vacuum breaker

27

Valves,etc

112No

Angle valve, Chrome plated 1/2" BSP male inlet, 1/2"
BSP male outlet connection end for stainless steel
braided connection pipes as per Architects'
specification

28

96No
15mm chromium plated angle regulating valve and
connection pipe as per the Architects' specifications

29

84No
15mm chromium plated fullway isolating ball valve as
per the Architects' specifications

30

5No
'Cobra' Thermostatic temperature controller
'FSWM4CKD-0GT0168/KD2-204'

31

ELECTRIC WATER HEATERS

Hydroboil and Heat Pump

15No

Supply and install 5litre Kwikot or equal and approved
hydroboil, complete with accessories and mounting
brackets

32

"Kwikot" or other similar approved

73No

5.2KW heat pump for 200 litre geyser complete with
control panel sensor cable and all accessories to
complete installation

33
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BILL NO. 13

NOTE:
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 150 for CPAP
formula purposes.

-------------------------------------

GLAZING

TOPS, SHELVES, DOORS, MIRRORS, ETC

54No
450 x 600mm "GG" quality polished edges glass mirror
with 4 screws with chrome plated dome screw covers

1

6mm Silvered float glass copper backed mirrors
with polished edges holed for and fixed with
chromium plated dome capped mirror screws with
rubber buffers to plugs in brickwork or concrete

-238-

GLAZING
Bill No.  13
BUILDING WORKS
Section No.  2

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

NURSES ACCOMMODATION

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY

BILL NO. 14

NOTE:
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 152 for CPAP
formula purposes

PAINTWORK

SUPPLEMENTARY PREAMBLES

DESCRIPTIONS

Descriptions of paintwork shall be deemed to include for
all cutting in

Previously painted plastered surfaces shall be
thoroughly washed down with polycell sugar-soap
solution, rinse with clean water to remove all traces of
soap, sand glossy surface to a matt finish and allowed
to dry completely for 24 hours before any

PREPARATORY WORK TO EXISTING WORK

Previously painted metal surfaces shall be cleaned of all
rust, scale and dirt, removed by scraping or with steel
brushes. All oil and grease shall be removed and
perfectly clean surfaces obtained. If necessary, the
surfaces shall be de-grease

Previously painted wood surfaces shall be thoroughly
cleaned down. Blistered or peeling paint shall be
completely removed and cracks and crevices shall be
primed, filled with suitable filler and finished smooth

ON INTERNAL FLOATED PLASTER SURFACES

15,231m2Walls1

One coat alkali resistant primer, one universal
undercoat and two coats polyurethane velvet
enamel finishing paint

ON PLASTERBOARD
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726m2On ceilings and cornices2

One coat primer and two coats interior quality PVA
emulsion paint

ON FIBRE-CEMENT

109mFascia boards and barge boards3

One coat primer and two coats interior quality
acrylic PVA paint

ON SMOOTH CONCRETE SURFACES

4,327m2Concrete ceilings4

One coat 'Plascon' or similar approved undercoat
and two coats interior quality acrylic PVA paint

ON WOOD

1,950m2On doors5

Prepare and apply one coat hardboard primer, one
coat universal undercoat and two coats 'Plascon
Super Universal Enamel' or similar approved
finishing paint

654m2To timber door frames6

153m2Two coats creosote on sawn timbers7

Sundries
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BUILDING WORKS

SECTION SUMMARY - BUILDING WORKS
Bill
No

Page
No

Amount

Section No. 2

193ALTERATIONS1

197MASONRY2

200WATERPROOFING3

203ROOF COVERING4

209CARPENTRY AND JOINERY5

212CEILINGS, PARTITIONS AND ACCESS FLOORING6

220IRONMONGERY7

223STRUCTURAL STEEL8

226METALWORK9

227PLASTERING10

230TILING11

237PLUMBING AND DRAINAGE12

238GLAZING13

241PAINTWORK14

-242-

BUILDING WORKS
Section No.  2

Carried to Final Summary R



AmountItem
No

Quantity Rate

NURSES ACCOMMODATION

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY

SECTION 3

BILL NO. 1

EXTERNAL WORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Use "assumed to be" if no trial holes, soils
investigations, etc have been carried out - discuss with
engineer. Use "Trial holes indicate that" where the
ground has been investigated by means of trial holes

Nature of ground

A soils investigation has been carried out on site by the
engineer and the report is annexed to these bills of
quantities. Descriptions of excavations shall be deemed
to include all ground conditions classifiable as "earth"
described in the above report and where conditions of a
more difficult character are indicated these are
separately measured

Nature of ground

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Carting away of excavated material

STORMWATER DRAINAGE

EXCAVATION, FILLINGS, ETC

322m3
Excavation in earth not exceeding 1m deep for pipe
trenches

1

Excavate in all materials for pipe trenches and use
for backfill, compact, and dispose of surplus
material.

483m3
Excavation in earth exceeding 1m and not exceeding
2m deep for pipe trenches

2
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81m3Soft rock3

Extra over trench and hole excavation in earth for
excavation in

40m3Hard rock4

81m3
Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the Contractor

5

Extra over all excavations for carting away

FILLING

564m3Backfilling to trenches, holes, etc6

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 95%
Mod AASHTO density

161m3
Selected granular filling in bedding under and filling
around pipes

7

19m3Unreinforced concrete bedding under pipes8

Unreinforced concrete cast against excavated
surfaces

STORMWATER PIPES

uPVC drainage pipes

67m160mm Pipes laid in trenches (trenches elsewhere)9

Supply, lay, bed and test stormwater upvc pipe

5No160mm Bends10

3No160mm Access bends11

3No160mm Junctions12

2No160mm access junction13

2No160mm reducing junction.14

301m
200mm Pipes laid in trenches (trenches elsewhere)15
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22No200mm Bends16

12No200mm Access bends17

14No200mm Junctions18

9No200mm access junction19

4No200mm reducing junction.20

51m
255mm Pipes laid in trenches (trenches elsewhere)21

4No255mm Bends22

2No255mm Access bends23

2No255mm Junctions24

1No255mm access junction25

2No255mm reducing junction.26

9m
355mm Pipes laid in trenches (trenches elsewhere)27

1No355mm Bends28

1No355mm Access bends29

1No355mm reducing junction.30

Concrete pipes with spigot and socket joints with
rubber rings

67m300mm Pipes laid in trenches (trenches elsewhere)31

Supply, lay, bed and test stormwater concrete pipe

6No300mm 45 degree bends32

5No300mm 90 degree bends33

3No300mm junctions34

217m450mm Pipes laid in trenches (trenches elsewhere)35

16No450mm 45 degree bends36
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12No450mm 90 degree bends37

9No450mm junctions38

V-DRAINS

101m3
Excavation not exceeding 2m deep for v-drains and
stockpile

39

Restricted excavation in earth not exceeding 2m
deep in pickable ground

101m3
Rip & re-compact 150mm in-situ layer below v-drains to
95% Mod.AASHTO

40

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

101m3
V-Drains (fitted with 250micron polyethylene underlay
sheeting)

41

25Mpa/ 19mm concrete

674m2V drains42

Unformed surface finishes

337m2Vertical sided of drain43

Smooth formwork to

MANHOLE - STORMWATER INLET

26No

Manhole 1370mm long x 1370mm wide x 2000mm deep
overall to be constructed according to detail ref: 'Typical
Civil Sections' 400 - Revision P01 Date: 06/12/2018
detail 2 - 'Dished grating stormwater manhole'

44

Brick stormwater inlet including cast iron dished
grating and frame

26No
450 x 450mm heavy duty cast iron dished grating and
frame

45

SUBSOIL DRAINAGE
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46m3Trenches46

Excavation in earth not exceeding 2m deep

5m3Soft rock47

Extra over trench and hole excavations in earth for
excavation in

2m3Hard rock48

7m3

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the Contractor off
site (provisional)

49

Extra over all excavations for carting away

38m3Backfilling to trenches, holes, etc50

Earth filling obtained from the excavations and/or
prescribed stock piles on site, compacted to 93%
Mod AASHTO density

3m319mm Crushed stone encasing to pipes51

72m160mm perforated pipe52

Perforated 'Nextube DN160' pipe or similar approved

114m2
Around 300 x 300mm stone encasing with 150mm side
and 100mm end laps, including stitching

53

"Kaytech" geofabric filter blanket or similar
approved

SOIL DRAINAGE

164m

160mm pipes laid in and including trenches not
exceeding 1m deep

54

Heavy duty (class 34) uPVC soil drainage pipes
including all excavations, backfilling, carting away
of excess material and bedding

132m
160mm pipes laid in and including trenches exceeding
1m and not exceeding 2m deep

55

17No160mm Bends56
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15No160mm Access bends57

17No160mm Junctions58

11No160mm Access junction59

13No160mm Straight connectors60

16No160mm Inspection eye including covers61

40m
160mm soil pipe encased in and including concrete in
trenches not exceeding 1m in depth

62

Pipework incased in concrete

35m

160mm soil pipe encased in and including concrete in
trenches exceeding 1m and not exceeding 2m deep

63

9No
160mm Gulley with grease trap not exceeding 500mm
deep

64

uPVC gulleys

MANHOLES

4No

1130mm diameter x 2000mm deep overall precast
concrete manhole rings to be constructed according to
detail ref: 'Typical Civil Sections' 400 - Revision P01
Date: 06/12/2018 detail 4 - Standard Manhole

65

Precast concrete inspection chambers including
precast concrete cover slabs and channels in
benching

4No

Circular light duty frame and cover 1130mm in diameter
x 100mm thick as per detail ref: 'Typical Civil Sections'
400 - Revision P01 Date: 06/12/2018 detail 4 - Standard
Manhole

66
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SECTION NO 4

BILL NO. 1

All provisional sums cover supply of material and
equipment and installation. Provisional sums are nett
and do not include builder's discount (excluding
settlement discount) and Value-Added Tax but the
Tenderer may allow under "Profit" items any profit he
considers necessary

PROVISIONAL SUMS

The tenderer is referred to Clause 26 of the
"Subcontracting" sections. If there is need for special
attendance, the contractor is hereby informed to cater
for such under attendance

75,000.00Item

Allow a provisional sum of R75,000.00 (Seventy Five
Thousand Rands) for servicing, cleaning, repairing and
unblocking existing water and sewer pipes

1

Servicing, cleaning and repair existing water and sewer

pipes for any blockages, leakages and/or damages :

%Profit2

%Attendance3

2,500,000.00Item

Allow a provisiona sum of R2,500,000.00 (Two Million
Five Hundred Thousand Rands) for the supply and
fixing of furniture including all necessary mounting work
where necessary

4

Furniture

%Profit5

%Attendance6

250,000.00Item
Allow a sum of R250,000.00 ( Rands) for the supply and
installation of a new plant room

7

PLANT ROOM CONSTRUCTION
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%Profit8

%Attendance9

300,000.00Item
Allow a sum of R300,000.00 ( Rands) for repair work to
the existing carport tarmac

10

REFURFACING OF EXISTING CARPORT

%Profit11

%Attendance12
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251
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Page
No

FINAL SUMMARY
Section

No
Amount

185PRELIMINARIES AND GENERAL1

242BUILDING WORKS2

249EXTERNAL WORKS3

252PROVISIONAL SUMS4

SUMELECTRICAL WORKS

SUMMECHANICAL WORKS

RSub Total

RVAT
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Client : DEPARTMENT OF HEALTH KZN
Contract No : ZNB 5698/2015-H NORTHDALE HOSPITAL 
Description : ELECTRICAL PRELIMINARIES AND GENERAL

 
Item Description Unit Quantity Rate Amount
No.  R

A:1
ELECTRICAL PRELIMINARY & 
GENERAL

A 1.1 Certificate of compliance
A 1.1.1 Issue a certificates of compliance (COC)

for the complete installation Sum 1

A 1.2 Additional Tests
A 1.2.1 Additional Tests required by the Engineer Sum 1

A 1.3 As Built Drawings

A 1.3.1 Provide a marked up set of "as installed 
drawings Sum 1

A 1.3.2 Issuing Cadded "As Built" drawings on 
completion Sum 1

TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULES
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Rate

Material

1

1720
470

1
93

344

490

1720
3500

32
271
12
57
20
26
1

279
1

1

4

1
1
1
2

10
13
57
6
1
9

1

1
1B 1.8.3 3 Sets of Operation & Maintenance Manuals, drawings hardcopy and one set soft copy Sum

TOTAL CARRIED FORWARD TO SUMMARY PAGE

B 1.8.1 Electrical work required for fire panel installation (isolator, wiring & circuit breaker in 
local DB)

Sum

B 1.8.2 Training Sum

B 1.7.11 24V Power Supply Units No

B 1.8 Sundry Items

B 1.7.9 Labelling of Overdoor Indicators No
B 1.7.10 Labelling of Fire Panel Isolator No

B 1.7.7 Line Relays No
B 1.7.8 Labelling of Audible Alarm Devices No

B 1.7.5 Logbook, logbook holder and laminated instructions No
B 1.7.6 Fire/smoke detector interface Unit in protective  wall box No

B 1.7.3 Programming of Fire panel No
B 1.7.4 Fire Panel Signage -Photo luminance   " Fire Panel" No

B 1.7.1 Fire Panel Batteries  12 V 12 Ah - 5LA No

B 1.7.2 Network card for ZP2 fire panel No

B 1.6.10 Addressable siren fire alarm No

B 1.7 Equipment

B 1.6.8 Addressable Bases for detectors No
B 1.6.9 Addressable sounder base No

B 1.6.6 Remote LED  indicator wall or ceiling mounted No
B 1.6.7 Addressable Siren/Strobe combo fire alarm No

B 1.6.4 Addressable Audible alarm No
B 1.6.5 Addressable Optical detector mounted in roofspace No

B 1.6.2 Addressable Optical detector No
B 1.6.3 Addressable Heat detector (fixed) No

B 1.6 Devices

B 1.6.1 Addressable Manual Call point( Breakglass unit ) with flap No

B 1.5.1 Drawn into conduit (1,5 mm) m
B 1.5.2 PH30 fire resistant cable 1,5m2  x 2-core m

B 1.4.1 P9000 m

B 1.5 Drawwire and cabling

B 1.4 Wireways
Supply and install galvanised cable trunking complete with coverplates, hangers, 
brackets, risers, droppers, tees, bends, joints, elbows, supports, cantilever arms, 
unistrut channels and sections, threaded rods, bolts, fasteners (springnuts & washers) 
etc. required for the complete installation of the cable trays

B 1.3.2 100 x 50 x 50 mm with lid No
B 1.3.3 60 mm dia round box with lid No

Galvanised steel outlet boxes complete with coverplates, including terminations etc to 
suit any number, size or type of entries and rates to include for fixing, recessing in 
brickwork or cast into concrete

B 1.3.1 200 x 200 x 150mm (Fire Panel Tray) No

B 1.2.2 25mm Galvanised Sprague Complete with end box m

B 1.3 Conduit boxes

Supply and installation of galvanised steel conduit using threadless fittings. No 
distinction made between vertical or horizontal installation. Rates to include for 
bending, threading, jointing, short lengths, draw boxes, couplings, bends, tees, 
saddles, cutting, reaming, setting, fixing, wastage, cleaning, expansion boxes etc.

B 1.2.1 25mm Diameter conduit m

B 1.1
Addressable Fire Alarm panel with four (4) loops, complete with battery backup and 
capacity for 127 devices per loop and 20% spare capacity for future coverage No

B 1.2 Conduits and Accessories

B FIRE DETECTION

B.1 7 STOREY BUILDING

Item Description Unit Quantity Rate Amount

No. Labour R
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TOTAL (EXCL VAT) CARRIED FORWARD TO BILL OF QUANTITIES SUMMARY 
PAGE

B,1 FIRE DETECTION & ALARM SYSTEM INSTALLATION: 7 STOREY BUILDING

C ANY ITEMS NOT INCLUDED IN THE ABOVE SECTIONS. PLEASE SPECIFY:

Item No PRELIMINARY & GENERAL COSTS
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Client : DEPARTMENT OF HEALTH KZN
Contract No : ZNB 9929/2021-H NORTHDALE HOSPITAL 
Description : GROUND FLOOR ELECTRICAL

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1 CONDUITING AND ACCESSORIES AS SPECIFIED

Including all couplings,bends, t-and end -pieces, 
(spacer) saddles, nails etc.

Conduit placed into position for casting into concrete, 
roofspace or surface mounted including 1.5mm² 
drawwire 

1.1 20 mm diameter PVC

(a) Supply m 1 641         

(b) Install m 1 641         

1.2 25 mm diameter PVC

(a) Supply m 660            

(b) Install m 660            

1.3 32 mm diameter PVC

(a) Supply m 700            

(b) Install m 700            

1.4 60 mm dia conduit boxes (irrespective of no.of entries) 

(a) Supply No 1 000         

(b) Install No 1 000         

Wall boxes as specified

1.5 100 x 50 x 50 mm

(a) Supply unit 40              

(b) Install unit 40              

1.6 100 x 100 x 50 mm

(a) Supply unit 107            

(b) Install unit 107            

1.7 Blank cover plate (6552)

(a) Supply unit 107            

(b) Install unit 107            

TOTAL CARRIED FORWARD
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

2 CONDUCTORS

Supply and install PVC insulated copper conductors 
drawn into conduits, trunking or wiremesh cable trays

2.1 600/1000 V grade PVC insulated stranded copper 
conductors drawn in conduit

2.1.1 1.5 mm2

(a) Supply m 2752

(b) Install m 2752

2.1.2 2.5 mm2

(a) Supply m 2439

(b) Install m 2439

2.1.3 4 mm2

(a) Supply m 200

(b) Install m 200

2.1.4 6 mm2

(a) Supply m 100

(b) Install m 100

TOTAL CARRIED FORWARD
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

3 APPLIANCES

3.1 Appliances complete with cover plates fixed in 
flush/recessed boxes (included)

3.1.1 Dedicated Single socket Outlet 4x4
Single Dedicated switched socket outlet, mounted in 
power skirting, complete with yoke assembly, cover 
plate & dedicated plug top, including all PVC wiring up 
to distribution panel or other outlet, ECC, PVC conduit. 
& other consumables.

(a) Supply unit 10

(b) Install unit 10

3.1.2 Double socket Outlet 4x4
Double switched socket outlet, flush mounted in wall at 
300/1200 mm AFFL, complete with 100 x 100 x 50 mm 
conduit box, yoke assembly & cover plate, including all 
PVC wiring up to distribution panel or other outlet, ECC, 
PVC conduit. & other consumables.

(a) Supply unit 70

(b) Install unit 70

3.2 Light Switches
16 Amp light switch (1-way), flush mounted in wall at 
1200 mm AFFL, complete with 100 x 50 x 50 mm 
conduit box, yoke assembly & cover plate, including all 
PVC wiring up to distribution panel or other outlet, ECC, 
PVC conduit. & other consumables.

3.2.1 16 Ampere 250 V grade single lever one way

(a) Supply unit 40

(b) Install unit 40

3.2.2 16 Ampere 250 V grade single lever two way

(a) Supply unit 4

(b) Install unit 4

3.2.3 Ceiling Fan with Light (1200mm)
Including ceiling fan outlet point and controller point 
flush in wall and ceiling, complete with 100x50mm 
conduit box and round conduit box, including PVC 
wiring up to distribution panel or other outlet, ECC, PVC 

   
(a) Supply unit 4

(b) Install unit 4

3.2.4 5A plugs - extractor fans

(a) Supply & install unit 18

3.2.5 Isolators
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
Supply , install and connect isolator switches complete 
with  flush mounted conduit box , conduit terminations , 
coverplates , isolator housing/enclosure , label , final 
connection to equipment , complete as required & 
specified. Includes termination and final connection of 
supply cable including suitably sized cable glands onto 
equipment as specified.
120 Amp triple pole isolator complete with coverplate & 
neon indicator mounted in 100 x 50 x 50 wall box

(a) Supply unit 11

(b) Install unit 11

3.2.6 20A 220V NWI Isolator (mech)

(a) Supply and install unit 18

3.2.7 16A Socket in york box (weather proof - corridors)

(a) Supply unit 4

(b) Install unit 4

3.3 Ceiling Fans

(a) Supply unit 4

3.4

Communal DSTV and Data system with 2core fibre 
linked throughout building with dedicated splitter box 
per floor feeding each unit and terminated in unit. 
Includes all hardware and software to be operational 
per building requirement and regulation. Refer to 
specification.

(a) Supply unit 1

(b) Install unit 1

3.5 PABX System. Refer to specification.

(a) Supply unit 1

(b) Install unit 1

3.6 Photo Cell Daylight switch
Daylight sensitive photo switch IP56, flush mounted in 
wall, complete with 100 x 50 x 50 mm conduit box, yoke 
assembly & cover plate, including all PVC wiring up to 
distribution panel or other outlet, ECC, PVC conduit. & 
other consumables.

(a) Supply each

(b) Install each

TOTAL CARRIED FORWARD
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

4 LV DISTRIBUTION BOARDS

Supply , delivery , installation , connection and 
commissioning of new distribution boards complete 
including all metalwork , frames , sub-frames, fixtures 
and doors , switch-and-control gear ,  meters , internal 
outlets, internal busbars and and conductors ,  q-bars , 
backboards , conduit terminations , conductor 
terminations (incl cable terminations), supports, labels, 
cable labels, legends, etc. , complete as specified and 
required ;

4.1 DB R01 - R06

(a) Supply unit 6

(b) Install unit 6

4.2 DB SLS

(a) Supply unit 1

(b) Install unit 1

4.3 DB EMERGENCY

(a) Supply unit 1

(b) Install unit 1

4.4 DB SNL

(a) Supply unit 1

(b) Install unit 1

Supply, deliver and installation of the following Telkom / 
Data distribution boards with wooden backboards and 
lockable doors , complete as required inclluding all 
metalwork , wiring trays , conduit and sleeve 
terminations , labels internal switched socket outlets  , 
etc.as specified.

4.5 Telkom / Data Distribution Board (flush) 600 x 600 x 
150 with softboard inner and lockable door

(a) Supply unit 14

(b) Install unit 14

4.6

Single Data and DSTV outlet, flush mounted in wall at 
300/1200 mm AFFL, complete with 100 x 100 x 50 mm 
conduit box, yoke assembly & cover plate, including 
steel draw wire, PVC conduit. & other consumables.

(a) Supply unit 8

(b) Install unit 8
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

4.7
Single data outlet, mounted in power skirting, complete 
with yoke assembly & cover plate, including steel draw 
wire, PVC conduit. & other consumables.

(a) Supply unit 5

(b) Install unit 5

TOTAL CARRIED FORWARD
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

5 WIREWAY INSTALLATION

Cable trays & ladders and wireway trunking for Low 
voltage Power complete in all respects as specified  
and required  as per layout drawings including 
wiremesh and cable trays /ladders  ,  hangers  , 
brackets , risers unistrut channels  and  sections ,  
threaded rods , bolts , fasteners ,  droppers , tees , 
bends , joints , elbows , supports , cantilever arms ,  
(spring)nuts , washers , etc. required for the complete 
installation of the cable ladders , trays and ducting in 
the  Building complex supended from the ceiling 
concrete slab and/or wall mounted as indicated on the 
drawings.  Accessories to be supplied by the same 
manufacturer. Galvanising to be done by the same 
manufacturer. 

5.1

457mm WIDE MEDIUM DUTY GALVANIZED
RETURN FLANGE CABLE TRAY. MOUNTED 
UNDERSIDE OF CEILING COMPLETE WITH ALL 
ACCESSORIES. COVERS, 90° BENDS, T-
JUNCTIONS AND END CAPS ETC. (POWER)

(a) Supply unit 76

(b) Install unit 76

5.2

100mm (LTC) x 76mm CABLE BASKET (TEL/DATA). 
MOUNTED UNDERSIDE OF CEILING COMPLETE 
WITH ALL ACCESSORIES. COVERS, 90° BENDS, T-
JUNCTIONS AND END CAPS ETC.

(a) Supply unit 148

(b) Install unit 148

5.3

2-Compartment, 2 Channel OBO Rapid 45 130mm PVC 
power skirting (COMPLETE WITH ALL 
ACCESSORIES, COVERS,90°
BENDS,T-JUNCTIONS AND END CAPS ETC. FINISH 
GREY

(a) Supply unit 20

(b) Install unit 20

TOTAL CARRIED FORWARD
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

6 LUMINARES

Supply, off-load, install and connect the following 
approved luminaires and equipment complete with 
lamps, connections , jointing/butting of luminaires where 
required , etc. The fittings shall be installed complete 
with lamps , control gear , 5A plug tops and connection 
cables , etc.(Refer to Electrical Schedule of Luminaires)

6.1.1 Type TB12 (bulkhead - Bedrooms, Lounge, etc.)

(a) Supply unit 9

(b) Install unit 9

6.1.2 Type L25

(a) Supply unit 76

(b) Install unit 76

6.1.3 Type L25 S1

(a) Supply unit 10

(b) Install unit 10

6.1.4 Type L25 S2

(a) Supply unit 13

(b) Install unit 13

6.1.5 Type L25 S3

(a) Supply unit 20

(b) Install unit 20

6.1.6 Flood Lights - Kiran

(a) Supply unit 5

(b) Install unit 5

6.1.7 5A plugs - luminaires

(a) Supply unit 133

(b) Install unit 133

TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULES

Part C2 
Pricing Data 265

C2.4
Bill of Quantities - Electrical Works 



Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

Client : DEPARTMENT OF HEALTH KZN
Contract No : ZNB 9929/2021-H NORTHDALE HOSPITAL 
Description : FIRST FLOOR ELECTRICAL

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1 CONDUITING AND ACCESSORIES AS SPECIFIED

Including all couplings,bends, t-and end -pieces, 
(spacer) saddles, nails etc.
Conduit placed into position for casting into concrete, 
roofspace or surface mounted including 1.5mm² 
drawwire 

1.1 20 mm diameter PVC

(a) Supply m 1509

(b) Install m 1509

1.2 25 mm diameter PVC

(a) Supply m 460

(b) Install m 460

1.3 32 mm diameter PVC

(a) Supply m 805

(b) Install m 805

1.4 60 mm dia conduit boxes (irrespective of no.of entries) 

(a) Supply No 925

(b) Install No 925

Wall boxes as specified

1.5 100 x 50 x 50 mm

(a) Supply unit 46

(b) Install unit 46

1.6 100 x 100 x 50 mm

(a) Supply unit 133

(b) Install unit 133

1.7 Blank cover plate (6552)

(a) Supply unit 133

(b) Install unit 133

TOTAL CARRIED FORWARD
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

2 CONDUCTORS

Supply and install PVC insulated copper conductors 
drawn into conduits, trunking or wiremesh cable trays

2.1 600/1000 V grade PVC insulated stranded copper 
conductors drawn in conduit

2.1.1 1.5 mm2

(a) Supply m 3381

(b) Install m 3381

2.1.2 2.5 mm2

(a) Supply m 1396

(b) Install m 1396

2.1.3 4 mm2

(a) Supply m 230

(b) Install m 230

2.1.4 6 mm2

(a) Supply m 115

(b) Install m 115

TOTAL CARRIED FORWARD

Part C2 
Pricing Data 267

C2.4
Bill of Quantities - Electrical Works 



Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

3 APPLIANCES

3.1 Appliances complete with cover plates fixed in 
flush/recessed boxes (included)

3.1.1 Dedicated Single socket Outlet 4x4
Single Dedicated switched socket outlet, mounted in 
power skirting, complete with yoke assembly, cover 
plate & dedicated plug top, including all PVC wiring up 
to distribution panel or other outlet, ECC, PVC conduit. 
& other consumables.

(a) Supply unit 12

(b) Install unit 12

3.1.2 Double socket Outlet 4x4
Double switched socket outlet, flush mounted in wall at 
300/1200 mm AFFL, complete with 100 x 100 x 50 mm 
conduit box, yoke assembly & cover plate, including all 
PVC wiring up to distribution panel or other outlet, ECC, 
PVC conduit. & other consumables.

(a) Supply unit 61

(b) Install unit 61

3.2 Light Switches
16 Amp light switch (1-way), flush mounted in wall at 
1200 mm AFFL, complete with 100 x 50 x 50 mm 
conduit box, yoke assembly & cover plate, including all 
PVC wiring up to distribution panel or other outlet, ECC, 
PVC conduit. & other consumables.

3.2.1 16 Ampere 250 V grade single lever one way

(a) Supply unit 30

(b) Install unit 30

3.2.2 16 Ampere 250 V grade single lever two way

(a) Supply unit 5

(b) Install unit 5

3.2.3 Ceiling Fan with Light (1200mm)
Including ceiling fan outlet point and controller point 
flush in wall and ceiling, complete with 100x50mm 
conduit box and round conduit box, including PVC 
wiring up to distribution panel or other outlet, ECC, PVC 
conduit & other consumables.

(a) Supply unit 5

(b) Install unit 5

3.2.4 5A plugs - extractor fans

(a) Supply & install unit 21
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

3.2.5 Isolators
Supply , install and connect isolator switches complete 
with  flush mounted conduit box , conduit terminations , 
coverplates , isolator housing/enclosure , label , final 
connection to equipment , complete as required & 
specified. Includes termination and final connection of 
supply cable including suitably sized cable glands onto 
equipment as specified.

120 Amp triple pole isolator complete with coverplate & 
neon indicator mounted in 100 x 50 x 50 wall box

(a) Supply unit 6

(b) Install unit 6

3.2.6 20A 220V NWI Isolator (mech)

(a) Supply and install unit 12

3.2.7 16A Socket in york box (weather proof - corridors)

(a) Supply unit 5

(b) Install unit 5

3.3 Ceiling Fans

(a) Supply unit 5

TOTAL CARRIED FORWARD
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

4 LV DISTRIBUTION BOARDS

Supply , delivery , installation , connection and 
commissioning of new distribution boards complete 
including all metalwork , frames , sub-frames, fixtures 
and doors , switch-and-control gear ,  meters , internal 
outlets, internal busbars and and conductors ,  q-bars , 
backboards , conduit terminations , conductor 
terminations (incl cable terminations), supports, labels, 
cable labels, legends, etc. , complete as specified and 
required ;

4.1 DB D01 - D18

(a) Supply unit 18

(b) Install unit 18

4.2 DB EX RM

(a) Supply unit 1

(b) Install unit 1

4.3 DB EMERGENCY

(a) Supply unit 1

(b) Install unit 1

Supply, deliver and installation of the following Telkom / 
Data distribution boards with wooden backboards and 
lockable doors , complete as required inclluding all 
metalwork , wiring trays , conduit and sleeve 
terminations , labels internal switched socket outlets  , 
etc.as specified.

4.5 Telkom / Data Distribution Board (flush) 600 x 600 x 
150 with softboard inner and lockable door

(a) Supply unit 22

(b) Install unit 22

4.6

Single Data and DSTV outlet, flush mounted in wall at 
300/1200 mm AFFL, complete with 100 x 100 x 50 mm 
conduit box, yoke assembly & cover plate, including 
steel draw wire, PVC conduit. & other consumables.

(a) Supply unit 22

(b) Install unit 22

TOTAL CARRIED FORWARD
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

5 WIREWAY INSTALLATION

Cable trays & ladders and wireway trunking for Low 
voltage Power complete in all respects as specified  
and required  as per layout drawings including 
wiremesh and cable trays /ladders  ,  hangers  , 
brackets , risers unistrut channels  and  sections ,  
threaded rods , bolts , fasteners ,  droppers , tees , 
bends , joints , elbows , supports , cantilever arms ,  
(spring)nuts , washers , etc. required for the complete 
installation of the cable ladders , trays and ducting in 
the  Building complex supended from the ceiling 
concrete slab and/or wall mounted as indicated on the 
drawings.  Accessories to be supplied by the same 
manufacturer. Galvanising to be done by the same 
manufacturer. 

5.1

457mm WIDE MEDIUM DUTY GALVANIZED
RETURN FLANGE CABLE TRAY. MOUNTED 
UNDERSIDE OF CEILING COMPLETE WITH ALL 
ACCESSORIES. COVERS, 90° BENDS, T-
JUNCTIONS AND END CAPS ETC. (POWER)

(a) Supply unit 87

(b) Install unit 87

5.2

100mm (LTC) x 76mm CABLE BASKET (TEL/DATA). 
MOUNTED UNDERSIDE OF CEILING COMPLETE 
WITH ALL ACCESSORIES. COVERS, 90° BENDS, T-
JUNCTIONS AND END CAPS ETC.

(a) Supply unit 170

(b) Install unit 170

5.3

2-Compartment, 2 Channel OBO Rapid 45 130mm 
PVC power skirting (COMPLETE WITH ALL 
ACCESSORIES, COVERS,90°
BENDS,T-JUNCTIONS AND END CAPS ETC. FINISH 
GREY

(a) Supply unit 23

(b) Install unit 23

TOTAL CARRIED FORWARD
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

6 LUMINARES

Supply, off-load, install and connect the following 
approved luminaires and equipment complete with 
lamps, connections , jointing/butting of luminaires 
where required , etc. The fittings shall be installed 
complete with lamps , control gear , 5A plug tops and 
connection cables , etc.(Refer to Electrical Schedule of 
Luminaires)

6.1.1 Type TB12 (bulkhead - Bedrooms, Lounge, etc.)

(a) Supply unit 49

(b) Install unit 49

6.1.2 Type L25

(a) Supply unit 9

(b) Install unit 9

6.1.3 Type L25 S1

(a) Supply unit 9

(b) Install unit 9

6.1.4 Type L25 S2

(a) Supply unit 28

(b) Install unit 28

6.1.5 Type L25 S3

(a) Supply unit 9

(b) Install unit 9

6.1.6 5A plugs - luminaires

(a) Supply unit 105

(b) Install unit 105

TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULES
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Client : DEPARTMENT OF HEALTH KZN
Contract No : ZNB 9929/2021-H NORTHDALE HOSPITAL 
Description : SECOND FLOOR ELECTRICAL

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1 CONDUITING AND ACCESSORIES AS SPECIFIED
Including all couplings,bends, t-and end -pieces, 
(spacer) saddles, nails etc.
Conduit placed into position for casting into concrete, 
roofspace or surface mounted including 1.5mm² 
drawwire 

1.1 20 mm diameter PVC

(a) Supply m 1509

(b) Install m 1509

1.2 25 mm diameter PVC

(a) Supply m 460

(b) Install m 460

1.3 32 mm diameter PVC

(a) Supply m 805

(b) Install m 805

1.4 60 mm dia conduit boxes (irrespective of no.of entries) 

(a) Supply No 925

(b) Install No 925

Wall boxes as specified

1.5 100 x 50 x 50 mm

(a) Supply unit 46

(b) Install unit 46

1.6 100 x 100 x 50 mm

(a) Supply unit 133

(b) Install unit 133

1.7 Blank cover plate (6552)

(a) Supply unit 133

(b) Install unit 133

TOTAL CARRIED FORWARD
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

2 CONDUCTORS

Supply and install PVC insulated copper conductors 
drawn into conduits, trunking or wiremesh cable trays

2.1 600/1000 V grade PVC insulated stranded copper 
conductors drawn in conduit

2.1.1 1.5 mm2

(a) Supply m 3381

(b) Install m 3381

2.1.2 2.5 mm2

(a) Supply m 1396

(b) Install m 1396

2.1.3 4 mm2

(a) Supply m 230

(b) Install m 230

2.1.4 6 mm2

(a) Supply m 115

(b) Install m 115

TOTAL CARRIED FORWARD
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

3 APPLIANCES

3.1 Appliances complete with cover plates fixed in 
flush/recessed boxes (included)

3.1.1 Dedicated Single socket Outlet 4x4
Single Dedicated switched socket outlet, mounted in 
power skirting, complete with yoke assembly, cover 
plate & dedicated plug top, including all PVC wiring up 
to distribution panel or other outlet, ECC, PVC conduit. 
& other consumables.

(a) Supply unit 12

(b) Install unit 12

3.1.2 Double socket Outlet 4x4
Double switched socket outlet, flush mounted in wall at 
300/1200 mm AFFL, complete with 100 x 100 x 50 mm 
conduit box, yoke assembly & cover plate, including all 
PVC wiring up to distribution panel or other outlet, 
ECC, PVC conduit. & other consumables.

(a) Supply unit 61

(b) Install unit 61

3.2 Light Switches
16 Amp light switch (1-way), flush mounted in wall at 
1200 mm AFFL, complete with 100 x 50 x 50 mm 
conduit box, yoke assembly & cover plate, including all 
PVC wiring up to distribution panel or other outlet, 
ECC, PVC conduit. & other consumables.

3.2.1 16 Ampere 250 V grade single lever one way

(a) Supply unit 30

(b) Install unit 30

3.2.2 16 Ampere 250 V grade single lever two way

(a) Supply unit 5

(b) Install unit 5

3.2.3 Ceiling Fan with Light (1200mm)
Including ceiling fan outlet point and controller point 
flush in wall and ceiling, complete with 100x50mm 
conduit box and round conduit box, including PVC 
wiring up to distribution panel or other outlet, ECC, 
PVC conduit & other consumables.

(a) Supply unit 5

(b) Install unit 5

3.2.4 5A plugs - extractor fans

(a) Supply & install unit 21
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
3.2.5 Isolators

Supply , install and connect isolator switches complete 
with  flush mounted conduit box , conduit terminations , 
coverplates , isolator housing/enclosure , label , final 
connection to equipment , complete as required & 
specified. Includes termination and final connection of 
supply cable including suitably sized cable glands onto 
equipment as specified.

120 Amp triple pole isolator complete with coverplate & 
neon indicator mounted in 100 x 50 x 50 wall box

(a) Supply unit 6

(b) Install unit 6

3.2.6 20A 220V NWI Isolator (mech)

(a) Supply and install unit 12

3.2.7 16A Socket in york box (weather proof - corridors)

(a) Supply unit 5

(b) Install unit 5

3.3 Ceiling Fans

(a) Supply unit 5
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

4 LV DISTRIBUTION BOARDS

Supply , delivery , installation , connection and 
commissioning of new distribution boards complete 
including all metalwork , frames , sub-frames, fixtures 
and doors , switch-and-control gear ,  meters , internal 
outlets, internal busbars and and conductors ,  q-bars , 
backboards , conduit terminations , conductor 
terminations (incl cable terminations), supports, labels, 
cable labels, legends, etc. , complete as specified and 
required ;

4.1 DB D01 - D18

(a) Supply unit 18

(b) Install unit 18

4.2 DB EX RM

(a) Supply unit 1

(b) Install unit 1

4.3 DB EMERGENCY

(a) Supply unit 1

(b) Install unit 1

4.4 Telkom / Data Distribution Board (flush) 600 x 600 x 
150 with softboard inner and lockable door

(a) Supply unit 22

(b) Install unit 22

4.5

Single Data and DSTV outlet, flush mounted in wall at 
300/1200 mm AFFL, complete with 100 x 100 x 50 mm 
conduit box, yoke assembly & cover plate, including 
steel draw wire, PVC conduit. & other consumables.

(a) Supply unit 22

(b) Install unit 22
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

5 WIREWAY INSTALLATION

Cable trays & ladders and wireway trunking for Low 
voltage Power complete in all respects as specified  
and required  as per layout drawings including 
wiremesh and cable trays /ladders  ,  hangers  , 
brackets , risers unistrut channels  and  sections ,  
threaded rods , bolts , fasteners ,  droppers , tees , 
bends , joints , elbows , supports , cantilever arms ,  
(spring)nuts , washers , etc. required for the complete 
installation of the cable ladders , trays and ducting in 
the  Building complex supended from the ceiling 
concrete slab and/or wall mounted as indicated on the 
drawings.  Accessories to be supplied by the same 
manufacturer. Galvanising to be done by the same 
manufacturer. 

5.1

457mm WIDE MEDIUM DUTY GALVANIZED
RETURN FLANGE CABLE TRAY. MOUNTED 
UNDERSIDE OF CEILING COMPLETE WITH ALL 
ACCESSORIES. COVERS, 90° BENDS, T-
JUNCTIONS AND END CAPS ETC. (POWER)

(a) Supply unit 87

(b) Install unit 87

5.2

100mm (LTC) x 76mm CABLE BASKET (TEL/DATA). 
MOUNTED UNDERSIDE OF CEILING COMPLETE 
WITH ALL ACCESSORIES. COVERS, 90° BENDS, T-
JUNCTIONS AND END CAPS ETC.

(a) Supply unit 170

(b) Install unit 170

5.3

2-Compartment, 2 Channel OBO Rapid 45 130mm 
PVC power skirting (COMPLETE WITH ALL 
ACCESSORIES, COVERS,90°
BENDS,T-JUNCTIONS AND END CAPS ETC. FINISH 
GREY

(a) Supply unit 23

(b) Install unit 23
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

6 LUMINARES

Supply, off-load, install and connect the following 
approved luminaires and equipment complete with 
lamps, connections , jointing/butting of luminaires 
where required , etc. The fittings shall be installed 
complete with lamps , control gear , 5A plug tops and 
connection cables , etc.(Refer to Electrical Schedule of 
Luminaires)

6.1.1 Type TB12 (bulkhead - Bedrooms, Lounge, etc.)

(a) Supply unit 49

(b) Install unit 49

6.1.2 Type L25

(a) Supply unit 9

(b) Install unit 9

6.1.3 Type L25 S1

(a) Supply unit 9

(b) Install unit 9

6.1.4 Type L25 S2

(a) Supply unit 28

(b) Install unit 28

6.1.5 Type L25 S3

(a) Supply unit 9

(b) Install unit 9

6.1.7 5A plugs - luminaires

(a) Supply unit 105

(b) Install unit 105

TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULES
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Client : DEPARTMENT OF HEALTH KZN
Contract No : ZNB 9929/2021-H NORTHDALE HOSPITAL 
Description : SECOND FLOOR ELECTRICAL

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1 CONDUITING AND ACCESSORIES AS SPECIFIED
Including all couplings,bends, t-and end -pieces, 
(spacer) saddles, nails etc.
Conduit placed into position for casting into concrete, 
roofspace or surface mounted including 1.5mm² 
drawwire 

1.1 20 mm diameter PVC

(a) Supply m 1509

(b) Install m 1509

1.2 25 mm diameter PVC

(a) Supply m 460

(b) Install m 460

1.3 32 mm diameter PVC

(a) Supply m 805

(b) Install m 805

1.4 60 mm dia conduit boxes (irrespective of no.of entries) 

(a) Supply No 925

(b) Install No 925

Wall boxes as specified

1.5 100 x 50 x 50 mm

(a) Supply unit 46

(b) Install unit 46

1.6 100 x 100 x 50 mm

(a) Supply unit 133

(b) Install unit 133

1.7 Blank cover plate (6552)

(a) Supply unit 133

(b) Install unit 133
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

2 CONDUCTORS

Supply and install PVC insulated copper conductors 
drawn into conduits, trunking or wiremesh cable trays

2.1 600/1000 V grade PVC insulated stranded copper 
conductors drawn in conduit

2.1.1 1.5 mm2

(a) Supply m 3381

(b) Install m 3381

2.1.2 2.5 mm2

(a) Supply m 1396

(b) Install m 1396

2.1.3 4 mm2

(a) Supply m 230

(b) Install m 230

2.1.4 6 mm2

(a) Supply m 115

(b) Install m 115
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
3 APPLIANCES

3.1 Appliances complete with cover plates fixed in 
flush/recessed boxes (included)

3.1.1 Dedicated Single socket Outlet 4x4
Single Dedicated switched socket outlet, mounted in 
power skirting, complete with yoke assembly, cover 
plate & dedicated plug top, including all PVC wiring up 
to distribution panel or other outlet, ECC, PVC conduit. 
& other consumables.

(a) Supply unit 12

(b) Install unit 12

3.1.2 Double socket Outlet 4x4
Double switched socket outlet, flush mounted in wall at 
300/1200 mm AFFL, complete with 100 x 100 x 50 mm 
conduit box, yoke assembly & cover plate, including all 
PVC wiring up to distribution panel or other outlet, 
ECC, PVC conduit. & other consumables.

(a) Supply unit 61

(b) Install unit 61

3.2 Light Switches
16 Amp light switch (1-way), flush mounted in wall at 
1200 mm AFFL, complete with 100 x 50 x 50 mm 
conduit box, yoke assembly & cover plate, including all 
PVC wiring up to distribution panel or other outlet, 
ECC, PVC conduit. & other consumables.

3.2.1 16 Ampere 250 V grade single lever one way

(a) Supply unit 30

(b) Install unit 30

3.2.2 16 Ampere 250 V grade single lever two way

(a) Supply unit 5

(b) Install unit 5

3.2.3 Ceiling Fan with Light (1200mm)
Including ceiling fan outlet point and controller point 
flush in wall and ceiling, complete with 100x50mm 
conduit box and round conduit box, including PVC 
wiring up to distribution panel or other outlet, ECC, 
PVC conduit & other consumables.

(a) Supply unit 5

(b) Install unit 5

3.2.4 5A plugs - extractor fans

(a) Supply & install unit 21

3.2.5 Isolators
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
Supply , install and connect isolator switches complete 
with  flush mounted conduit box , conduit terminations , 
coverplates , isolator housing/enclosure , label , final 
connection to equipment , complete as required & 
specified. Includes termination and final connection of 
supply cable including suitably sized cable glands onto 
equipment as specified.

120 Amp triple pole isolator complete with coverplate & 
neon indicator mounted in 100 x 50 x 50 wall box

(a) Supply unit 6

(b) Install unit 6

3.2.6 20A 220V NWI Isolator (mech)

(a) Supply and install unit 12

3.2.7 16A Socket in york box (weather proof - corridors)

(a) Supply unit 5

(b) Install unit 5

3.3 Ceiling Fans

(a) Supply unit 5
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

4 LV DISTRIBUTION BOARDS

Supply , delivery , installation , connection and 
commissioning of new distribution boards complete 
including all metalwork , frames , sub-frames, fixtures 
and doors , switch-and-control gear ,  meters , internal 
outlets, internal busbars and and conductors ,  q-bars , 
backboards , conduit terminations , conductor 
terminations (incl cable terminations), supports, labels, 
cable labels, legends, etc. , complete as specified and 
required ;

4.1 DB D01 - D18

(a) Supply unit 18

(b) Install unit 18

4.2 DB EX RM

(a) Supply unit 1

(b) Install unit 1

4.3 DB EMERGENCY

(a) Supply unit 1

(b) Install unit 1

4.4 Telkom / Data Distribution Board (flush) 600 x 600 x 
150 with softboard inner and lockable door

(a) Supply unit 22

(b) Install unit 22

4.5

Single Data and DSTV outlet, flush mounted in wall at 
300/1200 mm AFFL, complete with 100 x 100 x 50 mm 
conduit box, yoke assembly & cover plate, including 
steel draw wire, PVC conduit. & other consumables.

(a) Supply unit 22

(b) Install unit 22
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

5 WIREWAY INSTALLATION

Cable trays & ladders and wireway trunking for Low 
voltage Power complete in all respects as specified  
and required  as per layout drawings including 
wiremesh and cable trays /ladders  ,  hangers  , 
brackets , risers unistrut channels  and  sections ,  
threaded rods , bolts , fasteners ,  droppers , tees , 
bends , joints , elbows , supports , cantilever arms ,  
(spring)nuts , washers , etc. required for the complete 
installation of the cable ladders , trays and ducting in 
the  Building complex supended from the ceiling 
concrete slab and/or wall mounted as indicated on the 
drawings.  Accessories to be supplied by the same 
manufacturer. Galvanising to be done by the same 
manufacturer. 

5.1

457mm WIDE MEDIUM DUTY GALVANIZED
RETURN FLANGE CABLE TRAY. MOUNTED 
UNDERSIDE OF CEILING COMPLETE WITH ALL 
ACCESSORIES. COVERS, 90° BENDS, T-
JUNCTIONS AND END CAPS ETC. (POWER)

(a) Supply unit 87

(b) Install unit 87

5.2

100mm (LTC) x 76mm CABLE BASKET (TEL/DATA). 
MOUNTED UNDERSIDE OF CEILING COMPLETE 
WITH ALL ACCESSORIES. COVERS, 90° BENDS, T-
JUNCTIONS AND END CAPS ETC.

(a) Supply unit 170

(b) Install unit 170

5.3

2-Compartment, 2 Channel OBO Rapid 45 130mm 
PVC power skirting (COMPLETE WITH ALL 
ACCESSORIES, COVERS,90°
BENDS,T-JUNCTIONS AND END CAPS ETC. FINISH 
GREY

(a) Supply unit 23

(b) Install unit 23
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

6 LUMINARES

Supply, off-load, install and connect the following 
approved luminaires and equipment complete with 
lamps, connections , jointing/butting of luminaires 
where required , etc. The fittings shall be installed 
complete with lamps , control gear , 5A plug tops and 
connection cables , etc.(Refer to Electrical Schedule of 
Luminaires)

6.1.1 Type TB12 (bulkhead - Bedrooms, Lounge, etc.)

(a) Supply unit 49

(b) Install unit 49

6.1.2 Type L25

(a) Supply unit 9

(b) Install unit 9

6.1.3 Type L25 S1

(a) Supply unit 9

(b) Install unit 9

6.1.4 Type L25 S2

(a) Supply unit 28

(b) Install unit 28

6.1.5 Type L25 S3

(a) Supply unit 9

(b) Install unit 9

6.1.7 5A plugs - luminaires

(a) Supply unit 105

(b) Install unit 105

TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULES
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Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

Client : DEPARTMENT OF HEALTH KZN
Contract No : ZNB 9929/2021-H NORTHDALE HOSPITAL 
Description : FOURTH FLOOR ELECTRICAL

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1 CONDUITING AND ACCESSORIES AS SPECIFIED

Including all couplings,bends, t-and end -pieces, 
(spacer) saddles, nails etc.

Conduit placed into position for casting into concrete, 
roofspace or surface mounted including 1.5mm² 
drawwire 

1.1 20 mm diameter PVC

(a) Supply m 2353

(b) Install m 2353

1.2 25 mm diameter PVC

(a) Supply m 911

(b) Install m 911

1.3 32 mm diameter PVC

(a) Supply m 1076

(b) Install m 1076

1.4 60 mm dia conduit boxes (irrespective of no.of entries) 

(a) Supply No 1447

(b) Install No 1447

Wall boxes as specified

1.5 100 x 50 x 50 mm

(a) Supply unit 51

(b) Install unit 51

1.6 100 x 100 x 50 mm

(a) Supply unit 107

(b) Install unit 107

1.7 Blank cover plate (6552)

(a) Supply unit 107

(b) Install unit 107

TOTAL CARRIED FORWARD
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Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

2 CONDUCTORS

Supply and install PVC insulated copper conductors 
drawn into conduits, trunking or wiremesh cable trays

2.1 600/1000 V grade PVC insulated stranded copper 
conductors drawn in conduit

2.1.1 1.5 mm2

(a) Supply m 5203

(b) Install m 5203

2.1.2 2.5 mm2

(a) Supply m 2183

(b) Install m 2183

2.1.3 4 mm2

(a) Supply m 230

(b) Install m 230

2.1.4 6 mm2

(a) Supply m 115

(b) Install m 115

TOTAL CARRIED FORWARD
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Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

3 APPLIANCES

3.1 Appliances complete with cover plates fixed in 
flush/recessed boxes (included)

3.1.1 Dedicated Single socket Outlet 4x4
Single Dedicated switched socket outlet, mounted in 
power skirting, complete with yoke assembly, cover 
plate & dedicated plug top, including all PVC wiring up 
to distribution panel or other outlet, ECC, PVC conduit. 
& other consumables.

(a) Supply unit 12

(b) Install unit 12

3.1.2 Double socket Outlet 4x4
Double switched socket outlet, flush mounted in wall at 
300/1200 mm AFFL, complete with 100 x 100 x 50 mm 
conduit box, yoke assembly & cover plate, including all 
PVC wiring up to distribution panel or other outlet, ECC, 
PVC conduit. & other consumables.

(a) Supply unit 106

(b) Install unit 106

3.2 Light Switches
16 Amp light switch (1-way), flush mounted in wall at 
1200 mm AFFL, complete with 100 x 50 x 50 mm 
conduit box, yoke assembly & cover plate, including all 
PVC wiring up to distribution panel or other outlet, ECC, 
PVC conduit. & other consumables.

3.2.1 16 Ampere 250 V grade single lever one way

(a) Supply unit 51

(b) Install unit 51

3.2.2 16 Ampere 250 V grade single lever two way

(a) Supply unit 5

(b) Install unit 5

3.2.3 Ceiling Fan with Light (1200mm)
Including ceiling fan outlet point and controller point 
flush in wall and ceiling, complete with 100x50mm 
conduit box and round conduit box, including PVC 
wiring up to distribution panel or other outlet, ECC, PVC 
conduit & other consumables.

(a) Supply unit 5

(b) Install unit 5

3.2.4 5A plugs - extractor fans

(a) Supply & install unit 21

Part C2 
Pricing Data 289

C2.4
Bill of Quantities - Electrical Works 



Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
3.2.5 Isolators

Supply , install and connect isolator switches complete 
with  flush mounted conduit box , conduit terminations , 
coverplates , isolator housing/enclosure , label , final 
connection to equipment , complete as required & 
specified. Includes termination and final connection of 
supply cable including suitably sized cable glands onto 
equipment as specified.

120 Amp triple pole isolator complete with coverplate & 
neon indicator mounted in 100 x 50 x 50 wall box

(a) Supply unit 6

(b) Install unit 6

3.2.6 20A 220V NWI Isolator (mech)

(a) Supply and install unit 12

3.2.7 16A Socket in york box (weather proof - corridors)

(a) Supply unit 5

(b) Install unit 5

3.3 Ceiling Fans

(a) Supply unit 5

TOTAL CARRIED FORWARD
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Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

4 LV DISTRIBUTION BOARDS

Supply , delivery , installation , connection and 
commissioning of new distribution boards complete 
including all metalwork , frames , sub-frames, fixtures 
and doors , switch-and-control gear ,  meters , internal 
outlets, internal busbars and and conductors ,  q-bars , 
backboards , conduit terminations , conductor 
terminations (incl cable terminations), supports, labels, 
cable labels, legends, etc. , complete as specified and 
required ;

4.1 DB R01 - R36

(a) Supply unit 36

(b) Install unit 36

4.2 DB EX RM

(a) Supply unit 1

(b) Install unit 1

4.3 DB EMERGENCY

(a) Supply unit 1

(b) Install unit 1

4.4 Telkom / Data Distribution Board (flush) 600 x 600 x 
150 with softboard inner and lockable door

(a) Supply unit 85

(b) Install unit 85

4.5

Single Data and DSTV outlet, flush mounted in wall at 
300/1200 mm AFFL, complete with 100 x 100 x 50 mm 
conduit box, yoke assembly & cover plate, including 
steel draw wire, PVC conduit. & other consumables.

(a) Supply unit 85

(b) Install unit 85

TOTAL CARRIED FORWARD

Part C2 
Pricing Data 291

C2.4
Bill of Quantities - Electrical Works 



Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

5 WIREWAY INSTALLATION

Cable trays & ladders and wireway trunking for Low 
voltage Power complete in all respects as specified  
and required  as per layout drawings including 
wiremesh and cable trays /ladders  ,  hangers  , 
brackets , risers unistrut channels  and  sections ,  
threaded rods , bolts , fasteners ,  droppers , tees , 
bends , joints , elbows , supports , cantilever arms ,  
(spring)nuts , washers , etc. required for the complete 
installation of the cable ladders , trays and ducting in 
the  Building complex supended from the ceiling 
concrete slab and/or wall mounted as indicated on the 
drawings.  Accessories to be supplied by the same 
manufacturer. Galvanising to be done by the same 
manufacturer. 

5.1

457mm WIDE MEDIUM DUTY GALVANIZED
RETURN FLANGE CABLE TRAY. MOUNTED 
UNDERSIDE OF CEILING COMPLETE WITH ALL 
ACCESSORIES. COVERS, 90° BENDS, T-
JUNCTIONS AND END CAPS ETC. (POWER)

(a) Supply unit 87

(b) Install unit 87

5.2

100mm (LTC) x 76mm CABLE BASKET (TEL/DATA). 
MOUNTED UNDERSIDE OF CEILING COMPLETE 
WITH ALL ACCESSORIES. COVERS, 90° BENDS, T-
JUNCTIONS AND END CAPS ETC.

(a) Supply unit 170

(b) Install unit 170

5.3

2-Compartment, 2 Channel OBO Rapid 45 130mm PVC 
power skirting (COMPLETE WITH ALL 
ACCESSORIES, COVERS,90°
BENDS,T-JUNCTIONS AND END CAPS ETC. FINISH 
GREY

(a) Supply unit 23

(b) Install unit 23

TOTAL CARRIED FORWARD
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Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

6 LUMINARES
Supply, off-load, install and connect the following 
approved luminaires and equipment complete with 
lamps, connections , jointing/butting of luminaires 
where required , etc. The fittings shall be installed 
complete with lamps , control gear , 5A plug tops and 
connection cables , etc.(Refer to Electrical Schedule of 
Luminaires)

6.1.1 Type TB12 (bulkhead - Bedrooms, Lounge, etc.)

(a) Supply unit 54

(b) Install unit 54

6.1.2 Type L25

(a) Supply unit 9

(b) Install unit 9

6.1.3 Type L25 S1

(a) Supply unit 9

(b) Install unit 9

6.1.4 Type L25 S2

(a) Supply unit 28

(b) Install unit 28

6.1.5 Type L25 S3

(a) Supply unit 9

(b) Install unit 9

6.1.6 5A plugs - luminaires

(a) Supply unit 109

(b) Install unit 109

TOTAL CARRIED FORWARD

TOTAL CARRIED FORWARD TO SUMMARY OF 
SCHEDULES
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Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

Client : DEPARTMENT OF HEALTH KZN
Contract No : ZNB 9929/2021-H NORTHDALE HOSPITAL 
Description : FIFTH FLOOR ELECTRICAL

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1 CONDUITING AND ACCESSORIES AS SPECIFIED
Including all couplings,bends, t-and end -pieces, 
(spacer) saddles, nails etc.
Conduit placed into position for casting into concrete, 
roofspace or surface mounted including 1.5mm² 
drawwire 

1.1 20 mm diameter PVC

(a) Supply m 2046

(b) Install m 2046

1.2 25 mm diameter PVC

(a) Supply m 792

(b) Install m 792

1.3 32 mm diameter PVC

(a) Supply m 936

(b) Install m 936

1.4 60 mm dia conduit boxes (irrespective of no.of entries) 

(a) Supply No 1258

(b) Install No 1258

Wall boxes as specified

1.5 100 x 50 x 50 mm

(a) Supply unit 44

(b) Install unit 44

1.6 100 x 100 x 50 mm

(a) Supply unit 93

(b) Install unit 93

1.7 Blank cover plate (6552)

(a) Supply unit 93

(b) Install unit 93

TOTAL CARRIED FORWARD
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Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

2 CONDUCTORS

Supply and install PVC insulated copper conductors 
drawn into conduits, trunking or wiremesh cable trays

2.1 600/1000 V grade PVC insulated stranded copper 
conductors drawn in conduit

2.1.1 1.5 mm2

(a) Supply m 4524

(b) Install m 4524

2.1.2 2.5 mm2

(a) Supply m 1898

(b) Install m 1898

2.1.3 4 mm2

(a) Supply m 200

(b) Install m 200

2.1.4 6 mm2

(a) Supply m 100

(b) Install m 100

TOTAL CARRIED FORWARD
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Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

3 APPLIANCES

3.1 Appliances complete with cover plates fixed in 
flush/recessed boxes (included)

3.1.1 Dedicated Single socket Outlet 4x4

Single Dedicated switched socket outlet, mounted in 
power skirting, complete with yoke assembly, cover plate 
& dedicated plug top, including all PVC wiring up to 
distribution panel or other outlet, ECC, PVC conduit. & 
other consumables.

(a) Supply unit 10

(b) Install unit 10

3.1.2 Double socket Outlet 4x4
Double switched socket outlet, flush mounted in wall at 
300/1200 mm AFFL, complete with 100 x 100 x 50 mm 
conduit box, yoke assembly & cover plate, including all 
PVC wiring up to distribution panel or other outlet, ECC, 
PVC conduit. & other consumables.

(a) Supply unit 92

(b) Install unit 92

3.2 Light Switches
16 Amp light switch (1-way), flush mounted in wall at 
1200 mm AFFL, complete with 100 x 50 x 50 mm conduit 
box, yoke assembly & cover plate, including all PVC 
wiring up to distribution panel or other outlet, ECC, PVC 
conduit. & other consumables.

3.2.1 16 Ampere 250 V grade single lever one way

(a) Supply unit 44

(b) Install unit 44

3.2.2 16 Ampere 250 V grade single lever two way

(a) Supply unit 4

(b) Install unit 4

3.2.3 Ceiling Fan with Light (1200mm)
Including ceiling fan outlet point and controller point flush 
in wall and ceiling, complete with 100x50mm conduit box 
and round conduit box, including PVC wiring up to 
distribution panel or other outlet, ECC, PVC conduit & 
other consumables.

(a) Supply unit 4

(b) Install unit 4

3.2.4 5A plugs - extractor fans

(a) Supply & install unit 18
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Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
3.2.5 Isolators

Supply , install and connect isolator switches complete 
with  flush mounted conduit box , conduit terminations , 
coverplates , isolator housing/enclosure , label , final 
connection to equipment , complete as required & 
specified. Includes termination and final connection of 
supply cable including suitably sized cable glands onto 
equipment as specified.
120 Amp triple pole isolator complete with coverplate & 
neon indicator mounted in 100 x 50 x 50 wall box

(a) Supply unit 5

(b) Install unit 5

3.2.6 20A 220V NWI Isolator (mech)

(a) Supply and install unit 10

3.2.7 16A Socket in york box (weather proof - corridors)

(a) Supply unit 4

(b) Install unit 4

3.3 Ceiling Fans

(a) Supply unit 4

TOTAL CARRIED FORWARD
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Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

4 LV DISTRIBUTION BOARDS

Supply , delivery , installation , connection and 
commissioning of new distribution boards complete 
including all metalwork , frames , sub-frames, fixtures 
and doors , switch-and-control gear ,  meters , internal 
outlets, internal busbars and and conductors ,  q-bars , 
backboards , conduit terminations , conductor 
terminations (incl cable terminations), supports, labels, 
cable labels, legends, etc. , complete as specified and 
required ;

4.1 DB R01 - R36

(a) Supply unit 36

(b) Install unit 36

4.2 DB EX RM

(a) Supply unit 1

(b) Install unit 1

4.3 DB EMERGENCY

(a) Supply unit 1

(b) Install unit 1

Supply, deliver and installation of the following Telkom / 
Data distribution boards with wooden backboards and 
lockable doors , complete as required inclluding all 
metalwork , wiring trays , conduit and sleeve 
terminations , labels internal switched socket outlets  , 
etc.as specified.

4.4 Telkom / Data Distribution Board (flush) 600 x 600 x 150 
with softboard inner and lockable door

(a) Supply unit 74

(b) Install unit 74

4.5

Single Data and DSTV outlet, flush mounted in wall at 
300/1200 mm AFFL, complete with 100 x 100 x 50 mm 
conduit box, yoke assembly & cover plate, including steel 
draw wire, PVC conduit. & other consumables.

(a) Supply unit 74

(b) Install unit 74

TOTAL CARRIED FORWARD
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Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

5 WIREWAY INSTALLATION

Cable trays & ladders and wireway trunking for Low 
voltage Power complete in all respects as specified  and 
required  as per layout drawings including wiremesh and 
cable trays /ladders  ,  hangers  , brackets , risers 
unistrut channels  and  sections ,  threaded rods , bolts , 
fasteners ,  droppers , tees , bends , joints , elbows , 
supports , cantilever arms ,  (spring)nuts , washers , etc. 
required for the complete installation of the cable ladders 
, trays and ducting in the  Building complex supended 
from the ceiling concrete slab and/or wall mounted as 
indicated on the drawings.  Accessories to be supplied 
by the same manufacturer. Galvanising to be done by 
the same manufacturer. 

5.1

457mm WIDE MEDIUM DUTY GALVANIZED
RETURN FLANGE CABLE TRAY. MOUNTED 
UNDERSIDE OF CEILING COMPLETE WITH ALL 
ACCESSORIES. COVERS, 90° BENDS, T-JUNCTIONS 
AND END CAPS ETC. (POWER)

(a) Supply unit 76

(b) Install unit 76

5.2

100mm (LTC) x 76mm CABLE BASKET (TEL/DATA). 
MOUNTED UNDERSIDE OF CEILING COMPLETE 
WITH ALL ACCESSORIES. COVERS, 90° BENDS, T-
JUNCTIONS AND END CAPS ETC.

(a) Supply unit 148

(b) Install unit 148

5.3

2-Compartment, 2 Channel OBO Rapid 45 130mm PVC 
power skirting (COMPLETE WITH ALL ACCESSORIES, 
COVERS,90°
BENDS,T-JUNCTIONS AND END CAPS ETC. FINISH 
GREY

(a) Supply unit 20

(b) Install unit 20

TOTAL CARRIED FORWARD
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Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

6 LUMINARES

Supply, off-load, install and connect the following 
approved luminaires and equipment complete with 
lamps, connections , jointing/butting of luminaires where 
required , etc. The fittings shall be installed complete 
with lamps , control gear , 5A plug tops and connection 
cables , etc.(Refer to Electrical Schedule of Luminaires)

6.1.1 Type TB12 (bulkhead - Bedrooms, Lounge, etc.)

(a) Supply unit 47

(b) Install unit 47

6.1.2 Type L25

(a) Supply unit 8

(b) Install unit 8

6.1.3 Type L25 S1

(a) Supply unit 8

(b) Install unit 8

6.1.4 Type L25 S2

(a) Supply unit 24

(b) Install unit 24

6.1.5 Type L25 S3

(a) Supply unit 8

(b) Install unit 8

6.16 5A plugs - luminaires

(a) Supply unit 95

(b) Install unit 95

TOTAL CARRIED FORWARD

TOTAL CARRIED FORWARD TO SUMMARY OF 
SCHEDULES
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Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

Client : DEPARTMENT OF HEALTH KZN
Contract No : ZNB 9929/2021-H NORTHDALE HOSPITAL 
Description : SIXTH/SEVENTH FLOOR ELECTRICAL

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1 CONDUITING AND ACCESSORIES AS SPECIFIED
Including all couplings,bends, t-and end -pieces, (spacer) saddles, 
nails etc.
Conduit placed into position for casting into concrete, roofspace or 
surface mounted including 1.5mm² drawwire 

1.1 20 mm diameter PVC

(a) Supply m 1156

(b) Install m 1156

1.2 25 mm diameter PVC

(a) Supply m 500

(b) Install m 500

1.3 32 mm diameter PVC

(a) Supply m 576

(b) Install m 576

1.4 60 mm dia conduit boxes (irrespective of no.of entries) 

(a) Supply No 744

(b) Install No 744

Wall boxes as specified

1.5 100 x 50 x 50 mm

(a) Supply unit 16

(b) Install unit 16

1.6 100 x 100 x 50 mm

(a) Supply unit 40

(b) Install unit 40

1.7 Blank cover plate (6552)

(a) Supply unit 46

(b) Install unit 46

TOTAL CARRIED FORWARD
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Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

2 CONDUCTORS

Supply and install PVC insulated copper conductors drawn into 
conduits, trunking or wiremesh cable trays

2.1 600/1000 V grade PVC insulated stranded copper conductors 
drawn in conduit

2.1.1 1.5 mm2

(a) Supply m 2000

(b) Install m 2000

2.1.2 2.5 mm2

(a) Supply m 468

(b) Install m 468

2.1.3 4 mm2

(a) Supply m 200

(b) Install m 200

2.1.4 6 mm2

(a) Supply m 100

(b) Install m 100

TOTAL CARRIED FORWARD
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Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

3 APPLIANCES

3.1 Appliances complete with cover plates fixed in flush/recessed 
boxes (included)

3.1.1 Dedicated Single socket Outlet 4x4
Single Dedicated switched socket outlet, mounted in power 
skirting, complete with yoke assembly, cover plate & dedicated 
plug top, including all PVC wiring up to distribution panel or other 
outlet, ECC, PVC conduit. & other consumables.

(a) Supply unit 10

(b) Install unit 10

3.1.2 Double socket Outlet 4x4
Double switched socket outlet, flush mounted in wall at 300/1200 
mm AFFL, complete with 100 x 100 x 50 mm conduit box, yoke 
assembly & cover plate, including all PVC wiring up to distribution 
panel or other outlet, ECC, PVC conduit. & other consumables.

(a) Supply unit 92

(b) Install unit 92

3.2 Light Switches
16 Amp light switch (1-way), flush mounted in wall at 1200 mm 
AFFL, complete with 100 x 50 x 50 mm conduit box, yoke 
assembly & cover plate, including all PVC wiring up to distribution 
panel or other outlet, ECC, PVC conduit. & other consumables.

3.2.1 16 Ampere 250 V grade single lever one way

(a) Supply unit 16

(b) Install unit 16

3.2.2 16 Ampere 250 V grade single lever two way

(a) Supply unit 4

(b) Install unit 4

3.2.3 Ceiling Fan with Light (1200mm)
Including ceiling fan outlet point and controller point flush in wall 
and ceiling, complete with 100x50mm conduit box and round 
conduit box, including PVC wiring up to distribution panel or other 
outlet, ECC, PVC conduit & other consumables.

(a) Supply unit 4

(b) Install unit 4

3.2.4 5A plugs - extractor fans

(a) Supply & install unit 18

3.2.5 Isolators
Supply , install and connect isolator switches complete with  flush 
mounted conduit box , conduit terminations , coverplates , isolator 
housing/enclosure , label , final connection to equipment , 
complete as required & specified. Includes termination and final 
connection of supply cable including suitably sized cable glands 
onto equipment as specified.
120 Amp triple pole isolator complete with coverplate & neon 
indicator mounted in 100 x 50 x 50 wall box
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Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
(a) Supply unit 5

(b) Install unit 5

3.2.6 20A 220V NWI Isolator (mech)

(a) Supply and install unit 10

3.2.7 16A Socket in york box (weather proof - corridors)

(a) Supply unit 4

(b) Install unit 4

3.3 Ceiling Fans

(a) Supply unit 4

TOTAL CARRIED FORWARD
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Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

4 LV DISTRIBUTION BOARDS

Supply , delivery , installation , connection and commissioning of 
new distribution boards complete including all metalwork , frames , 
sub-frames, fixtures and doors , switch-and-control gear ,  meters 
, internal outlets, internal busbars and and conductors ,  q-bars , 
backboards , conduit terminations , conductor terminations (incl 
cable terminations), supports, labels, cable labels, legends, etc. , 
complete as specified and required ;

4.1 DB PENT01 - 02

(a) Supply unit 2

(b) Install unit 2

4.2 DB EX RM

(a) Supply unit 1

(b) Install unit 1

4.3 DB EMERGENCY

(a) Supply unit 1

(b) Install unit 1

Supply, deliver and installation of the following Telkom / Data 
distribution boards with wooden backboards and lockable doors , 
complete as required inclluding all metalwork , wiring trays , 
conduit and sleeve terminations , labels internal switched socket 
outlets  , etc.as specified.

4.4 Telkom / Data Distribution Board (flush) 600 x 600 x 150 with 
softboard inner and lockable door

(a) Supply unit 6

(b) Install unit 6

4.5

Single Data and DSTV outlet, flush mounted in wall at 300/1200 
mm AFFL, complete with 100 x 100 x 50 mm conduit box, yoke 
assembly & cover plate, including steel draw wire, PVC conduit. & 
other consumables.

(a) Supply unit 12

(b) Install unit 12

TOTAL CARRIED FORWARD
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

5 WIREWAY INSTALLATION

Cable trays & ladders and wireway trunking for Low voltage Power 
complete in all respects as specified  and required  as per layout 
drawings including wiremesh and cable trays /ladders  ,  hangers  
, brackets , risers unistrut channels  and  sections ,  threaded rods 
, bolts , fasteners ,  droppers , tees , bends , joints , elbows , 
supports , cantilever arms ,  (spring)nuts , washers , etc. required 
for the complete installation of the cable ladders , trays and 
ducting in the  Building complex supended from the ceiling 
concrete slab and/or wall mounted as indicated on the drawings.  
Accessories to be supplied by the same manufacturer. 
Galvanising to be done by the same manufacturer. 

5.1

457mm WIDE MEDIUM DUTY GALVANIZED
RETURN FLANGE CABLE TRAY. MOUNTED UNDERSIDE OF 
CEILING COMPLETE WITH ALL ACCESSORIES. COVERS, 90° 
BENDS, T-JUNCTIONS AND END CAPS ETC. (POWER)

(a) Supply unit 76

(b) Install unit 76

5.2

100mm (LTC) x 76mm CABLE BASKET (TEL/DATA). MOUNTED 
UNDERSIDE OF CEILING COMPLETE WITH ALL 
ACCESSORIES. COVERS, 90° BENDS, T-JUNCTIONS AND 
END CAPS ETC.

(a) Supply unit 180

(b) Install unit 180

5.3
2-Compartment, 2 Channel OBO Rapid 45 130mm PVC power 
skirting (COMPLETE WITH ALL ACCESSORIES, COVERS,90°
BENDS,T-JUNCTIONS AND END CAPS ETC. FINISH GREY

(a) Supply unit 20

(b) Install unit 20

TOTAL CARRIED FORWARD
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

6 LUMINARES

Supply, off-load, install and connect the following approved 
luminaires and equipment complete with lamps, connections , 
jointing/butting of luminaires where required , etc. The fittings shall 
be installed complete with lamps , control gear , 5A plug tops and 
connection cables , etc.(Refer to Electrical Schedule of 
Luminaires)

6.1.1 Type TB12 (bulkhead - Bedrooms, Lounge, etc.)

(a) Supply unit 16

(b) Install unit 16

6.1.2 Type L25

(a) Supply unit 0

(b) Install unit 0

6.1.3 Type L25 S1

(a) Supply unit 14

(b) Install unit 14

6.1.4 Type L25 S2

(a) Supply unit 10

(b) Install unit 10

6.1.5 5A plugs - luminaires

(a) Supply unit 40

(b) Install unit 40

TOTAL CARRIED FORWARD

TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULES
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Client : DEPARTMENT OF HEALTH KZN
Contract No : ZNB 9929/2021-H NORTHDALE HOSPITAL 
Description : INTER RETICULATION ELECTRICAL

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

The supply, delivery on site and construction of the following 
materials and equipment and the guarantee thereof as 
specified.
All prices provided below must make provision for the delivery 
on Site of Works and must include all material deemed 
necessary for the commissioning of the equipment in full, 
including all handling, insurance and other costs involved in 
delivering of materials

1 CONDUCTORS

1.1 Deliver and install 600/1000V PVC SWA PVC cables with 
stranded copper conductors 

1.1.1 16 mm2 2 C ECC

(a) Supply m 11664

(b) Install m 11664

1.1.2 25 mm2 4 C ECC

(a) Supply m 750

(b) Install m 750

1.1.2 35 mm2 4 C ECC

(a) Supply m 300

(b) Install m 300

1.1.2 50 mm2 4 C ECC

(a) Supply m 200

(b) Install m 200

1.1.3 95 mm2 4 C ECC

(a) Supply m 800

(b) Install m 800

1.1.3 300 mm2 4 C ECC

(a) Supply m 600

(b) Install m 600

TOTAL CARRIED FORWARD
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT

1.2 CABLE TERMINATIONS

For PVC / PVC / SWA / PVC cables, including armour glands,
shrouds, lugs, connections, insulation tape, cadmium plated
bolts, nuts, springwashers, etc

i) 16 mm² 2-core

Supply No 4500
Install No 4500

ii) 25 mm² 4-core

Supply No 20
Install No 20

iii) 35 mm² 4-core

Supply No 20
Install No 20

iv) 50 mm² 4-core

Supply No 16
Install No 16

v) 95 mm² 4-core

Supply No 16
Install No 16

vi) 300 mm² 4-core

Supply No 16
Install No 16

TOTAL CARRIED FORWARD
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT

2 ELECTRICAL SERVICES WIREWAYS

Cable trays & ladders and wireway trunking for Low voltage 
Power complete in all respects as specified  and required  as 
per layout drawings including wiremesh and cable trays /ladders  
,  hangers  , brackets , risers unistrut channels  and  sections ,  
threaded rods , bolts , fasteners ,  droppers , tees , bends , 
joints , elbows , supports , cantilever arms ,  (spring)nuts , 
washers , etc. required for the complete installation of the cable 
ladders , trays and ducting in the  Building complex supended 
from the ceiling concrete slab and/or wall mounted as indicated 
on the drawings.  Accessories to be supplied by the same 
manufacturer. Galvanising to be done by the same 
manufacturer. 

2.1 Trays complete with all fixing accessories

2.1.1. P8000

(a) Supply unit 1000

(b) Install unit 1000

2.1.2 Setting out / Coring
Allowance for setting out of distribution boards ,  cable routes  , 
equipment positions, co-ordination and liaison required with 
Main and other Contractors , etc. Includes coring costs as per 
requirement. Sum 1

3 LV DISTRIBUTION BOARDS

3.1 DB MAIN FLOORS (EXISTING BUILDINGS)

(a) Supply unit 12

(b) Install unit 12

TOTAL CARRIED FORWARD
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT
4 EARTHING INSTALLATION

Supply and install main earthing installation complete with all
necessary equipment e.g. earth meats, electrodes, copper
conductors, cadweld connections, drawboxes, terminations on
main earth bar etc, to comply with Supply Authority requirements,

4.1 Specification and drawings Sum 1

4.2 Bonding of taps, hand wash basins and HWC Sum 1

4.3 Bonding of gutters and downpipes Sum 1

4.4 Earthing continuity tests Sum 1

4.5
Testing and commissioning of Main Earthing Installation to the 
satisfaction of the Supply Authority (including earth resistance 
tests) Sum

1

4.6 Supply and Install Lightning Protection (Design by specialist)
Main existing building Sum 1
Testing by specialist incl SABS certificate

5 EXCAVATIONS

Trenching shall be calculated using the formula below :
(0.75 mm deep x 0.45 mm wide x length of trench)

Excavate in soft ground m³ 110

Concrete cable markers complete with properly secured inscription
plate with inspection as indicated by the Engineer

Supply No 22
Install No 22

TOTAL CARRIED FORWARD

TOTAL CARRIED FORWARD TO SUMMARY OF 
SCHEDULES
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Client : DEPARTMENT OF HEALTH KZN
Contract No : ZNB 9929/2021-H NORTHDALE HOSPITAL 
Description : BULK SERVICES ELECTRICAL

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

1 LV DISTRIBUTION BOARDS
Supply , delivery , installation , connection and commissioning of new 
distribution boards complete including all metalwork , frames , sub-
frames, fixtures and doors , switch-and-control gear ,  meters , 
internal outlets, internal busbars and and conductors ,  q-bars , 
backboards , conduit terminations , conductor terminations (incl cable 
terminations), supports, labels, cable labels, legends, etc. , complete 
as specified and required ;

1.1 DB MAIN (from minisub to existing building meter room)

(a) Supply unit 1

(b) Install unit 1

1.2 DB EXT LIGHTS (next to DB-MAIN)

(a) Supply unit 1

(b) Install unit 1

TOTAL CARRIED FORWARD
TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULES
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Client : DEPARTMENT OF HEALTH KZN
Contract No : ZNB 9929/2021-H NORTHDALE HOSPITAL 
Description : TRFR AND SWITCHGEAR UPGRADE ELECTRICAL

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

1 PMB specification isolation kisok with CT and isolator/breaker installed, 
including new 1MVA 11kV trfr and RMU (2R1B)

Supply and install indoor trfr / miniature substation (if space constraints 
prevents) complete with all accessories as specified, allowing for cables and 
terminations, cable boxes, oils, compound and other materials, plant, labour, 
off-loading and certified test certificates from manufacturer. (Allow for 11kV 
cables complete with terminations and factory testing by 2 X engineers)

(a) Supply 11kV TRFR unit 1

(b) Install unit 1

(a) Supply 11kV SWITCHGEAR unit 1

(b) Install unit 1

Supply , delivery , installation , connection and commissioning of new 
distribution boards complete including all metalwork , frames , sub-frames, 
fixtures and doors , switch-and-control gear ,  meters , internal outlets, internal 
busbars and and conductors ,  q-bars , backboards , conduit terminations , 
conductor terminations (incl cable terminations), supports, labels, cable labels, 
legends, etc. , complete as specified and required ; (Allow for factory testing 
by 2 X engineers)

(a) Supply MAIN L.V DISTRIBUTION PANEL unit 1

(b) Install unit 1

TOTAL CARRIED FORWARD
TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULES
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Client : DEPARTMENT OF HEALTH KZN
Contract No : ZNB 9929/2021-H NORTHDALE HOSPITAL 
Description : STANDBY POWER

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

1

3 PHASE GENERATOR INCLUDING AUTO 
CHANGEOVER PANEL AND ALL REQUIRED 
ACCESSORIES, MATERIAL AND LABOUR TO 
HAVE A FULL AND COMPLIANT INSTALLATION.  
NOTE: NEW GENSET TO FEED EXISTING 
BUILDINGS AND TO BE TIED BACK INTO 
EXISTING NETWORKS BEING FED CURRENTLY

(a) Supply 300kVA GENERATOR unit 1

(b) Install 300kVA GENERATOR unit 1

TOTAL CARRIED FORWARD
TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULES
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Client : DEPARTMENT OF HEALTH KZN
Contract No : ZNB 9929/2021-H NORTHDALE HOSPITAL 
Description : SUMMARY OF SCHEDULES

1 : PRELIMINARIES AND GENERAL

2

3 : GROUND FLOOR ELECTRICAL

4 : FIRST FLOOR ELECTRICAL

5 : SECOND FLOOR ELECTRICAL

6 : THIRD FLOOR ELECTRICAL

7 : FOURTH FLOOR ELECTRICAL

8 : FIFTH FLOOR ELECTRICAL

9 : SIXTH/SEVENTH FLOOR ELECTRICAL

10 : INTER RETICULATION ELECTRICAL

11 : BULK SERVICES ELECTRICAL

12 : TRFR AND SWITCHGEAR UPGRADE ELECTRICAL

13 : STANDBY POWER

14 ACCESS CONTROL

: FIRE DETECTION

SUB TOTAL (ex VAT)

TOTAL CARRIED  FORWARD TO FINAL SUMMARY (MAIN BOQ)
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NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION

PART C2.5  BILL OF QUANTITIES
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Item Description Unit Qty Rate Amount

GENERAL REQUIREMENTS

1
Project engineering, Management and quality control to be 
provided by the contractor , in accordance with the 
conditions of contract in respect of mechanical installation 

Sum 1

2 Transport and offloading (Including Rigging) Sum 1

3 Rigging of Equipment into position Sum 1

4
Installation drawings and equipment selection submissions as 
per specifications Sum 1

5 Operating and Maintenance manuals as per specifications Sum 1

6 Maintenance and service as per specifications (12 Months) Sum 1

7
Training of Operators and Maintenance staff as per 
specification Sum 1

8 Budgetary Allowance
 for unforeseen work Sum 1

9 Out of town Allowance and Travelling Sum 1

carried forward to Summary 
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Item Description Unit Qty Rate Amount

1 EQUIPMENT

1.1

Hot Water Vessel
For the complete supply, delivery and installation of a 6000 ltr SA 
BOILER OPTIMA hot water storage cylinder including 60kW internal 
electrical heating elements, manufactured according to ASMEVIII div 
1 and SANS 347:2012 Standards, 6mm shell thickness, Dish Ends 
and Shell to be constructed with S355JR (300WA) Steel, 400NB 
Manhole for easy maintenance, testing pressure of 900kPa and 
operating pressure of 600kPa, Internally treated with a two-pack 
epoxy coating, Externally treated with Aluminium Flame Spray and 
weatherproof epoxy paint, All ports to be flanged setup for easy 
maintenance ,including insulation and Galvanized Steel cladding , 
drain and drain piping, all safety features, supports and all necessary 
accessories as specified. All pipework interconnection between tanks 
and heat pumps to be fitted with  lagging and cladding.

Sum 2

1.2

Bulk Water Sectional Tank
Supply and installation of 65m³ sectional tank for combined domestic 
cold water and fire water storage. Tank to include a divider section 
for maintenance, cat ladders and access hatches and vortex suction 
sumps for all pump equipment. Tank to be installed on ground floor 
level, strip footings to be provided by builder.

Sum 1

1.3

MCC
Supply, deliver and install the electrical control and switchgear panel 
(IP 54), with the contactor(s), circuit breakers, Fuses, Warning lights 
& alarms, Over/under current protection, Phase rotation protection, 
Toggle switches and isolator(s) including all electrical  & control 
wiring, cable trays, conduit (Bossal type or other approved), saddles, 
brackets, fittings and all necessary accessories in accordance to the 
specification and manufacturer's recommendations for the hot water 
plant installation. Panel to control Element Banks (Backup Heating), 
Heat Pump Circulation Pumps and Heat Pumps as well as the ring 
main pump sets, water booster and fire water booster pumps. 

Sum 1

Total Carried forward
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1.4

Heat Pumps
For the complete supply, delivery and installation of 63kW TKRS-
630E/SN2-N THERMOWISE Air to Water Heat Pump, heating 
reservoir water to a temperature of between 55 - 60°C, with 
minimum ambient temperature of -15°C, including automatic defrost 
cycle, all safety features, thermostats, controls, connection to main 
control panel, with maximum noise level of 70dB(A), fittings, 
insulation, cladding, bends,tees,  and necessary accessories as 
specified. All pipework interconnection between tank and heat pumps 
to be fitted with lagging as specified , including PVC drains to nearest 
drainage point. Standard Casings with BlueChem on coils,

Sum 2

1.5 Electrical Connection and wiring of Equipment and commissioning Sum 12

2 Pumps (Include Installation)
2.1 Grundfoss CM10-2  / 14 m³/h @ 22m Head No 2

(Primary Circulation pumps for Heat Pumps)
2.2 Grundfoss CM5-2  / 4,7 m³/h @ 14,8m Head No 6

(Secondary Circulation pumps duty/standby for Ring Mains)

Existing Nurses Accommodation Building)
2.3 Grundfoss Hydro NK 32-200/219 A2F2KE-SBQQE, No 1

Based on 25m³/hr @ 60m for 2 hose reels and 1 hydrant per floor
(Fire Water Booster Pump)

2.4 Grundfoss Hydro MPC-E 3 CRE64-2-1, (duty/duty/standby) No 1
(Domestic Water Booster Pump (H&C combined))

2.5 Electrical Connection and wiring of Equipment and commissioning No 10

3 PIPING
3.1 Heat Pumps:

For the complete supply, delivery and installation of supply piping 
(Copper 460/1) as specified, piping include piping between HWS 
Vessels and CWS Vessels

Sum 2

3.2 Fire Pump
For the complete supply, delivery and installation of supply piping 
(Copper 460/1) as
specified, piping include piping between pump suction manifold and 
suction port on Sum 1

tank within 10m
3.3 Domestic Pump

For the complete supply, delivery and installation of supply piping 
(Copper 460/1) as
specified, piping include piping between pump suction manifold and 
suction port on Sum 1

tank within 10m.

Total Carried forward
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4 Heat Pump cold air ducting Cowl ( 1m Bend , Diameter 
600mm per fan , 3-off per Heat pump) Sum 2

5 FITTINGS
Supply and install copper capillary soldered type pipe fittings. 
Hangers to be
of Zinc Electroplated Mild steel construction with EPDM rubber lining.

5.1 Tees, Elbows, Reducers, Reducing Tees, Straight Connectors, Sum 2
5.2 Hangers and Brackets Sum 2

6 INSULATION (Supply and Install)
For the complete supply, delivery and installation of 19mm wall 
thickness k-flex over

6.1 Hot Water Piping  , including all necessary accessories as specified. 
Lagged with 0.5mm Galvanised sheeting Sum 2

7 INLINE STRAINERS

7.1 Heat Pumps Sum 2

7.2 Domestic Booster Pump Sum 1

7.3 Fire Booster Pump Sum 1

8 NON RETURN VALVES

8.1 Heat Pumps Sum 2

8.2 Domestic Booster Pump Sum 1

8.3 Fire Booster Pump Sum 1

9 BALL VALVES

9.1 Heat Pumps Sum 2

9.2 Domestic Booster Pump Sum 1

9.3 Fire Booster Pump Sum 1

10 PRESSURE REDUCING VALVES

10.1 100NB PN16 PRV station including strainers, bypass loop and strainer 
for PRV Sum 1

11 TESTING AND COMMISSIONING
11.1 Plumbing and Electrical COC Sum 1

Total Carried forward
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12 RING MAIN

12.1 75mm Geberit Mepla piping complete with hangers and connectors m 140

12.2 50mm Geberit Mepla piping complete with hangers and connectors m 30

12.3 40mm Geberit Mepla piping complete with hangers and connectors m 130

12.4 26mm Geberit Mepla piping complete with hangers and connectors m 20

12.5 20mm Geberit Mepla piping complete with hangers and connectors m 20

12.6 75mm Mepla Bends No 12

12.7 50mm Mepla Bends No 4

12.8 40mm Mepla Bends No 6

12.9 75mm Mepla reduced tees 75x26x75 No 12

12.10 75mm Mepla reduced tees 75x32x75 No 10

12.11 75mm Mepla reduced tees 75x40x75 No 10

12.13 50mm Mepla reduced tees 40x32x40 No 12

12.14 75-40mm Mepla Reducers No 4

12.15 50-40mm Mepla Reducers No 2

12.16 40-26mm Mepla Reducers No 4

12.17 26-20mm Mepla Reducers No 10

12.18 26-16mm Mepla Reducers No 22

12.19 32mm Mepla Male connectors No 9

12.20 26mm Mepla Male connectors No 20

12.21 20mm Mepla Male connectors No 20

12.22 32mm Ball Valve No 9

12.23 26mm Ball Valve No 20

12.24 20mm Ball Valve No 20

12.25 26mm Balancing Valve No 2

12.26 40mm Balancing Valve No 2

carried forward to Summary 
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SMOKE DETECTION AND VENTILATION

SUPPLEMENTARY PREAMBLES

Specifications, drawings, etc

Tenderers are referred to the specifications, for the full 
descriptions of the following items which are to be read 
and priced in conjunction with the said specification and 
drawings

Ductwork

Descriptions of ducts shall be deemed to include 
stiffeners, jointing materials, sealants, couplers in the 
running length, access/inspection panels and supports / 
brackets in accordance with the specification

Dampers

Descriptions of smoke and fire dampers shall be deemed 
to include fusible links, sleeves, frames, supports and 
access openings in ducts

Air diffusion

Descriptions of air terminals, grilles, louvres and the like 
shall be deemed to include necks, frames, supports and 
flexible connections

SANS COMPLIANCE

All works and equipment, including but not limited to, 
ducting, air balancing, electrical works and equipment, 
control panels, piping and fittings, etc., shall be in 
accordance with the relevant SANS regulations and 
standards  

SHOP DRAWINGS

Where called for, shop drawings shall be provided within 
1 week of appointment and shall include detail 
manufacturing and installation information and 
equipment specifications. These shall shall be 
coordinated with other services and shall take 
cognisance of existing structures and equipment

Total carried forward:
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Fixing of pipes

Unless otherwise stated, descriptions of pipes shall be 
deemed to include fixing to walls etc, casting in, building 
in or suspending not exceeding 1 m below suspension 
level

Major equipment

Descriptions of major equipment such as fans and 
motorised dampers shall be deemed to include 
connections, air & electrical supply &/or discharge 
points, supports, bearers, vibration insulation 
mountings, filters, insulation, inspection ladders & 
gangways, access doors, panels & painting etc.

Rates tendered are to be a collective rate for supply and 
install

Rates per meter of piping shall include for 
bends,tees,nipples,reducers and brushes

Total carried forward :
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ITEM DESCRIPTION UNIT QUANTITY RATE  AMOUNT 

1 Wall mounted (recessed) supply air fan for 260L/s, 220V 
power supply,suitable for continuous running, compete louvre 
shutter, wall mounted thermostat controller and wiring to 
nearest isolator wihin 1m of fan. 

No. 14

2 2hr fire rated  axialflow fan for 4810L/s, 2.2.kW, 3 phase, 
1440RPM with feet and mounting brackets No. 2

3 Cyindrical sound attenuator with pod, 710 diameter and 1100 
long No. 4

4 710mm diameter exhaust cowl with galvanised wire mesh No. 2

5 400mm wide by 2100mm high fixed blade aluminium 
anodised grille No. 14

6 450mm wide by 1400mm long fixed blade aluminium 
anodised grille No. 2

7 400mm wide by 2100mm high motorised (open and closed) 
opposed blade heavy duty fire rated damper No. 14

8 450mm wide by 1400mm long motorised opposed blade 
heavy duty damper No. 2

9 FP1 - 2hr fire rated wall mounted control panel for control of 
smoke fan and fire dampers - c/w circuit breakers, main 
isolator, thermal overload relays, 24hour timer, strobe light 
and buzzer, 7 x fire relays, controller to control opening and 
closing of dampers on each floor independently depending on 
fire signal per floor. Rate to including for local isolator at fans 
and field wiring to fans and dampers.  Normal operation - 
fans to run on timer with all dampers fully open. Upon fire 
signal  -  fans to run with all dampers fully closed except 
damper on floor from which fire signal is received. 

No. 2

10 SHEETMETAL DUCTING TO SABS RECTANGULAR 
DUCTING

Rectangular galvanised mild steel sheetmetal ductwork 
installed as per specification complete with fittings 
including hangers, clamps and brackets.

Square meterage of ducting is inclusive of area over 
fittings.

All ducting shall be manufactured from 1.6mm thick 
sheetmetal

Total carried forward R
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ITEM DESCRIPTION UNIT QUANTITY RATE  AMOUNT 
10.1 CATEGORY FOUR (1.6mm thick)
10.1

Width or height exceeding 1350mm not exceeding 2100mm m2 260

10.2 Over and above price for fittings (transformations, trousers, 
bends and offsets (sheetmetal meterage priced in item 
above)

No 4

10.3 Stopends No 2

10.4 Shoes and spigots No 20

11 Sheetmetal thickness for round ducting shall be 1.6mm:

11.1 Round ducting

710mm Diameter. m 30

11.2 Round to rectangular duct transformations

1400mm x 500mm to 710mm diameter No 2

710mm diameter wire mesh screen No. 2

12 Fire Equipment and Signage

12.1 Supply and install 4.5kg dry chemical powder fire 
extinguisher complete with mounting brackets and backing No. 23

12.2 Supply and install 30m fire hose reel complete with mounting 
brackets, shut-off valve, fittings, etc. No. 21

12.3 Supply and install Fire Hydrant 80mm Medium black mild 
steel with valve and fittings No. 2

12.4 Manufacture and install single sided wall mounted 
photoluminescent fire sign with frame 190x570mm No. 16

12.5 Manufacture and install single sided wall mounted 
photoluminescent fire sign with frame 190x380mm No. 32

12.6 Manufacture and install double sided suspended 
photoluminescent fire sign with frame 190x380mm No. 5

12.7 Manufacture and install single sided suspended 
photoluminescent fire sign with frame 190x380mm No. 32

12.8 Manufacture and install single sided wall mounted 
photoluminescent fire sign with frame 190x760mm No. 24

0.1 Manufacture and install single sided wall mounted 
photoluminescent fire sign with frame 190x950mm No. 14

12.10 Manufacture and install single sided pole mounted 
photoluminescent fire sign with frame 190x380mm and steel 
pole 1500mm long

No. 2

Total carried forward Summary R
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Amount

 
TOTAL CARRIED  FORWARD TO FINAL SUMMARY (MAIN BOQ)

SUB-TOTAL (EXCL VAT)

Smoke Detection and Ventilation

SUMMARY OF SCHEDULES

MECHANICAL WORKS

Description

General Requirements

Equipment
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PART C3. SCOPE OF WORKS

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION
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1

1.1

1.2

1.3

OVERVIEW OF THE WORKS

EMPLOYERS OBJECTIVES

To refurbish and repair existing nurse’s accommodation

EXISTIONG NURSES ACCOMMODATION
• Consist of Seven Floors i.e. First floor- 1040sqm, Second Floor-833.9sqm, Third Floor-833.9sqm, Fourth 
Floor-833.9sqm, FifthFloor-833.9sqm, Sixth Floor-833.9sqm, Seventh Floor-833.9sqm,         all with a total 
area of 6087.7sqm.

 EXTENT OF THE WORKS

C3.1 SCOPE OF WORKS 
JBCC EDITION 6.2

Project title: NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION

N/AProject Code:

Scope of Works complied in accordance with SANS 10403 where reference is made to this part of SANS 1921-
1:2004

ZNB 9929/2021-HBid no:

SECTION 1

EXTENT OF THE WORKS

REFURBISH AND RE-DECORATE EXISITING
•	Re-decorate existing building (plaster, painting).
•	Remove and replace all stormwater, sewer and potable water pipes.
•	 Replace all sanitary fittings and brass ware.
•	 Remove and replace electrical fittings.
•	 Windows to be made good, painted, glass replaced.
•	 Toilet windows on the wings of the building to be replaced.
•	 Floor tiling to be redone.
•	 Replace all timber doors.
•	 Flat roof to be waterproofed.
•	 The 6th floor will be enclosed with glazed aluminium windows. This will provide opportunities for communal 
areas and/or additional accommodation if required. 
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1.4

1.5

2

2.1

2.2

2.3

2.4

See Drawings

EMPLOYER'S DESIGN

See Bills of Quantities

LOCATION OF THE WORKS

Locality Name	 Northdale Hospital
Municipality	 Msunduzi Municipality
Subplace	
Ward	 Ward 34
Government Facility	Northdale Hospital
Latitude    	-29.575909 
Longitude	30.404270
Physical Address/Location	250 Chato Matala Road
Cadastral	Erf 1389 Pietermaritzburg

TEMPORARY WORKS

DESIGN BRIEF

See DOH Standard Preambles

See List of Drawings

ENGINEERING

See Specifications

DRAWINGS

DESIGN PROCEDURES
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3

3.1

3.2

3.3

3.4

3.5

4

4.1

SUBCONTRACTING PROCEDURES

PREFERENTIAL PROCUREMENT PROCEDURES

Not applicable

CONSTRUCTION
APPLICABLE SANS 2001 STANDARDS FOR CONSTRUCTION WORKS

The successful tenderer must subcontract a minimum of 30% of the value of the contract to one or more 
EME or QSE which are at least 51% owned by black people

Not applicable

This bid will be subject to the implementation of the Preferential Procurement Regulations, 2017 pertaining to
the Preferential Procurement Policy Framework Act, Act Number 5 of 2000 and the relevant Supply Chain
Management Legislation and the KwaZulu-Natal Supply Chain Management Policy Framework published by
the KwaZulu-Natal Provincial Treasury. Bidders are referred to www.kzntreasury.gov.za for access to the
relevant documents. 
Bidders are advised to familiarize themselves with the contents of the KwaZulu-Natal Supply Chain
Management Policy Framework regarding Preference Point Systems, evaluation of bids appeals and other
matters.

RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT

Wherever the words "shall be deemed to be included in the description", "shall be stated" or other words
having the same effect, appear in the Standard System, it shall be deemed that all descriptions in these Bills
of Quantities/Lump Sum documents incorporated such inclusions and statements whether specifically stated
or not. 

The Contractor is hereby informed that where SABS/SANS Specifications are referred to in these Bills of
Quantities/Lump Sums documents and Specifications thereto, then ONLY the Specification of Work Clauses
will apply. The method of measurement and payment clauses will NOT apply to this Contract. 

The Contractor is referred to the "Model Preambles to Trades - 2008", any "Supplementary Preambles", the
Electrical Specifications and Mechanical Specification for full descriptions of materials and methods referred
to in these Bills of Quantities/Lump Sum documents, insofar as they apply. The Contractor is advised to
study the "Standard Preambles to all Trades", any "Supplementary Preambles", the Electrical Specifications
and Mechanical Specification, before pricing Bills of Quantities/Lump Sum documents. 

NOTE : This project will be adjudicated as exceeding R 50,000 000,00

Where the description in the Bills of Quantities/Lump Sum documents differ from those in the Standard
Electrical Specifications, the descriptions in the Bills of Quantities/Lump Sum documents are to apply. No
claim whatsoever will be allowed in respect of errors in pricing due to brevity of description of items in the
Bills of Quantities/Lump Sum documents which are fully described when read in conjunction with the relevant
Preambles and/or Specifications. Suppliers of materials and the like, whose quality systems apply with one
or more of the SABS/SANS ISO 9000 Series should be used whenever possible in the absence of a
particular SABS/SANS Specification Standard Mark.

PREFERRED SUBCONTRACTORS/SUPPLIERS

PROCUREMENT

The Contractor is hereby informed that risk of collapse and keeping excavations free from water (excluding
subterranean water) generally are deemed to be included in the descriptions unless accommodated in the
system of measurement. Please refer to the Geotechnical Investigation report when included at the end of
these  bid documents. 
Whenever reference is made to "Sub-Contractor", "Nominated Sub-Contractor" or the like in the
specifications included or referred to in these Bills of Quantities/Lump Sums documents, it shall be deemed
to mean "Contractor" as defined.

SCOPE OF MANDATORY SUBCONTRACT WORK
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4.2

4.3

4.4

4.5

4.6

4.7

4.8

5

5.1

5.2

Specification for HIV/AIDS Awareness (CIDB)
Specific Construction, Safety, Health and Environmental Plan

General Electrical Specification
Lightning Protection Installation

RECORDING OF WEATHER

The Contractor shall keep record of abnormal climatic conditions to facilitate the adjudication of claims for
extension of the contract period.

OTHER SERVICES AND FACILITIES

The Contractor shall provide any artificial lighting which may be necessary or required for the proper
execution of the works, and provide electric power and water required by all Sub-Contractors, Nominated
Sub-Contractors and Sub-Contractors appointed directly by the Administration. 
The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and water
consumed. 
The Contractor is advised that the permanent light fittings and water points of any kind installed in the Works
are not to be used to provide temporary lighting and supplement water requirements for construction
purposes.

PLANT AND MATERIAL PROVIDED BY THE EMPLOYER

APPLICABLE SANS 1921 STANDARDS

SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER

1 to 95
E/1 to E/20 
LP/1 to LP/6

Standard Preambles for all Trades (Rev 3) - DOH 2009

Identity document not longer than 3 months

APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS 

See above 4.1

MANAGEMENT

AGRÉMENT CERTIFICATES

PARTICULAR / GENERIC SPECIFICATIONS

CERTIFICATION BY RECOGNIZED BODIES

Only contractors registered with the Electrical Contracting Board of South Africa in accordance with the
Regulations of the Occupational Health and Safety Act will be accepted and permitted to do work under this
contract.

The Contractor is referred to the following documents whether attached to this document or not:

HIV1 TO HIV3 
SPECIFICATION PAGES 

Bidders are referred to 
SECTION 2 : SPECIFICATION DATA ASSOCIATED WITH SANS 1921-1:2004 IN THIS DOCUMENT

Not applicable

Not applicable

Not applicable
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YEAR + 2
w/days  3
w/days  3
w/days  3
w/days  3
w/days  3
w/days  3
w/days  3
w/days  3
w/days  3
w/days  3
w/days  3
w/days 0 3

5.3

5.4

5.5

5.6

5.7

5.8

YEAR + 1
January
February
March

MANAGEMENT MEETINGS

In order to facilitate the smooth functioning of the Works and to ensure the closest co-operation between all
the parties concerned, the Employer will call for regular meetings to be held on the site, at which a senior
member of the Contracting firm and the General Foreman of the Works will always be required to be present. 
In addition to the above, other persons will be required to attend these meetings as and when their presence
is necessary, e.g., Consultants in all disciplines, representatives of the various Sub-Contractors, etc. 
Proper minutes of these meetings will be kept by the Employer\Principal Agent and copies will be circulated
to all persons attending the meetings and to others who need to be kept informed.

FORMS FOR CONTRACT ADMINISTRATION

Requirements will be in accordance with the Employers prescriptions.

3
3
3

3
3
3
3
3
3
3
3
3

PAYMENT CERTIFICATES

The Contractor shall provide all required information to the Employer to facilitate electronic payments upon 
request.

The Employer shall provide all necessary forms.

ELECTRONIC PAYMENTS

DAILY RECORDS

The Contractor shall keep daily records of people and equipment employed as well as a site diary in respect
of work performed on the site. 
At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule
form, reflecting the number and description of tradesmen and labourers employed by him and all Sub-
Contractors on the works each day. 
At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule
form, reflecting  the number, type and capacity of all plant, excluding hand tools, currently used on the works. 

July
August
September
October
November

CURRENT YEAR

December

The Contractor shall allow in his programme for the following number of days for rain days (rain > 10mm per 
day) as per the table below:

The Contractor shall within 10 calendar days after receiving notice from the Principal Agent and prior to
receiving a completed copy of this agreement, including the schedule of deviations (if any), contact the
Employer’s agent (whose details are given in the contract data) to arrange the delivery of any bonds,
guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of
contract identified in the Contract Data.

BONDS AND GUARANTEES

April
May
June

C3
Scope of Works 332

C3.1
Scope of Works



Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

5.9

5.10

5.11

Clause 
Number

4.1.7

4.2.1

4.2.2

4.2.3

4.3

The requirements for drawings, information and calculations for which the Contractor is responsible 

SECTION 2

SPECIFICATION DATA ASSOCIATED WITH SANS 1921-2004

PERMITS

The Contractor is advised that, in the case of an existing building or institution, all security measures in force
will remain in operation and he must acquaint himself and his Employees with them as he and his Employees
will at all times be subject to these measures. 
The Contractor will on no account extend his operations beyond the confines of the building site as indicated
by the Employer and must ensure that all his Employees are made aware of these limits. Any Employee
disregarding this instruction and found outside the limit of the building site without authority, shall be
redeployed immediately and shall not again be employed on this Contract. 
The Contractor will be responsible for ensuring that this instruction is strictly enforced and must provide and
remove upon completion or when directed, such other necessary temporary barriers, fences, etc., as may be
required and is to allow opposite this item for any charges he may wish to make in this connection. 
The Employer will accept no responsibility whatsoever for damage to or the loss of plant, materials, etc., from
the site.

PROOF OF COMPLIANCE WITH THE LAW

The following certificates must be provided before first delivery is taken: 
- HIV/STI Report (Bound into this document) 
- Electrical Compliance Certificate 
- Plumbing Compliance Certificate 
- Lightning Certificate
- Soil Protection Certificate
- Concrete test and cube certificates
- Waterproofing Guarantee certificates
- TR1 and TR2 prefabricated roof truss certificates
- Soil compaction certificates
- Electrical and Mechanical test certificates
- Plumbing and drainage pressure test certificates
- Fire Compliance Certificate
- Entomology Certificate
- SANS 10400-A:2010 compliance certificates
- Latest National Building Regulation 

INSURANCE PROVIDED BY THE EMPLOYER

Not Applicable

Prefabricated roof trusses design must be submitted for approval 30 days prior to erections.

The responsibility strategy assigned to the Contractor for the works is:

N/A

The planning, programme and method statement are to comply with the following:

N/A

Drawings & other info are to be submitted in accordance with the contractors programme

Strategy A

The structural engineer is:
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4.12.1

4.12.2

4.12.3

N/A

None

Samples of materials

The work is to be executed with materials of the best specified and in the most substantial and workmanlike
manner under the inspection of the Employer and to his satisfaction. 
The Contractor shall furnish, without delay, such samples as called for or may be called for by the Employer,
who may reject all materials or workmanship not corresponding with the approved sample. 
The samples of materials, workmanship and finishes that the Contractor is to provide and deliver to the
employer are:
0

N/A

OFFICE FOR FOREMAN

Provide, erect, maintain and remove at completion a suitable temporary office for the Contractor or his
Foreman, perfectly secured, lighted and ventilated and having a desk with drawers.

TELEPHONE

Provide, erect, maintain and remove at completion a well constructed temporary office for the Inspector of
Works not less than 4 x 3 m on plan and 3 m high to eaves to the approval of the Employer. The office shall
be constructed of wood framing covered externally with corrugated iron and with a lean-to roof covered with
the same material as the external wall covering. The office shall be lined internally with soft board or other
approved material and a ceiling shall be provided of the same material as the internal lining. A suspended
wood floor shall be provided and is to finish not less than 300 mm above the ground level. A lockable door
and a window, which provides adequate light and ventilation, shall be fitted. 
An office constructed of 115 mm thick brick-work and provided with a screeded concrete floor and roofed and
ceiled as above described may be accepted as an alterative but prior permission of the Employer will be
necessary before construction of such an office is commenced and his requirements shall be stated and
fulfilled by the Contractor. 
The office shall be fitted in an approved manner with a sloping topped desk of height and length suitable for
the laying out and studying of drawings, a desk or table with not less than two lock-up drawers, shelves,
seating and wash-stand, and the Contractor shall provide all necessary attendance.

TELEPHONE IN OFFICE FOR INSPECTOR OF WORKS

The Contractor shall provide a telephone on the site for the use of the Contractor and all Sub-Contractors for
the duration of the Contract, and must make the necessary application for connection, give all notices and
pay all fees, rentals and charges for the service and also for all calls.

OFFICE FOR INSPECTOR OF WORKS

The Contractor shall arrange for the installation of a lockable telephone in the Office for the Inspector of
Works for the duration of the Contract. The Contractor will be required to make the necessary application for
connection and give all notices on behalf of the Employer. The Employer will, however, be responsible for
the direct payment of all fees, rentals and other charges by Telkom for the service for the Inspector of Works
and for all calls made from this telephone.
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4.14.6

4.17.1

4.17.3

4.17.4

4.18

4.22

 

Investigate and provide detail drawings.

Requirement for the termination, diversion or maintenance of existing services:

Requirement for detection apparatus

Should the Contractor come in contact with any underground cables or pipes during excavations, immediate
notification must be made to the Employer and all work in the vicinity of such cables, pipes, etc., shall cease
until authority to proceed has been obtained from the Employer. Should the Contractor damage underground
cables or pipes resulting in a disruption of services to an existing institution such damage shall be repaired
immediately.

Services which are known to exist on the site:

SHED

Provide, erect, maintain and remove at completion, ample temporary sheds for the proper storage of
materials and for the use of the workmen, and remove when no longer required.

The requirement for provision and erection of signboards are:

[Provide list of applicable contractors]

WORK BY NOMINATED AND SELECTED SUBCONTRACTORS COMPRISE:

None

ADDITIONAL HEALTH AND SAFETY REQUIREMENTS ARE:

By the submission of a bid, any Bidder will, if awarded the contract to which this bid document relates, be
deemed to be the mandatory as envisaged by Section 37 (2) of the Act. As a mandatory the successful
Bidder will be deemed to be the “principal contractor” and an employer in his/her/their own right with duties
as prescribed in the Act and accordingly will be deemed to have agreed to be solely responsible for ensuring
that in connection with the service to which this bid document relates, all work will be performed and
machinery and plant used in accordance with the Act. Should the Contractor, for whatever reason be unable
to perform as required by the Act, the Contractor undertakes to inform the Employer accordingly. 
Bidders are advised that it is a Condition of this Bid that a 'Construction Phase Safety, Health and
Environmental Plan' specifically relates to the project for which bids are being submitted and must be
prepared by the Bidder and submitted with the other bid documents at the time of bid. Failure to do so will
invalidate the bid.
Bidders are therefore advised to study the 'Construction Safety, Health and Environmental Specification'
which is issued as part of this bid document, the Model Preambles to Trades - 2008, any project Specification
included in this bid document and any and all drawings which are referred to and issued as part of this bid
document before preparing their own project specific 'Construction Phase Safety, Health and Environmental
Plan' . Bidders are also advised that such a plan which is submitted with a bid but is incomplete or
considered inadequate by the Employer or his Representative will invalidate the bid. 
The Contractor will be deemed to have satisfied himself with his obligations in terms of the Act and to have
allowed for all costs arising from compliance with the Act as no claim for extra costs arising from compliance
with, and obligations in terms of the Act will be entertained.

Supply, erect, maintain and remove at completion a painted notice board, size overall 2800 x 2345 mm high
sign written to detail as per drawings available from offices of the Department of Health. Only the official
notice board is to be displayed on the site and no Sub-Contractor's boards will be permitted. The Contractor,
at his own cost, may provide a board on which all sub-contract firms' names may be sign written. The notice
board is to be to the approval of the Employer and is to be maintained in first class condition and placed
where directed at the entrance to the site and remain there for the duration of the Contract.
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1

a) 

b) 

c) 

d) 

2

3

3.1

3.2

4

a) 

b) 

c) 

d) assist affected individuals to access care and counselling.

Objectives

raise awareness amongst construction workers and the local community of the risk of infection with the HIV virus;

Local Community: the communities local to the site which are most likely to have contact with the construction worker
and, in particular, sex workers in those communities.

AIDS: Acquired Immune Deficiency Syndrome

reduce the risk of transfer of the HIV virus between and among construction workers and the local community;

Service provider: the natural or juristic person recognised by the South African Department of Health as specialist in
conducting Aids Awareness Programmes.

promote early diagnosis; and

The objectives are to:

STI: Sexually transmitted infection

HIV: Human Immunodeficiency Virus

Abbreviations

C3.2 - SPECIFICATION FOR HIV/AIDS AWARENESS

raising awareness about HIV/AIDS;

Construction Worker: all persons in the employ of the contractor or in the employ of any of the subcontractors
contracted by the contractor.

providing construction workers with access to condoms;

HIV counselling, testing and referral services; and

The following standard contains provisions that, through reference in this text, constitute provisions of this standard:

Sexually Transmitted Infection diagnosis and treatment.

Normative references:

Scope

This generic specification contains requirements applicable to the reduction of the risk of transfer of the HIV virus between and 
among construction workers and the local community through the following four strategies:

SANS 4074 ISO 4074, Condom Rubbers

Definitions and Abbreviations

Definitions
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5

5.1

a) 

b)

c)

d)

e)

5.2

5.2.1 

a)

b)

5.2.2 

5.2.3 

a)

b)

make condoms complying with the requirements of SABS ISO 4074 available to all construction workers at readily
accessible points on the site, suitably protected from the elements, for the duration of the contract;

General requirement

Requirements

The contractor shall, in order to satisfy the objectives stated in 4:

The provisions of 5.1 c) and d) do not apply to this contract.

encourage voluntary HIV/STI testing;

engage a qualified service provider as described in the scope of works to conduct an HIV
Awareness Programme which is structured to achieve the outcomes stated in 5.2.3 for contract
workers as soon as a construction workers camp is established and populated or, where no
such camp is established, within two weeks of the commencement of a significant portion of
the works and at subsequent intervals, if any, provided for in the scope of works; and

The contractor shall do nothing to dissuade construction workers from attending such an HIV Awareness
Programme and shall take all reasonable steps to ensure that a minimum of 90% of construction workers
engaged in the works attend such a programme, when it is conducted.

either place and maintain HIV/AIDS awareness posters of size of not less than A1 in areas which are highly trafficked by
construction workers, or provide construction workers with a pamphlet, in languages largely understood by construction
workers, which

comply with the requirements of 5.2.

 provide information concerning counselling, support and care of those that are infected services; and

The outcomes of the HIV Awareness Programme shall as a minimum, result in contract workers exposed to
such a programme being able to:

communicate the existence of problems of HIV and be able to outline the consequences of
transmission of HIV to or from the local community;

HIV awareness programme

The contractor shall:

arrange for, provide a suitable venue, and instruct all construction workers to attend the HIV
Awareness Programme and notify the Employer's Representative of the date, time and venue
whenever a session with construction workers is conducted.

Note: The National Department of Public Works maintains a list of qualified service providers.

recall and communicate the mode of HIV transmission and preventative measures including the 
proper use of the condom.
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5.3

5.3.1 

5.3.2

Note: In the event that the contractor fails to satisfy the requirements of this specification, the employer (Head: Health) may
apply any of the sanctions provided for in the contract. Sanctions may include the application of a financial penalty of .04%
of the Contract Sum.

Reporting

The HIV /Aids awareness programme described in 5.2 shall in addition be conducted for the benefit of the local
community on two occasions in the community centre nearest to the building site. The contractor shall be responsible for 
inviting identifiable community-based institutions and organisations, churches, and schools to participate in the
programme.

The employer's representative shall certify the report and schedule described in 5.3.1 whenever a claim for
payment is issued to the employer.

The contractor shall prepare and attach to his claims for payment a brief report which outlines how the
actions taken by the contractor in the period for which payment is claimed satisfy the requirements and a
schedule which lists the names, identity numbers, trade / occupation and name of employer of all
construction workers exposed to the programme (see HIV/STI Compliance Report).

The HIV/ Aids awareness programme described in 5.2 is to be repeated at four month intervals throughout the
duration of the contract. (Four times in total, including the initial one at the start of the contract)

C3
Scope of Works 339

C3.1
Scope of Works - HIV



Department of Health
Effective Date: November 2018

Version: 4
Northdale Hospital : Renovation of the Existing 5-Storey Nurses Accommodation

N/A

C3.3 - HIV/STI COMPLIANCE REPORT

1.   Distribution of condoms (briefly describe where and how condoms are distributed).

2.   Posters / pamphlets (briefly describe where posters were placed / how pamphlets were distributed).

Project Code:

Pro-forma reporting format in terms of the SPECIFICATION FOR HIV/AIDS AWARENESS

4.   Counselling, support and care (summarise information provided).

5.   HIV awareness programme (briefly describe action).

3.   Voluntary  testing (briefly describe the actions taken / information provided to promote testing).

Payment Claim number: Period covered by payment claim:
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For Contractor: Employer's representative:

Name: Name:

Signature: Signature: 

Date: Date:

Identity numberName Trade / occupation Name of employer

6.   Schedule of construction workers exposed to the HIV awareness programme.

I hereby declare the above to be a true reflection of actions taken to ensure compliance with the specification.
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ND-04-02 Northdale Hospital -2nd 3th - Fire Det & Evac Second & Third Storey Fire Detection Layout

C00416 Northdale (18.12.2020)-Ground _ First Power Ground & 1st Floor Power Layout
C00416 Northdale (18.12.2020)-Ground _ First Tel-Data Ground & 1st Floor Future Tel & Data Basket Layout

C00416 Northdale (18.12.2020)-Sixth + SV _ SLD Sixth, Seventh & Service Void Floor Single Line Diagrams
C00416 Northdale (18.12.2020)-Sixth Power Sixth Floor Power Layout
C00416 Northdale (18.12.2020)-Sixth Tel-Data Sixth Floor Future Tel & Data Basket Layout

C00416 Northdale (18.12.2020)-Second _ Third Power Second & Third Floor Power Layout
C00416 Northdale (18.12.2020)-Second _ Third Tel-Data Second & Third Floor Future Tel & Data Basket Layout
C00416 Northdale (18.12.2020)-Sixth _ Seventh Lighting Sixth & Seventh Floor Lighting Layout

P&D-2000-1 - Service Level Drainage & Domestic Hot & Cold Water Layout - Service Level
P&D-2001 - First to Fifth - Typical Drainage & Domestic Hot & Cold Water Layout 1st - 5th (Typical Floors

ND-04-01 Northdale Hospital - Grd 1st - Fire Det & Evac Ground & First Floor Storey Fire Detection Layout

P&D-2000 - Ground Drainage & Domestic Hot & Cold Water Layout - Ground Floor

MKA Ventilation_D Ground & First Floor Smoke Extraction & Fire Plan - Ground & 1st Floor
MKA Ventilation_D Second  & third Floor Smoke Extraction & Fire Plan - 2nd & 3rd Floor
MKA Ventilation_D Sixth & Seventh Floor Smoke Extraction & Fire Plan - 6th & 7th Floor

P&D-2002 - Sixth Drainage & Domestic Hot & Cold Water Layout 6th Floor

C00416 Northdale (18.12.2020)-Ground _ SLD Ground Floor Single Line Diagrams
C00416 Northdale (18.12.2020)-Second _ SLD Second Floor Single Line Diagrams
C00416 Northdale (18.12.2020)-Second _ Third Lighting Second & Third Floor Lighting Layout

ND-04-03 Northdale Hospital -4th 5th - Fire Det & Evac Fourth & Fifth Storey Fire Detection Layout
ND-04-04 Northdale Hospital -6th 7th - Fire Det & Evac Sixth & Seventh Storey Fire Detection Layout
ND-04-05 Northdale Hospital -Fire Detection Schematic Fire Detection Layout Schematic

C00416 Northdale (18.12.2020)-Third _ SLD Third Floor Single Line Diagrams

P&D-2003 - Water Schematic Hot & Cold Water - Schematic Layout
P&D-2004 - Plant Hot Water Plantroom Layout Ground Floor
P&D-2005 - Drain Schematic Drainage Schematic Layout

MKA Ventilation_D Fourth and Fifth Floor Smoke Extraction & Fire Plan - 4th & 5th Floor
F-5002- Fire Fire Fighting Equipment Layout: Ground, 4th, 5th & 6th Floor 
F-5001- Fire Fire Fighting Equipment Layout: Ground, 1st 2nd & 3rd Floor

C00416 Northdale (18..12.2020)-Sixth + SV _ SLD 6th, 7th & ServiceVoid FloorSingle Line Diagrams
C00416 Northdale (18.01.2021)-Gaurd House Guard House Electrical Layout
C00416 Northdale (18.12.2020)-Fifth _ SLD Fifth Floor Single Line Diagram
C00416 Northdale (18.12.2020)-First _ SLD First Floor Single Line Diagrams
C00416 Northdale (18.12.2020)-Fourth _ Fifth Lighting Fourth & Fifth Floor Lighting Layout
C00416 Northdale (18.12.2020)-Fourth _ Fifth Power Fourth & Fifth Floor Power Layout
C00416 Northdale (18.12.2020)-Fourth _ Fifth Tel-Data Fourth & Fifth Floor Future Tel & Data Basket Layout
C00416 Northdale (18.12.2020)-Fourth _ SLD Fourth Floor Single Line Diagrams
C00416 Northdale (18.12.2020)-Ground _ First Lighting Ground & 1st Floor Lighting Layout

C5.1 - LIST OF DRAWINGS

ZNB 9929/2021-H Project Code: N/A
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ACCOMMODATION

See Architectural drawing register

The following drawings shall be issued during the bid period to form part of the bid documentation. Where
applicable, drawings could be re-issued to the Contractor at commencement of the construction phase.
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New Drawing No. DRAWING TITLE ISSUED 
BY TO Revision 

No. TO Scale

Site Layouts - 0000
13023_NH_0001 Locality Plan B A0 as shown
13023_NH_0002 Site Plan B A0 as shown

Plans - 1000
13023_NH_1001 Existing Nurses Accomodation- Ground & First Storey Plan B A0 as shown

13023_NH_1002 Existing Nurses Accomodation- Second & Third Storey Plan B A0 as shown

13023_NH_1003 Existing Nurses Accomodation- Fourth & Fifth Storey Plan B A0 as shown

13023_NH_1004 Existing Nurses Accomodation- Sixth, Seventh & Roof Storey Plan B A0 as shown

Elevations - 2000
13023_NH_2001 Existing Nurses Accomodation- North & South Elevations A A0 as shown
13023_NH_2002 Existing Nurses Accomodation- West & East Elevations A A0 as shown

Sections - 3000
13023_NH_3001 Existing Nurses Accomodation- Strip Sections & Details B A0 as shown

Window & Door Schedule - 6000

13023_NH_6001 Existing Nurses Accomodation- Ground & First Storey Plan Windows & Doors 
Layout B A0 as shown

13023_NH_6002 Existing Nurses Accomodation- Second, Third & Fourth Storey Plan Windows 
& Doors Layout B A0 as shown

13023_NH_6003 Existing Nurses Accomodation- Fifth, Sixth & Seventh Storey Plan Windows & 
Doors Layout B A0 as shown

13023_NH_6004 Existing Nurses Accomodation- Windows & Doors Schedule B A0 as shown

13023_NH_6005 Existing Nurses Accomodation- Part XA A A0 as shown

Ceiling - 7000

13023_NH_7101 Existing Nurses Accomodation- Ground, First and Second Storey Ceiling 
Layout A A1 as shown

13023_NH_7102 Existing Nurses Accomodation- Third, Fourth and Fifth Storey Ceiling Layout A A1 as shown

13023_NH_7103 Existing Nurses Accomodation- Sixth and Seventh Storey Ceiling Layout A A1 as shown

Joinery - 8000

13023_NH_8001 Existing Nurses Accomodation- Kitchen and Laundry Joinery A A1 as shown

Finishes Schedule - 10000

13023_NH_10001 Existing Nurses Accomodation- Ground Storey Finishes Schedule B A1 as shown

13023_NH_10002 Existing Nurses Accomodation- First Storey Finishes Schedule B A1 as shown

13023_NH_10003 Existing Nurses Accomodation- Second Storey Finishes Schedule B A1 as shown

13023_NH_10004 Existing Nurses Accomodation- Third Storey Finishes Schedule B A1 as shown

13023_NH_10005 Existing Nurses Accomodation- Fourth Storey Finishes Schedule B A1 as shown

13023_NH_10006 Existing Nurses Accomodation- Fifth Storey Finishes Schedule B A1 as shown

13023_NH_10007 Existing Nurses Accomodation- Sixth & Seventh Storey Finishes Schedule B A1 as shown

Signage Schedule - 11000

13023_NH_11001 Existing Nurses Accomodation- Ground & First Storey Signage Layout A A1 as shown

13023_NH_11002 Existing Nurses Accomodation- Second, Third & Fourth Storey Signage Layout A A1 as shown

13023_NH_11003 Existing Nurses Accomodation- Fifth & Sixth Storey Signage Layout A A1 as shown

Ironmongery Schedule - 13000
13023_NH_13001 Existing Nurses Accomodation- Ground & First Storey Ironmongery Schedule B A4 as shown

Ironmongery schedule

18/09/2020 A4 N/A

Sanware schedule
Northdale Doctors & Nurses Accommodation sanware schedule (as per 
Lixil_27-02-2020 - Proposal No. 144203 Rev.01) 1 A4 N/A

2210-0_Northdale_Hospital_-
_Existing_Nurses_Accomodation_Ironmongery_Schedule_Summary (as per 
ASSA ABLOY_18-09-2020)

2210-0_Northdale_Hospital_-
_Existing_Nurses_Accomodation_Ironmongery_Schedule (as per ASSA 
ABLOY_18-09-2020)

ARCHITECT

NORHDALE HOSPITAL DOCTORS AND NURSES ACCOMODATION
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Bid No.:

  
  
  

 
  
  

 

 

C5.2 - ANNEXURES

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION

ZNB 9929/2021-H Project Code: N/A

The following annexure's shall be issued during the bid period to form part of the bid documentation.
Where applicable, annexure's could be re-issued to the Contractor at commencement of the
construction phase.

ANNEXURES

Annexure 1 Joint Venture Agreement
Annexure 2 Builders Lien Agreement
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1. PREAMBLE
This agreement is made and entered into by and between

 

 

 

of the first part and

 

 

 
of the second part and

 

 

 
of the third part.
(allow for additional parties as necessary).
Whereas the foregoing parties have resolved to form a Joint Venture under the title of

 

 

 
for the exclusive purposes of securing and/or executing the Contract to be awarded by

for (brief description of Contract)

Now it is hereby agreed as follows :

2. DEFINITIONS AND INTERPRETATION
2.1 Definitions

The following words and expressions shall have the meanings indicated, except where the context otherwise
requires. Defined terms and words are, in general, signified in the text of the Agreement by the use of capital
initial letters, but the absence of such letters does not necessarily signify that a term, or word, is not defined.

‘Agreement’ means the agreement between the Members of the Joint Venture and includes this model form of 
agreement together with the Preamble, Specific Provisions, if any, Schedules ‘A’, ‘B’ and ‘C’ and 
any relevant Documents prepared prior to the signing of the Agreement and appended thereto.

‘Contract’ means the contract with the Employer for the supply of the Deliverables, for the purposes of securing
and executing which, the Joint Venture has been formed.

‘Deliverables’ means the works and/or services, equipment, materials, goods, etc. to be furnished by the
Joint Venture to the Employer in terms of the Contract.

‘Document’ means any written, drawn, typed, printed, or photographic material, which relates to the Agreement.
‘Employer’ means the person, or body, which is to award the Contract and will employ the Joint Venture if it is 

awarded the Contract.
‘Joint Venture’ means the joint venture formed by the Members in accordance with the Agreement.
‘Management Committee’ means the body established in terms of the Agreement to manage all aspects of the 

work of the Joint Venture in securing and executing the Contract and in meeting the provisions
for the Agreement.

‘Member’ means a person, or body which, being a party to the Agreement, is a member of the Joint Venture.

Annexure 1
Joint Venture Agreement

(March 2004)
(First Edition of CIDB document 1017)

(name of Employer)

to the KZN Department of Health in respect of the following project:

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES ACCOMMODATION
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‘Member’s Interest’ means the proportion expressed as a percentage, which the total monetary value of all 
resources provided and contributions made by a Member towards the execution by the Joint
Venture of the Contract bears to the total of such values by all Members and, unless otherwise
indicated in the Agreement, represents the extent to which the Member participates in the fortunes 
of the Joint Venture.

‘Representative’ means the person representing a Member on the Management Committee.
‘Schedules’ means Schedules ‘A’, ‘B’ and ‘C’ which set out general, financial and other information relating

to the Members and the obligations, duties, rights, risks and benefits arising from their participation
in the Joint Venture.

‘Specific Provisions’ means the variations, if any, required to this standard form of agreement for the specific
purposes of the Agreement.

 
2.2 Interpretation

Unless inconsistent with the context, an expression in the Agreement which denotes:
• any gender shall include the other genders
• a natural person shall include a juristic person and vice versa
• the singular shall include the plural and vice versa

2.3 Headings
The headings to clauses of the Agreement shall not be considered part thereof, nor shall the words they
contain be taken into account in the interpretation of any clause.

2.4 Law
The Agreement shall be construed in accordance with and governed by the laws of the Republic of South Africa
 and the English language versions shall prevail.

2.5 Language
English shall be exclusively used by the Members in the preparation of Documents unless otherwise indicated.

2.6 Conflict between Agreement and Contract
Should any provision of the Agreement be in conflict with the terms of the Contract, the Agreement shall be
amended to the approval of the Management Committee so as to eliminate the conflict.

3. JOINT VENTURE GENERAL
3.1 Establishment and Purpose

The Joint Venture established by the Members in terms of the Agreement is an unincorporated association with
the exclusive purposes of securing and executing the Contract for the benefit of the Members.

3.2 Termination
The operation of the Joint Venture and the validity of the Agreement shall terminate if and when it becomes
evident that the Joint Venture will not be awarded the Contract, or, if the Joint Venture secures the Contract,
when all obligations and rights of the Joint Venture and the Members in connection with the Contract and the
Agreement have ceased and/or been satisfactorily discharged.
Unless otherwise decided by the Management Committee, the Agreement shall not terminate if a Member
changes its name, or is taken over by, or merged with, another body.

3.3 Exclusivity
Unless otherwise agreed by the Management Committee, or provided for in the Contract no Member shall 
engage in any activity related to the Contract other than as a Member of the Joint Venture and Members shall
ensure that their subsidiaries and other bodies over which they have control comply with this requirement.

3.4 Participation of Members

3.5 Management

This agreement will terminate when any one of the Members resigns, are liquidated or opts out of this agreement and the 
Joint Venture will be in breach of contract with the Employer and their contract could be cancelled.

Except as may otherwise be stipulated in the Agreement, each Member shall be responsible for all costs incurred by it 
prior to the date of inception of the Agreement.

Subsequent to the date of inception of the Agreement, each Member shall, participate in the operations, risks,
responsibilities and fortunes of the Joint Venture including, inter alia, the provision of funding, sureties, guarantees,
insurances, human and other resources and participation in profits and losses to the extents indicated in the Schedules.
Participation in any aspect not covered in the Schedules shall, if an agreement cannot be reached between the Members,
be to the same extents as indicated by the Members Interests.

The affairs of the Joint Venture shall be directed and controlled by the Management Committee, as set out in Section 4 
hereof.
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3.6 Confidentiality

3.7 Assignment

3.8 Subcontracting Identity document not longer than 3 months

3.9 Variations to Agreement

3.10 Liability

4. MANAGEMENT OF JOINT VENTURE
4.1 General

4.2 Management Committee
4.2.1 Composition

A Member shall be entitled, after giving the other Members not less than three working days written notice of his intention 
to do so, appoint, remove and/or replace, an alternate who shall, at any meeting of the Management Committee from 
which the Representative whom he represents is absent, be vested with all rights and powers and subjected to all the 
obligations of the absent Representative.

Each member shall, not later than three working days after the signing of the Agreement, appoint its Representative and 
notify the other Members of the name and contact details of the Representative. Such Representative shall have the power 
to bind the Member that he represents in all matters relating to the execution of the Contract and the performance of the 
Agreement.

No Member shall be party to the dissemination of publicity relating to the Contract, or the Agreement, without the prior 
written approval of the Management Committee and the Employer.

No Member shall cede, assign, or in any other way make over any of its rights, or obligations, under the Agreement without 
the prior written consent of the Management Committee.

No Member shall subcontract any obligation, work or duty for which it is, itself, responsible in terms of the Agreement 
without the prior written consent of the Management Committee.

No variation, modification, or waiver of any part of the Agreement shall be of any force, or effect, unless unanimously 
agreed by the Members and reduced to writing.

Each Member warrants that it will indemnify the other Members against all legal liabilities arising out of, or in connection 
with the performance of its obligations under the Agreement.

It is acknowledged by the Members that they may be held jointly and severally liable in respect of claims against the Joint 
Venture by the Employer or third parties.

The affairs of the Joint Venture shall be directed, controlled and managed by the Management Committee, which, within 
the terms of the Agreement and the Contract, shall have full authority to bind the Members in all matters relating to the 
affairs of the Joint Venture.

Communication between the Joint Venture and the Employer, or third parties, relating to the Contract shall be conducted 
exclusively by the Management Committee, or by such person as it may delegate to perform this function.
The Management Committee shall have the power to appoint a project manager and/or such other persons as it may see 
fit to appoint for the purpose of executing the Contract and may delegate such of its powers, responsibilities and duties as 
it may consider necessary, or desirable, to persons or bodies appointed or seconded for this purpose.
Such administrative functions as are necessary to ensure the effective operation of the Management Committee shall be 
performed by its chairman.

The Management Committee shall, unless otherwise agreed by all the Members, consist of one Representative of each 
Member and each Member shall be obliged, at all times, to maintain a Representative on the Management Committee.

All matters relating to the Agreement and the Contract shall be treated by the Members as confidential and no such matter 
shall be disclosed to any third party without the prior written approval of the Management Committee.
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4.2.2 Meetings

4.2.3 Decisions

4.2.4 Powers and duties

4.2.4.1
4.2.4.2 Managing the day to day affairs of the Joint Venture.
4.2.4.3

4.2.4.4

4.2.4.5

4.2.4.6

4.2.4.7 Controlling and approving the appointment of all subcontractors.
4.2.4.8

5 RESOURCES OF JOINT VENTURE

Monitoring, directing and co-ordinating the activities of the Members to ensure that the objectives of the Joint Venture are 
achieved and that the obligations and responsibilities of the individual Members are met.
Monitoring and controlling the financial affairs of the Joint Venture and ensuring that proper books of account and financial 
records relating to affairs of the Joint Venture are maintained in an approved form and submitted to the Management 
Committee for approval at regular intervals, which shall not be longer than one month.

Determining the necessity for and the details of any changes in the duties and responsibilities of Members provided that 
any resulting changes in Members’ Interests shall be unanimously approved by the Members.

Determining the terms and conditions of employment of personnel and the emoluments applicable to staff seconded to the 
Joint Venture by the Members.

Procuring, after the completion of the Contract and the release of all bonds, guarantees and sureties given in respect of 
the performances of the Joint Venture and the Members, the preparation and auditing of a final set of accounts, on the 
basis of which the final profits, or losses, attributable to the individual Members shall be determined and any necessary 
adjustments effected.

The resources to be utilised by the Joint Venture in securing and executing the Contract shall, insofar as these are to be 
provided directly by the Members, be as set out in the Schedules and may, from time to time, be amended by decision of 
the Management Committee, provided that the Member’s Interests are not, except with the unanimous approval of the 
Members, affected thereby.

Similarly, specific areas of responsibility of the Members for the performance of work and the provision of facilities shall be 
as set out in the Schedules and may, from time to time, be amended by decision of the Management Committee, provided 
that the Members’ Interest are not, except with the unanimous approval of the Members, affected thereby.

Formulating overall policy in regard to the achievement of the objectives of the Joint Venture.

The chairman of the Management Committee shall be the Representative of the Member which has the largest Member’s 
Interest. If two, or more, Members have the same, largest Member’s Interest, the chairmanship shall rotate between the 
Representatives of such Members at three monthly intervals, the order of rotation to be determined by ballot.

Notwithstanding the foregoing, the chairmanship of the Management Committee may be determined, or changed, at any 
time by unanimous decision of the Management Committee.
No remuneration shall be paid by the Joint Venture to Representatives or their alternates for serving on the Management 

Meetings of the Management Committee shall take place at such times and places as the Management Committee may 
determine, provided that the chairman shall convene a meeting of the Management Committee to be held not later than ten 
working days after he has been requested, in writing, by a Member to do so. Not less than five working days written notice 
of any meeting of the Management Committee shall be given to all Representatives and their alternates.

The Management Committee may permit, or invite, persons other than Representatives or alternates to attend any of its 
meetings, but such persons shall not have voting rights.

Each Representative shall have one vote on the Management Committee and where, in terms of this clause, a casting vote 
is required, this shall be exercised by the chairman.

All decisions of the Management Committee shall, desirably, be unanimous. Accordingly, if unanimity cannot, initially, be 
achieved in regard to a decision, the meeting at which that decision is sought shall be adjourned for a period of 48 hours to 
enable Representatives to consult with their principals. If, on resumption of the adjourned meeting, unanimity can still not 
be achieved, the decision, provided it is not one requiring unanimity of the Members, shall be taken by majority vote and, in 
the event of a tie, the chairman shall exercise a casting vote.

A Member not satisfied with a majority decision of the Management Committee may declare a dispute, to be dealt with in 
terms of Clause 8 hereof, but the majority decision shall, nevertheless, be implemented with immediate effect.

Decisions of the Management Committee, whether taken at a meeting, or otherwise, shall be recorded in written minutes, 
which shall be distributed by the chairman to reach the Representatives not later than five working days after those 
decisions were taken. Such minutes shall be deemed to have been affirmed by the Representatives unless written notice 
of dissent is received by the chairman not later than three working days after receipt of the minutes by the Representative.

The functions, responsibilities and powers of the Management Committee shall include, inter alia, those listed below:
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5.1 Schedule ‘A’ (General)
Schedule ‘A’ shall contain general information relating to the Joint Venture including, inter alia,
the following :
1. The Employer’s name and address.
2. A brief description of the Contract and the Deliverables.

4. The Members’ Interests.
5. A statement indicating whether, or not, Specific Provisions apply to the Agreement.
6. A schedule of insurance policies which must be taken out by the Joint Venture and by the individual Members.

5.2 Schedule ‘B’ (Financial)

5.3 Schedule ‘C’ (Contributions by Members)

1. Staff seconded to the Joint Venture.
2. Work carried out and services provided to, or on behalf of, the Joint Venture.
3. Plant, equipment, facilities etc. made available for use by the Joint Venture.
4. Materials and goods supplied to, or on behalf of, the Joint Venture.
5. Licences, sureties, guarantees and indemnities furnished to, or on behalf of, the Joint
Venture.
6. Joint Venture Disclosure form required for the Contract.

6. BREACH OF AGREEMENT

7. INSOLVENCY OF MEMBER

2. The banking accounts that are to be opened in the name of the Joint Venture and the manner in which these are to be 
operated.

3. The rates of interest that will be applicable to amounts by which Members are in debit, or credit, to the Joint Venture.

4. The names of the auditors and others, if any, who will provide auditing and accounting services to the Joint Venture.

5. The intervals at which interim financial accounts and forecasts will be prepared for approval by the Management 
Committee.
6. Insofar as not covered in Schedule ‘C’, the basis on which contributions of various types by the Members towards the 
work of the Joint Venture in securing, executing, managing and satisfactorily completing the Contract, will be valued.

7. The basis on which profits and/or surplus cash will, if available from time to time, be distributed to Members.
8. The basis upon which losses, if any, are to be apportioned to Members.

Schedule ‘C’ shall set out the contributions of various types, other than cash, that will be made by the individual Members 
towards the work and obligations of the Joint Venture and shall, as far as possible, indicate the monetary values to be 
placed on such contributions, which may include, inter alia, the following :

If a Member breaches any material provision of the Agreement, or delays or fails to fulfil its obligations in whole, or in part, 
and does not remedy the situation within fourteen calendar days of receipt of notice from the Management Committee, or 
another Member, to do so, the other Members shall have the right, without prejudice to any other rights arising from the 
default, to summarily terminate the Agreement and re-assign the defaulting Member’s rights and obligations in the Joint 
Venture as they see fit and withhold any moneys due to the defaulting member by the Joint Venture.

Each Member shall indemnify the other Members against all losses, costs and claims which may arise against them in the 
event of the Agreement being terminated as a result of breach of the Agreement by the said Member.

Should a Member be placed in liquidation, or under judicial management, whether provisionally or finally, or propose any 
compromise with its creditors, the other Members shall be entitled to proceed in terms of Clause 6, as if the Member had 
breached the Agreement.

1. The working capital required by the Joint Venture and the extent to which and manner whereby this will be provided 
and/or guaranteed by the individual Members from time to time.

3. The name, physical address, communications addresses and domicilium citandi et executandi of each Member and of 
the Joint Venture.

7. A Schedule of sureties, indemnities and guarantees that must be furnished by the Joint Venture and by the individual 
Members.
8. Details of the persons, who, in the event of failure by the Members to reach agreement on the appointments of mediator 
and arbitrator, will nominate appointees to these positions in terms of Clauses 8.2 and 8.3.

Schedule ‘B’ shall contain information regarding the financial affairs of the Joint Venture including, inter alia, the following :
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8. DISPUTES

8.1 Settlement

8.2 Mediation

8.3 Arbitration

9. DOMICILIUM

by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

For and on behalf of___________________________________________________________________[Company]

As witnesses 1. ___________________________                  As witnesses 2. ___________________________

Member No. 2

Thus done and signed at ______________________________ this _____ day of ____________________20___

For and on behalf of___________________________________________________________________[Company]

The Member requiring referral to arbitration shall notify the other Members, in writing, thereof, not later than thirty calendar 
days after the mediator has expressed his opinion, failing which the mediator’s opinion shall be deemed to have been 
accepted by all Members and shall be put into effect.

Arbitration shall be conducted in accordance with the provisions of the Arbitration Act No. 42 of 1965, as amended, and in 
accordance with such procedure as may be agreed by the Members or, failing such agreement, in accordance with the 
rules for the Conduct of Arbitrations published by the Association of Arbitrators and current at the date that the arbitrator is 
appointed.

The decisions of the arbitrator shall be final and binding on the Members, shall be carried into immediate effect and, if 
necessary, be made an order of any court of competent jurisdiction.

Thus done and signed at ______________________________ this _____ day of ____________________20___

If agreement cannot be reached, an aggrieved Member shall, if he intends to proceed further in terms of Clause 8.2 hereof, 
advise all other Members in writing that negotiations have failed and that he intends to refer the matter to mediation in 
terms of Clause 8.2.

Not earlier than ten working days after having advised the other Members, in terms of Clause 8.1, that negotiations in 
regard to a dispute have failed, an aggrieved Member may require that the dispute be referred, without legal 
representation, to mediation by a single mediator.

The mediator shall be selected by agreement between the Members, or, failing such agreement, by the person named for 
this purpose in Schedule ‘A’. The costs of the mediation shall be borne equally by all Members.

The mediator shall convene a hearing of the Members and may hold separate discussions with any Member and shall 
assist the Members in reaching a mutually acceptable settlement of their differences through means of reconciliation, 
interpretation, clarification, suggestion and advice. The Members shall record such agreement in writing and thereafter 
they shall be bound by such agreement.

The Members choose domicilium citandi et executandi for all purposes of and in connection with the Agreement as stated 
in Schedule ‘A’. A Member shall be entitled to change his domicilium from time to time, but such change shall be effective 
only on receipt of written notice of the change by all other Members.

Member No. 1

The Members shall negotiate in good faith and make every effort to settle any dispute, or claim, that may arise out of, or 
relate to, the Agreement.

The mediator is authorised to end the mediation process whenever in his opinion further efforts at mediation would not 
contribute to a resolution of the dispute between the Members.

Where a dispute or claim is not resolved by mediation, it shall be referred to arbitration by a single arbitrator to be selected 
by agreement between the Members or, failing agreement, to be nominated by the person named for this purpose in 
Schedule ‘A’.
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by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

[Allow for additional parties as necessary].

Thus done and signed at ______________________________ this _____ day of ____________________20___

For and on behalf of___________________________________________________________________[Company]

As witnesses 1. ___________________________                  As witnesses 2. ___________________________

As witnesses 1. ___________________________                  As witnesses 2. ___________________________

Member No. 3
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DEFINITIONS

Contractor:

Employer:

Agreement:

Works (description):

Site:

AGREEMENT

Thus done and signed at  on 

Name of signatory Capacity of signatory

As witness  

[Date]

For and on behalf of the contractor 
who by signature hereof warrants 
authorisation hereto

Annexure 2

The Contractor waives, in favour of the Employer, any lien or right of retention that is or may be held in respect
of the Works to be executed on the Site

WAIVER OF CONTRACTOR'S LIEN

NORTHDALE HOSPITAL: RENOVATIONS TO THE EXISTING 5 - STOREY NURSES 
ACCOMMODATION

ERF 1389 PIETERMARITZBURG AT 250 CHATO MATALA ROAD

 

Head: Health (KZN Department of Health: Province of KwaZulu-Natal)

JBCC MAY 2018 EDITION 6.2
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