
KZN Department of Health

Tender Document 

Version 4 - February 2023

 
Employer:

Head: Department of Health

KZN Department of Health

Private Bag X 9051
Pietermaritzburg

3200

Tel Number:     033 - 940 2400

Tender Number:    ZNB 9014/2023-H Document Date: 45049
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 1. PART T1:    TENDER  PROCEDURES

T1.1 

T1.2

T1.3

 2. PART T2:    RETURNABLE DOCUMENTS

T2.1

T2.2

T2.3

T2.4

T2.5
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T2.10

T2.11

T2.12

T2.17

T2.18 Compulsory Enterprise Questionnaire (T2.18)

T2.19

T2.20

T2.21 Form of Offer and Acceptance (Bound into Section 1 of 2) (T2.21)

T2.22

T2.25

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps

Proof of Good Standing with the Compensation Commissioner (Attach) 

(T2.20)

Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier 

Status via e-Filing (T2.19)

Site Inspection Certificate as proof for attendance of compulsory  briefing 

meeting (T2.10)

Authority for Consortia or Joint Venture’s to Sign Tender (T2.3)

Tender Data

Authority to Sign Tender (T2.2)

Bidder's Disclosure - SBD 4 (T2.11)

THE TENDER

Annexure C - Standard Conditions of Tender

List of Returnable Documents

Tender Notice and Invitation to Tender

Preference Points Claim - SBD 6.1 (T2.9)

Record of Addenda to Tender Documents (T2.12)

Special Resolution of Consortia or Joint Venture’s (If applicable) (T2.4)

Joint Venture Involvement Declaration (If applicable) (T2.5)

Contractor's Safety, Health and Environmental Declaration. (T2.17)

Complete Priced Bill of Quantities

The National Industrial Participation Programme (T2.25)
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Tenderers are to ensure that all returnable documents as stated in T2.1, items 1 to 5, are submitted to 

avoid disqualification. Furthermore, tenderers are to ensure that all documents stated in T2.1, item 6, 

are submitted in order to be evaluated for functionality as per the requirements of T2.36.

All amendments issued for this tender must be downloaded from the website stated in the tender 

advertisment.

"Quality" shall mean totality of features and characteristics of a product or service that bears on the ability of 

the product or service to satisfy stated or implied needs.

No alternativeTenders will be accepted.

The Total (Including Value Added Tax) on the Final Summary of the Bill of Quantities must be carried

to the "Offer" part only of the Form of Offer and Acceptance - T2.21

"Enterprise" shall mean the legal Tenderding Entity or Tenderder who, on acceptance of the Offer,

would become the contractor"

IMPORTANT NOTICE TO TENDERERS

Annexure 4

Any reference to words Tender or Tenderder herein and/or in any other documentation shall be construed to 

have the same meaning as the words Tender or Tenderer. These forms are for internal and external use for 

the KZN Department of Health, Provincial Administration of KwaZulu-Natal.

Annexure 1

Annexure 2

 

 

Annexure 3
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The Tender

 

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps
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PART T1. - TENDER PROCEDURES

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps
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T1.1 -  TENDER NOTICE AND INVITATION TO TENDER

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps
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84 Days

X

1

2

3

3ME

X

X

X

X

X

X

  

X

X

T1.1 TENDER NOTICE AND INVITATION TO TENDER

THE KZN DEPARTMENT OF HEALTH INVITES TENDERS FOR THE PROVISION OF:

Tender no:

Advertisement date:

Project title:

0

Church of Scotland Hospital - Installation of hot water storage tanks and 

heat pumps

03 May 202324 March 2023

Project Code:ZNB 9014/2023-H

Closing date:

Validity period:Closing time:

or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction 

Industry Development Regulations.

11:00

Tax Compliance Status (TCS) PIN number and Tenderder's or entity tax reference number.

Proof of UIF Registration  - Not Applicable (T2.24)

Compulsory Enterprise Questionnaire (T2.18)

X

It is estimated that tenderers must have a CIDB contractor grading designation of 3ME or higher. No alternative Class of

work, as refered to in Clause 25(3)(a)(i) of the CIDB Regulations, as amended, is anticipated for this project.

the combined contractor grading designation calculated in accordance with the Construction Industry

Development Regulations is equal to or higher than a contractor grading designation determined in

accordance with the sum tendered for a :

All Tenderer's should have a CIDB Class of Construction Contractor Grading Designation as indicated above. No

Tenderer with a PE status will be considered as the Department does not have an Official Mentorship Programme

in place to assist a Potentially Emerging Enterprise.

Joint ventures are eligible to submit tenders provided that:

Complete priced Bill of Quantities to be submitted.

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN YOUR TENDER 

BEING DISQUALIFIED)

Name of Tenderer:

Tenderers must meet the minimum qualifying score for functionality criteria first before they can be 

considered for price and preference.

Invitation to Tender - SBD 1

X

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of

submissions, in a contractor grading designation equal to or higher than a contractor grading designation

determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B) or

25(7A) of the Construction Industry Development Regulations for a :

the lead  partner has a contractor grading  designation in the 3ME or higher, class of construction work; or

Contractor's Safety, Health and Environmental Declaration.

Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)(b) of the Compensation

for Occupation Injuries and Disease Act, 1993, a Tenderder may not be awarded a contract if he/she is not

registered and in good standing with the Compensation Commissioner.

Tender document must be properly received on or before the tender closing date and time specified on the

invitation, fully completed and signed in ink (All as per Standard Conditions of Tender).

Submission of Compulsory Returnable Schedules documents as per List of returnable documents.

3ME or higher, class of construction work, are eligible to have their Tenders evaluated.

every member of the joint venture is registered with the CIDB; 

Only Tenderder’s who are responsive to the following responsiveness criteria are eligible to submit Tenders:

X
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Postal Address:

Street Address:

Telephone Number CODE _______________ NUMBER ______________________________________________________________

Cellphone Number:

E-mail Address:

VAT Registration Number:

YES               or NO

YES               or NO

X   

65 Points

80 points

(a) 20 Points

20 Points

Price:

Preference point scoring system will be based on the following points:

Preference points system:

Preferences are offered to Tenderder's who have attained the following in accordance with the 

table below: 

1.       Specific goals (according to the PPPFA):

In terms of Race, full, partial or combination of points may be allocated to 

companies who are at least 51% Owned by Black People

Total must equal 10 or 20 points

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS / SERVICES / 

WORKS OFFERED? [If yes, enclose proof]

  80/20 Preference point scoring system   90/10 Preference point scoring system

NOTE Refer to T2.36 - Functionality Criteria

Functionality requirement:

THE TENDER SHALL BE EVALUATED IN THREE (3) STAGES. THE STAGES ARE AS FOLLOWS:

STAGE 1 - Administrative compliance: All mandatory returnable documents have been submitted and are compliant; the 

tender documentation has been fully completed and signed. This must include mandatory requirements as indicated below 

(T2.1), if applicable. The bidder who did not submit administrative and mandatory requirements will be treated as non-

responsive and will not progress to the next evaluation stage 

STAGE 2 - Evaluation of functionality criteria: As stated in T2.36 (if applicable). Tenderers are required to submit the 

stated documents and achieve the minimum stated score to proceed to the next Stage of evaluation. The bidder who did 

not submit administrative and mandatory requirements will be treated as non-responsive and will not progress to the next 

evaluation stage 

STAGE 3 - Evaluation of price and preference points

Notes

List of returnable documents include the following:

- Documents required for the evaluation of functionality

This tender will be evaluated according to the preferential procurement model in the Preferential Procurement Policy

Framework Act, 2000: Preferential Procurement Regulations, 2022: 

- Documents required for the evaluation of mandatory technical criteria (if applicable)

- Returnable schedules required for tender evaluation purposes

T2.1: Returnable Documentation

TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING (T2.19)
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1

2

3

4

5

6

7

8

on:

Church of Scotland Hospital - Boardroom, Nr.76, Main Dundee Road,Tugela Ferry

A non-refundable tender deposit of R330 is payable as per the tender advertisement , on collection of the Tender

documents.

COMPULSORY CLARIFICATION MEETING

THE PHYSICAL ADDRESS FOR COLLECTION OF TENDER DOCUMENTS:

Notes:

The Tender box is generally open during official working hours.

Tender documents may be collected during working hours at the following address :

Open only the financial proposals of tenderers who, in the Functionality evaluation score, have more than the 

minimum number of points for Functionality stated in the tender data, and announce the score obtained for the non-

financial proposals and the total price and any preferences claimed. Return unopened financial proposals to 

tenderers whose non-financial proposals failed to achieve the minimum number of points for Functionality.

Evaluate that non-financial proposals offered by tenderers, then advise tenderers who remain in contention for the 

award of the contract of the time and place when the financial proposals are to be opened.

A Compulsory clarification Meeting with representatives of the Employer will take place as follows:

THIS TENDER IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT FOR 

CONSTRUCTION WORKS (GCC2010) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF 

CONTRACT

Department of Health Central Supply Chain 310 Jabu Ndlovu Street, Pietermaritzburg,3200

Where stated in the tender data that a two-envelope system has been followed, open only the non-financial 

proposal of valid tenders in the presence of tenderer's agents, who choose to attend, at the time and place stated 

in the tender data and announce the name of each tenderer whose technical proposal is opened.

Tenderders should ensure that Tenders are delivered timeously to the correct address. If the Tender is late, it will

not be accepted for consideration.

All Tenders must be submitted on the official forms – (Not to be re-typed)

The successful Tenderder will be required to sign a contract.

12 April 2023

It is vital that a technically qualified and knowledgeable member from the tenderer's firm attends the compulsory 

site clarification meeting. 
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3200

E-mail:

Telephone no:

mandla.maqalekane@kznhealth.gov.za

Cell no:

310 Jabu Ndlovu Street

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data

document. 

Tender Advisory Services

M.V.  Maqalekane (033) 940 2529

Pietermaritzburg

Supply Chain Management, Head Office

TENDER DOCUMENTS MAY BE:

DEPOSITED IN THE TENDER BOX AT:

Telegraphic, telephonic, telex, facsimile, electronic, posted and / or late tenders will not be accepted.

All tenders must be submitted on the official forms – (not to be re-typed)

DOH Project Manager:

DEPOSIT / RETURN OF TENDER DOCUMENTS: 

Not Applicable

QUERIES REGARDING THE TENDERING PROCEDURE OR TECHNICAL INFORMATION MAY BE 

DIRECTED TO:
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T1.2 - TENDER DATA

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps
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84 Days

Clause 

number:

C.1.1

C.1.2

T1.1 -

T1.2 -

T1.3 -

T2.1 -

T2.2 -

C1.1 -

C1.2 -

C1.3 -

C2.1 -

C2.2 -

C3.1 -

C3.2 -

C3.3 -

C3.4 -

C3.5 -

T1.2  TENDER DATA
Project title: Church of Scotland Hospital - Installation of hot water storage tanks and heat 

pumps

0Project Code:

Part C1: Agreements and Contract Data 

Validity period: 

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically

to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency

between it and the Standard Conditions of Tender.

Part T2:  Returnable documents

CONTRACT

11:00

TENDER

The conditions of Tender are the Standard Conditions of Tender as contained in Annexure C of the CIDB

Standard for Uniformity in Engineering and Construction Works Contracts as per Board Notice 423 of 2019 in 

Government Gazette 42622 of 8 August 2019 as amended from time to time (see www.cidb.org.za). Refer to

Conditions of Tender as contained within this document.

Closing time:

The list of Returnable Documents identifies which of the documents a Tenderder must complete when submitting

a Tender. The Tenderder must submit his Tender by completing the Returnable Documents including the priced

Final Summary of the Bills of Quantities, signing the “Offer” section in the “Form of Offer and Acceptance” and

delivering the whole of the procurement document back to the Department bound up as it was when it was

received.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard 

Conditions of Tender.

The single volume procurement document issued by the Employer comprises the following:

This procurement document has been formatted and compiled under the headings for a single volume approach 

as contained in table 5 of the CIDB’s “Standard for Uniformity in Engineering and Construction Works Contracts.”

For this contract the single volume approach is adopted.

Tender Notice and Invitation to Tender

Part T1:  Tendering procedures

ZNB 9014/2023-H Closing date:Tender no: 03 May 2023

HIV/STI Compliance report

Project Specific Construction Safety, Health and Environmental Specification

Supplementary Preambles

Tender Data

Annexure C - Standard Conditions of Tender

List of returnable documents

Returnable schedules (See different forms listed in T2.1 - Returnable Schedule )

Form of Offer and Acceptance

Contract Data 

Form of Guarantee

Pricing Instructions

Bills of Quantities 

Scope of Works

Specification for HIV/AIDS awareness

Part C3: Scope of works

Part C2: Pricing data
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C4.1 -

C4.2 -

C5.1 -

C5.2 -

C5.3 -

C5.4 -

C5.5 -

C5.6 -

C5.7 -

C5.8 -

C5.9 -

C5.10

C5.11

C5.12

C5.13

3ME

1

2

3

3ME

the combined contractor grading designation calculated in accordance with the Construction Industry 

Development Regulations is equal to or higher than a contractor grading designation determined in 

accordance with the sum tendered for a :

or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction 

Industry Development Regulations.

or higher class of construction work, are eligible to have their tenders evaluated.

the lead  partner has a contractor grading  designation in the 3ME or higher, class of construction work; 

or

not lower than one level below the required the required grading designation in the class of works 

construction works under considerations and possess the required recognition status

C.2.1

Joint ventures are eligible to submit tenders provided that:

Part C4: Site information

Name:  

The Employer’s agent (Engineer/Principal Agent) is:

Part 5: List of Drawings/Annexure's

KZN Department of Health - Infrastructure Development

Project Leader

Site Information

Builders Lien Agreement

Address:

For eligibility refer to T1.1 Tender Notice and Invitation to Tender

Tenderers must meet the minimum qualifying score for functionality criteria first before they can be 

considered for price and preference.

See end of T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER for 

combinations of JV's arrangements.

This is not an EPWP project

PP2B-Open Procedure

C.1.4

C.1.6

Tel: 

Only  those tenderers who are registered with  the CIDB, or are capable of being so prior to the evaluation of 

submissions, in a  contractor grading  designation  equal  to or higher than  a contractor grading  designation 

determined  in accordance  with the sum tendered, or a value determined in accordance with  Regulation 25(1B) 

or 25(7A) of the Construction Industry Development Regulations for a :

Attendance Register - Infrastructure and Other projects

EPWP Data Collection tool for Phase 3 system

Responsible person:  M.V. Maqalekane

339402529

mandla.maqalekane@kznhealth.gov.zaE-mail:  

every member of the joint venture is registered with the CIDB; 

Health and Safety Bill of Quantities

Builders Lien Agreement

List of Drawings

Standard Preambles for all Trades (Rev 3) - DOH 2009

General Electrical Specifications

Lightning Protection Specifications

Map of Tender submission location

Joint Venture Agreement

Health and Safety Specification

PP2-Competitive Selection Procedure Design by Employer

Capacity:

Private Bag X 9051 , Pietermaritzburg ,  Pietermaritzburg ,  3200

Geotechnical Investigation Report (If applicable)

EPWP Employment Contract
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C.2.7

Yes   No X

C.2.13.2

C.2.13.4

C.2.13.5

C.2.15

C.2.16

C.2.19

C.2.22

C.3.8

For particulars regarding a pre-tender site inspection meeting (clarification meeting), see T1.1  Tender Notice 

and Invitation to Tender.

Tenderers are to ensure that their company details appear on the entire relevant Tender documentation and must 

be legible.

Alternative tender offer permitted:          

The Employer’s address for delivery of tender offers and identification details to be shown on each tender offer

package are as per T1.1  Tender Notice and Invitation to Tender.

The closing time for submission of tender offers is as per T1.1 Tender Notice and Invitation to Tender.

Tenderers do not have to return all retained tender documents within 28 days after expiry of the Tender validity

period.

The location for opening of the tender offers, immediately after the closing time thereof shall be at:

C.2.12

C.3.4

The second sentence shall read as follows "The Employer will hold all authorised signatories jointly and severally

liable on behalf of the tenderer". Tenderders proposing to contract as a Joint Venture shall submit a valid Joint

Venture Agreement before the Joint Venture's offer could be accepted. Individuals, Partnerships and Companies

proposing to contract as a party to a Joint Venture shall be jointly and severally liable on behalf of the Joint

Venture.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative offer to

cover the Employer’s costs of confirming the acceptability of the detailed design before it is constructed.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified or

proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to evaluate the

efficacy of the alternative and its principal elements, to take a view on the degree to which the alternative

complies with the Employer’s standards and requirements and to evaluate the acceptability of the pricing

proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect all design

assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal. 

KZN Department of Health, 310 Jabu Ndlovu Street, Pietermaritzburg, 3200 at the time indicated on T1.1 

Notice and Invitation to Bid

The tenderer is to submit the Priced Bills of Quantities with the Returnable's at the closing of the tender.

The tender offer validity period is as per T1.1  Tender Notice and Invitation to Tender.

Tenderers are to refer to List of Returnable Schedules and Scope of Works to establish what is required to be 

submitted with this tender.

a)  detrimentally affect the scope, quality, or performance of the Works, services or supply identified

     in the Scope of Work or

b)  significantly change the Employers or the Tenderers risks and responsibilities under the contract,

     or

c)  affect the competitive position of other Tenderers presenting responsive tenders, if it were to be 

     rectified.

A responsive tender is one that conforms to all the terms, conditions and specifications of the tender documents

without material deviation or qualification. A material deviation or qualification is one which, in the Employer's

opinion, would:

The employer must determine, on opening and before detailed valuation, whether each Tender offer properly

received:

a)  complies with the requirements of the Conditions of Tender.

b)  has been properly and fully completed and signed, and

c)  is responsive to the other requirements of the Tender documents.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation of

the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and liability

that the alternative offer complies in all respects with the Employer’s standards and requirements. 

If a tenderer wishes to submit an own alternative tender offer, the only criteria permitted for such alternative

tender offer is that it demonstrably satisfies the Employer’s standards and requirements. A tenderer may submit

alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of the tender

documents, is also submitted. Provided that the tenderer’s main tender offer is according to specification and

would under normal circumstances be recommended for acceptance, his alternative tender offer may also be

considered for the purpose of the award of the contract. 

Access shall be provided for inspections, tests and analysis as may be required by the Employer.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or

withdrawal of the non-conforming deviation or reservation.
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(a)

(b)

(c)

(d)

(e)

i)

ii)

(f)

i)

(g)

(h)

(i)

(j)

(k)

(l)

(m)

(n)

(o)

C.3.15

the Tenderer signed the Form of Offer that is part of the Form of Offer and Acceptance.

the Tenderer submitted proof of Preference, if applicable.

the Tenderer submitted the fully completed Bill of Quantities including Final Summary at tender closing.

the Tenderer submitted Financial Standing & other resources of Business Declaration.

the Tenderer is registered with the Construction Industry Development Board in an appropriate 

contractor grading designation as is required for this tender and the Tenderder has submitted a CIDB 

certificate of registration which clearly indicates the status "Active"

Tenderers must be registered on Government's Central Supplier Database (CSD) and include their 

master registration number (MAAA number) on the cover page of the tender document in order to enable 

the institution to verify the tenderers tax status on the CSD 

Tender offers will only be accepted if:

the Tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the 

Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited 

from doing business with the public sector; and

the Tenderer has incorporated all issued addenda (if applicable) into their submitted tender document 

and/or has complied with any instructions given through issued addenda.

C.3.13

Providing the form of offer and acceptance does not contain any qualifying statements, it will constitute the 

formation of a contract between the employer and the successful Tenderder as described in the form of offer and 

acceptance.

the Tenderer submitted deliverables required to assess any stated mandatory criteria.

the Tenderer submitted Site Inspection Certificate from the Compulsory Briefing Meeting.

the Tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of

interest which may impact on the Tenderder's ability to perform to the contract in the best interests of the

employer or potentially compromise the Tender process.

the Tenderer submitted a completed Bidder's Disclosure (SBD4).

 the Tenderer has not:

the Workmen's Compensation Fund 

abused the Employer’s Supply Chain Management System; or

failed to perform on any previous contract and received a written warning/notice or has been 

terminated on any contract, in the past 5 years with the KZN Department of Health

the Tenderer is registered with:

Tenderders are informed that any formal dispute shall be resolved by being referred to Arbitration only. 

the Tenderer submitted Authority to Sign the tender.
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T1.3 - Annexure C - Standard Conditions of Tender

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps
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C.1 

C.1.1 Actions

C.1.1.1 

C.1.1.2

Note: 1)

2)

C.1.1.3

C.1.2 

C.1.3.1 

C.1.3.2 

C.1.3.3 

a)   

i)

ii)

iii)

c)

d)

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their 

dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously

and with integrity, and behave equitably, honestly and transparently and comply with all legal obligations and

not engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process shall avoid

conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of interest,

indicating the nature of such conflict. Tenderer's shall declare any potential conflict of interest in their tender

submissions. Employees, agents and advisors of the employer shall declare any conflict of interest to whoever 

is responsible for overseeing the procurement process or as soon as they become aware of such conflict, and

abstain from any decisions where such conflict exists or recuse themselves from the procurement process, as

appropriate.

General

The tender data and additional requirements contained in the tender schedules that are included in

the returnable documents are deemed to be part of these conditions of tender.

The employer shall not seek and the tenderer shall not submit a tender without having a firm intention and the 

capacity to proceed with the contract.

conflict of interest means any situation in which:

comparative offer means the price after the factors of a non-firm price and all

unconditional discounts it can be utilised to have been taken into consideration;

corrupt practice means the offering, giving, receiving or soliciting of anything of value

to influence the action of the employer or his staff or agents in the tender process; 

fraudulent practice means the misrepresentation of the facts in order to influence the

tender process or the award of a contract arising from a tender offer to the detriment of

the employer, including collusive practices intended to establish prices at artificial

levels.

Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

Interpretation

These conditions of tender, the tender data and tender schedules which are required for tender

evaluation purposes, shall  form part of any contract arising from the invitation to tender.

For the purposes of these conditions of tender, the following definitions apply:

someone in a position of trust has competing professional or personal interests

which make it difficult to fulfil his or her duties impartially;

an individual or tenderer is in a position to exploit a professional or official

capacity in some way for their personal or corporate benefit; or

incompatibility or contradictory interests exist between an employee and the

tenderer who employs that employee.

A conflict of interest may arise due to a conflict of roles which might provide an incentive 

for improper acts in some circumstances. A conflict of interest can create an appearance 

of impropriety that can undermine confidence in the ability of that person to act properly in 

his or her position even if no improper acts result.

Conflicts of interest in respect of those engaged in the procurement process include direct, 

indirect or family interests in the tender or outcome of the procurement process and any 

personal bias, inclination, obligation, allegiance or loyalty which would in any way affect 

any decisions taken.

 T1.3 - Annexure C - Standard Conditions of Tender
Note: Where this document refers to Bid or Bidder it shall be read as tender or tenderer
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C.1.4 

C.1.5 

C.1.5.1

a)   

b)

c)

d)

C.1.5.2

C.1.5.3

C.1.6

C.1.6.1

C.1.6.2

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of 

C.3.11 and C.3.13 after tenderers have been requested to submit 

their best and final offer.

C.1.6.2.2 All responsive tenderers, or at least a minimum of not less than three

responsive tenderers that are highest ranked in terms of the

evaluation criteria stated in the tender data, shall be invited to enter

into competitive negotiations based on the principle of equal

treatment, keeping confidential the proposed solutions and

associated information. Notwithstanding the provisions of C.2.17, the

employer may request that tenders be clarified, specified and fine-

tuned in order to improve a tenderer's competitive position provided

that such clarification, specification, fine-tuning or additional

information does not alter any fundamental aspects of the offers or

impose substantial new requirements which restrict or distort

competition or have a discriminatory effect.

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be

invited by the employer to revise their tender offer based on the same

evaluation criteria, with or without adjusted weightings. Tenderers

shall be advised when they are to submit their best and final offer.

Where the tender data requires that the competitive negotiation

procedure is to be followed, tenderers shall submit tender offers in

response to the proposed contract in the first round of submissions.

Notwithstanding the requirements of F.3.4, the employer shall

announce only the names of the tenderers who make a submission.

The requirements of F.3.8 relating to the material deviations or

qualifications which affect the competitive position of tenderers shall

not apply.

Procurement procedures

General

Cancellation and Re-Invitation of Tenders

An employer may, prior to the award of the tender, cancel a tender if-

due to changed circumstances, there is no longer a need for the engineering  and 

construction works specified in the inviteation; 

funds are no longer available to cover the total envisaged expenditure; or

no acceptable tenders are received.

there is a material irregularity in the tender process.

The decision to cancel a tender invitation must be published in the same manner in which the

original tender invitation was advertised.

An Employer may only with the prior approval of the relevant treasury cancel a tender invitation for 

the second time.

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the

tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of

tender evaluation points, as relevant, based on the tender submissions that are received at the

closing time for tenders.

Competitive negotiation procedure

Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and

in a form that can be read, copied and recorded. Communication shall be in the English language. The

employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The name

and contact details of the employer’s agent are stated in the tender data.

C.1.6.2.1
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C.1.6.3

C.2 

C.2.1 

C.2.1.1

C.2.1.2

C.2.2 

C.2.2.1

C.2.2.2

C.2.3 

C.2.4 

C.2.5 

C.2.6 

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,

conditions of contract and other publications, which are not attached but which are incorporated into the

tender documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary

apply for an extension to the closing time stated in the tender data, in order to take the addenda into account.

Eligibility

Notify the employer of any proposed material change in the capabilities or formation of the tendering

entity (or both) or any other criteria which formed part of the qualifying requirements used by the

employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the

employer's written approval to do so prior to the closing time for tenders.

Check documents

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the

tenderer, or any of his principals, is not under any restriction to do business with employer.

 C.1.6.3.2.1       Tenderers shall submit in the first stage only technical

proposals. The employer shall invite all responsive

tenderes to submit tender offers in the second stage,

following the issuing of procurement documents.

F.1.6.3.2 Option 2

C.1.6.3.2.2 The employer shall evaluate tenders received during the

second stage in terms of the method of evaluation stated

in the tender data, and award the contract in terms of

these conditions of tender.

Proposal procedure using the two stage-system

C.1.6.3.1

Tenderer’s obligations

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or

omission.

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by

the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

Option 1

Tenderers shall in the first stage submit technical proposals and, if

required, cost parameters around which a contract may be

negotiated. The employer shall evaluate each responsive submission

in terms of the method of evaluation stated in the tender data, and in

the second stage negotiate a contract with the tenderer scoring the

highest number of evaluation points and award the contract in terms

of these conditions of tender.

Cost of tendering

Confidentiality and copyright of documents

Accept that, unless otherwise stated in the tender data, the employer will not compensate the 

tenderer for any costs incurred in the preparation and submission of a tender offer, including the 

costs of any testing necessary to demonstrate that aspects of the offer complies with requirements.

The cost of the tender documents charged by the employer shall be limited to the actual cost 

incurred by the employer for printing the documents. Employers must attempt to make available the 

tender documents on its website so as not to incur any costs pertaining to the printing of the tender 

documents.
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C.2.7 

C.2.8 

C.2.9 

C.2.10 

C.2.10.1 

C.2.10.2 

C.2.10.3

C.2.10.4 

C.2.11 

C.2.12 

C.2.12.1 

C.2.12.2 

C.2.12.3

C.2.13 

C.2.13.1 

C.2.13.2 

C.2.13.3 

C.2.13.4 

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of

the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender 

data.

Insurance

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working

days before the closing time stated in the tender data.

Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment

except as provided for in the conditions of contract identified in the contract data.

Seek clarification

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover

required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek

qualified advice regarding insurance.

Pricing the tender offer

Show VAT payable by the employer separately as an addition to the tendered total of the prices.

Submit one tender offer only, either as single tendering entity or as a member in a joint venture to

provide the whole of the works, services or supply identified in the contract data and described in

the scope of works, unless stated otherwise in the tender data.

Return all returnable documents to the employer after completing them in their entirety, either

electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

Submit the parts of the tender offer communicated on paper as an original plus the number of

copies stated in the tender data, with an English translation of any documentation in a language

other than English, and the parts communicated electronically in the same format as they were

issued by the employer.

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except

Value Added Tax (VAT)), and other levies payable by the successful tenderer, such duties, taxes

and levies being those applicable 14 days before the closing time stated in the tender data.

Accept that an alternative tender offer must be based only on the criteria stated in the tender data

or criteria otherwise acceptable to the employer.

Submitting a tender offer

Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender

offer, strictly in accordance with all the requirements of the tender documents, is also submitted as

well as a schedule that compares the requirements of the tender documents with the alternative

requirements that are proposed.

Alternative tender offers

Sign the original and all copies of the tender offer where required in terms of the tender data. The

employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for

tenderers proposing to contract as joint ventures shall state which of the signatories is the lead

partner whom the employer shall hold liable for the purpose of the tender offer.

State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of

contract identified in the contract data may provide for part payment in other currencies.

Do not make any alterations or additions to the tender documents, except to comply with instructions issued

by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall

initial all such alterations. 

Alterations to documents

An alternative tender offer must only be considered if the main tender offer is the winning tender.
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C.2.13.5 

C.2.13.6 

C.2.13.7 

C.2.13.8

C.2.13.9

C.2.14 

C.2.15 

C.2.15.1 

C.2.15.2 

C.2.16 

C.2.16.1

C.2.16.2

C.2.16.3

C.2.16.4

C.2.17 

Note:

Seal the original tender offer and copy packages together in an outer package that states on the

outside only the employer's address and identification details as stated in the tender data.

Accept that the employer will not assume any responsibility for the misplacement or premature

opening of the tender offer if the outer package is not sealed and marked as stated.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless

stated otherwise in the tender data.

Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the

form required, may be regarded by the employer as non-responsive.

Closing time

Seal the original and each copy of the tender offer as separate packages marking the packages as

"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and

identification details stated in the tender data, as well as the tenderer's name and contact address.

Where a two-envelope system is required in terms of the tender data, place and seal the returnable

documents listed in the tender data in an envelope marked “financial proposal” and place the

remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall

state on the outside the employer’s address and identification details stated in the tender data, as

well as the tenderer's name and contact address.

Ensure that the employer receives the tender offer at the address specified in the tender data not

later than the closing time stated in the tender data. Accept that proof of posting shall not be

accepted as proof of delivery.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the

requirements of these conditions of tender apply equally to the extended deadline.

Tender offer validity

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period

stated in the tender data after the closing time stated in the tender data.

If requested by the employer, consider extending the validity period stated in the tender data for an

agreed additional period with or without any conditions attached to such extension.

Accept that a tender submission that has been submitted to the employer may only be withdrawn or

substitutes by giving the employer's agent written notice before the closing time for tenders that a

tender is to be withdrawn or substituted. If the validity period lapses before the employer evaluating

the tender offer(s), the contractor reserves the right to review the price based on Consumer Price

Index (CPI)

Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer

following a competitive selection process, should the Employer elect to do so.

Provide clarification of a tender offer in response to a request to do so from the employer during the

evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of

arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive

position of tenderers or substance of the tender offer is sought, offered, or permitted.

Where a tender submission is to be substituted, a tenderer must submit a substitute tender in

accordance with the requirements of C.2.13 with the packages clearly marked as "SUBSTITUTE".

Clarification of tender offer after submission
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C.2.18 

C.2.18.1 

C.2.18.2 

C.2.19 

C.2.20 

C.2.21 

C.2.22 

C.2.23 

C.3 

C.3.1 

C.3.1.1

C.3.1.2

a)

b)

c)

C.3.2 

C.3.3 

Provide access during working hours to premises for inspections, tests and analysis as provided for in the

tender data.

Provide, on request by the employer, any other material that has a bearing on the tender offer, the

tenderer’s commercial position (including notarized joint venture agreements), preferencing

arrangements, or samples of materials, considered necessary by the employer for the purpose of a

full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason

as to why it cannot be provided, by the time for submission stated in the employers request, the

employer may regard the tender offer as non-responsive.

Dispose of samples of materials provided for evaluation by the employer, where required.

Respond to request from the tenderer

Check the final draft of the contract provided by the employer within the time available for the employer to

issue the contract.

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,

guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in

the contract data.

Include in the tender submission or provide the employer with any certificates as stated in the tender data.

Certificates

The employer’s undertakings

Check final draft

Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the

validity period stated in the tender data.

Provide other material

Inspections, tests and analysis 

Submit securities, bonds and policies

in the opinion of the Employer, acceptance of the material change would compromise

the outcome of the prequalification process.

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the

period from the date that tender documents are available until three (3) days before the tender closing time

stated in the tender data. If, as a result a tenderer applies for an extension to the closing time stated in the

tender data, the Employer may grant such extension and, shall then notify all tenderers who collected tender

documents.

Return late tender offers

Return tender offers received after the closing time stated in the tender data, unopened, (unless it is

necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

Unless otherwise stated in the tender data, respond to a request for clarification received up to five

(5) working days before the tender closing time stated in the tender data and notify all tenderers

who collected tender documents.

Consider any request to make a material change in the capabilities or formation of the tendering

entity (or both) or any other criteria which formed part of the qualifying requirements used to

prequalify a tenderer to submit a tender offer in terms of a previous procurement process and deny

any such request if as a consequence:

an individual firm, or a joint venture as a whole, or any individual member of the joint

venture fails to meet any of the collective or individual qualifying requirements;

the new partners to a joint venture were not prequalified in the first instance, either as

individual firms or as another joint venture; or
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C.3.4 

C.3.4.1

C.3.4.2 

C.3.4.3

C.3.5

C.3.5.1

C.3.5.2 

C.3.6

C.3.7 

C.3.8 

C.3.8.1

a)

b)

c)

C.3.8.2

a)

b)

c)

Opening of tender submissions

Announce at the meeting held immediately after the opening of tender submissions, at a venue

indicated in the tender data, the name of each tenderer whose tender offer is opened and, where

applicable, the total of his prices, number of points claimed for its BBBEE status level and time for

completion for the main tender offer only.

Make available the record outlined in C.3.4.2 to all interested persons upon request.

Unless the two-envelope system is to be followed, open valid tender submissions in the presence of

tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender

submissions for which acceptable reasons for withdrawal have been submitted will not be opened.

Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information

relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for

the award of a contract, until after the award of the contract to the successful tenderer.

Grounds for rejection and disqualification

A responsive tender is one that conforms to all the terms, conditions, and specifications of the

tender documents without material deviation or qualification. A material deviation or qualification is

one which, in the Employer's opinion, would:

detrimentally affect the scope, quality, or performance of the works, services or supply

identified in the Scope of Work,

significantly change the Employer's or the tenderer's risks and responsibilities under

the contract, or

affect the competitive position of other tenderers presenting responsive tenders, if it 

were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or

withdrawal of the non-conforming deviation or reservation.

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and

instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent

practices.

Test for responsiveness

Determine, after opening and before detailed evaluation, whether each tender offer properly

received:

complies with the requirements of these Conditions of Tender,

has been properly and fully completed and signed, and

is responsive to the other requirements of the tender documents.

 Two-envelope system

Where stated in the tender data that a two-envelope system is to be followed, open only the

technical proposal of valid tenders in the presence of tenderer's’ agents who choose to attend at the

time and place stated in the tender data and announce the name of each tenderer whose technical

proposal is opened.

Evaluate the functionality of the technical proposals offered by tenderers, then advise tenderers who

remain in contention for the award of the contract of the time and place when the financial proposals

will be opened. Open only the financial proposals of tenderers, who score in the functionality

evaluation more than the minimum number of points for functionality stated in the tender data, and

announce the score obtained for the technical proposals and the total price and any points claimed

on BBBEE status level. Return unopened financial proposals to tenderers whose technical

proposals failed to achieve the minimum number of points for functionality.
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C.3.9 

C.3.9.1

C.3.9.2

a)

b)

c)

i)

ii)

C.3.9.3

C.3.9.4

a)

b)

C.3.10 

C.3.11 

C.3.11.1 

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

If bills of quantities or pricing schedules apply and there is an error in the line item total

resulting from the product of the unit rate and the quantity, the line item total shall

govern and the rate shall be corrected. Where there is an obviously gross

misplacement of the decimal point in the unit rate, the line item total as quoted shall

govern, and the unit rate shall be corrected.

Clarification of a tender offer

Check the highest ranked tender or tenderer with the highest number of tender evaluation points

after the evaluation of tender offers in accordance with F.3.11 for:

Where there is an error in the total of the prices either as a result of other corrections 

required by this checking process or in the tenderer's addition of prices, the total of the 

prices shall govern and the tenderer will be asked to revise selected item prices (and 

their rates if bills of quantities apply) to achieve the tendered total of the prices.

line items totals resulting from the product of a unit rate and a quantity in bills of

quantities or schedules of prices; or

the summation of the prices.

Arithmetical errors, omissions and discrepancies

a) Open and record tender offers received 

b) Determine whether or not tender offers are complete 

c) Determine whether or not tender offers are responsive 

d) Evaluate tender offers 

e) Determine if there are any grounds for disqualification 

f) Determine acceptability of preferred tenderer 

g) Prepare a tender evaluation report 

h) Confirm the recommendation contained in the tender evaluation report 

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time 

that tenders are invited to the time that a contract is awarded. They are generic in nature and are made project 

specific through choices that are made in developing the Tender Data associated with a specific project. 

 

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender and 

the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from the 

time a tender is advertised to the time that a contract is awarded and require employers to conduct the process of 

offer and acceptance in terms of a set of standard procedures

General

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from

the tender offer.

Evaluation of tender offers

Check Responsive tenders for discrepancies between amounts in words and amounts in 

figures.Where there is a discrepancy between the amounts in figures   and the amount in words, the 

amount in words shall govern.

Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm 

the tender offer as tendered of accept the corrected total of prices

the gross misplacement of the decimal point in any unit rate;

omissions made in completing the pricing schedule or bills of quantities; or

arithmetic errors in:

The employer must appoint an evaluation panel of not less than three persons conversant with the

proposed scope of works to evaluate each responsive tender offer using the tender evaluation

methods and associated evaluation criteria and weightings that are specified in the tender data. 

 


The activities associated with evaluating tender offers are as follows: 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system 

requirements:  
Requirement  Qualitative interpretation of goal  
Fair  The process of offer and acceptance is conducted impartially without bias, providing simultaneous and timely 

access to participating parties to the same information.  
Equitable  Terms and conditions for performing the work do not unfairly prejudice the interests of the parties.  
Transparent  The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions 

from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of 

interest.  
Competitive  The system provides for appropriate levels of competition to ensure cost effective and best value outcomes.  
Cost effective  The processes, procedures and methods are standardized with sufficient flexibility to attain best value 

outcomes in respect of quality, timing and price, and least resources to effectively manage and control 

procurement processes.  
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C.3.12 

C.3.13 

a) 

b) 

c) 

d) 

e)

f)

C.3.14 

C.3.14.1

a) 

b) 

c) 

C.3.14.2

C.3.15

C.3.16 

C.3.17

C.3.18

An Employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a 

construction works contract is accepted in writing by the employer, register and publish the award on the cidb 

Register of Projects.

Acceptance of tender offer

Accept tender offer, if in the opinion of the employer, it does not present any risk and only  if the tenderer:

Is not under restrictions, or has principals who are under restrictions, preventing participating in

the employer's procurement, 

can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses

the professional and technical qualifications, professional and technical competence, financial

resources, equipment and other physical facilities, managerial capability, reliability, experience

and reputation, expertise and the personnel, to perform the contract,

has the legal capacity to enter into the contract,

is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the

Companies Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a court

or a judicial officer, has suspended his/her business activities or is subject to legal proceedings in

respect of any of the foregoing; 

complies with the legal requirements, if any, stated in the tender data, and

is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the

employer as part of the tender documents to take account of:

addenda issued during the tender period,

Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or

certificates of insurance which the conditions of contract identified in the contract data, require the employer to

provide.

Registration of the Award

Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of

tender but withhold information which is not in the public interest to be divulged, which is considered to

prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between tenderers.

Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the tender data of the signed copy of the

contract as soon as possible after completion and signing of the form of offer and acceptance.

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both 

parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is 

signed.

inclusion of some of the returnable documents, and

other revisions agreed between the employer and the successful tenderer.

Complete the schedule of deviations attached to the form of offer and acceptance, if any.

Complete Adjudicator's Contract

Page 26 of 158



KZN Department of Health

Tender Document 

Version 4 - February 2023

PART T2 - RETURNABLE DOCUMENTS

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps
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Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

No N/A

Yes  

Yes

No N/A

Yes  

Yes  

Yes  

Yes

Yes  

No N/A

yes  

Yes

Yes

Note:

Invitation to Tender - SBD 1 (T2.37)

Bidder's Disclosure - SBD 4 (T2.11)

Authority to Sign Tender (T2.2)

Authority for Consortia or Joint Venture’s to Sign Tender (T2.3)

(Tenderer to Insert a tick ( √ ) in the “Returnable document” column to check which documents he/she returned with the tender)

Returnable 

document
Document name

T2.1 LIST OF RETURNABLE DOCUMENTS

Church of Scotland Hospital - Installation of hot water storage tanks and 

heat pumps

Tender  no: ZNB 9014/2023-HProject Manager:

Project title:

M.V.  Maqalekane

Proof of Good Standing with the Compensation Commissioner (Attach) (T2.20)

Form of Offer and Acceptance (Bound into Section 1 of 2) (T2.21)

Complete Priced Bill of Quantities

Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier Status via e-Filing (T2.19)

Letter stating that the third is an agent

Proof of UIF Registration  - Not Applicable (T2.24)

The National Industrial Participation Programme (T2.25)

>The documents, as stated in the above table if applicable, must be submitted with the tender by the closing date and time as 

determined by the KZN Department of Health. Should these documents not be submitted by the tenderer as required, then the 

tender will be declared as non-responsive and will be disqualified. Should the tenderer submit the required documentation but 

the evaluation committee requires further clarity/information to conduct their assessment, then the tenderer may be contacted 

to provide this additional information failing which the tenderer shall be eliminated from the evaluation process.

Proof of Registration Number on the Central Suppliers Database (T2.27)

DOCUMENTS REQUIRED FOR THE EVALUATION OF MANDATORY TECHNICAL 

     CRITERIA (IF APPLICABLE) - T2.29

Ownership of plant / letter of eligibility to hire 

0

Returnable 

STAGE 1 VERIFICATION: MINIMUM MANDATORY / COMPULSORY REQUIREMENTS FOR TENDER EVALUATION 

PURPOSES

Joint Venture Involvement Declaration (If applicable) (T2.5)

Special Resolution of Consortia or Joint Venture’s (If applicable) (T2.4)

Site Inspection Certificate as proof for attendance of compulsory  briefing meeting (T2.10)

Contractor's Safety, Health and Environmental Declaration. (T2.17)

Financial Standing and other resources of Business Declaration (T2.8)

Record of Addenda to Tender Documents (T2.12)

Latest Audited Annual Financial Statement (T2.15a)

(Tenderer to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the Tender)

Tender document requirement

Compulsory Enterprise Questionnaire (T2.18)

Catalogue / brochure
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Yes  

Yes  

Yes

Yes  

Yes  

STAGE 2 DOCUMENTS REQUIRED FOR THE EVALUATION OF FUNCTIONALITY - T2.36

(Tenderer to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the Tender)

STAGE 3 EVALUATION OF PRICE AND PREFERENCE - T2.9

Returnable 
Bank code rating letter stating financial standing issued by the bank, for the tendered value or greater, not 

older than 1 month. Letter must state value to be allocated points

Schedule of experience on projects of installation of non-corrosive, non pressurised tanks and heat pumps 

(in the past 3 years) - 3 x Letters of award and practical completion certificates to be attached for all work of 

similar value completed in the preceding 3 years.

Tenderer to submit a Trade certificate for Fitter and Electrician.

Tender document requirement

Company catalogue or company brochure

The Department has identifed the following specific goal:

 - full points(20 points) to companies who are at least 51% Owned by Black People

Ownership verification will be conducted through Central Suppliers Database by National Treasury, through the B-BBEE scorecard 

attributes or Companies and Intellectual Property Commission (CIPC), using Municipal Local Economic Development Database, 

Confirmation Letters from Municipality and councillors

(Tenderer to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the tender)

Document name
Returnable 

document

Proof of ownership in the form of printouts from CSD or CIPC clearly indicating ownership details
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on (date) :

1

2

3

4

5

6

7

8

Note:

1. * Delete which is not applicable.

2. NB. This resolution / Power of Attorney must be signed by all the

    Directors / Members / Partners of the Legal Tendering Enterprise

    authorising the Representative to make this Offer.

3. Should the number of  Directors / Members/Partners exceed the 

    space available above, additional names and signatures must 

    be supplied on a separate page.

 

4. In the case of the tendering Enterprise being a Close Corporation,

   a copy of the Founding Statement of such corpora -

   tion must be attached to this tender.

ENTERPRISE STAMP (If Any)

held at (town) :

RESOLVED that:

1.   The Enterprise submits a Tender to the KZN Department of Health in respect of the following project:

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps

Signature

2.   

*Mr./Mrs./Ms:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in

connection with and relating to this Tender, as well as to sign any Contract, and any and all documentation, resulting

from the award of the Tender to the Enterprise mentioned above.

      in *his/her capacity as:

Name Capacity

T2.2 AUTHORITY TO SIGN TENDER

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

 

(Legally correct full name and registration number, if applicable, of the Enterprise)

ZNB 9014/2023-H

(Authorised Signatory)and who will sign as follows:

(Position in the Enterprise)

Tender Number:  
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on (date) :

1.       The Enterprise submits a Tender, in consortium/Joint Venture with the following Enterprises: 

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint Venture)

to the KZN Department of Health in respect of the following project:

2.

(Position in the Enterprise)

and who will sign as follows:

3.

4.

Physical address: 

   

   

   (Postal Code)

Postal Address: 

   

   

   (Postal Code)

T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

 

The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment of

the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered into with

the Department in respect of the project described under item 1 above.

The Enterprise chooses as its domicilium citandi et executandi  for all purposes arising from this joint venture 

agreement and the Contract with the Department in respect of the project under item 1 above:

in* Mr. / Mrs. / Ms.:

(Legally correct full name and registration number, if applicable, of the Enterprise)

RESOLVED that:

held at (town) :

*his/her Capacity as:  

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 1 above,

and any and all other documents and/or correspondence in connection with and relating to the consortium/joint

venture, in respect of the project described under item 1 above.

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps

Tender Number:  ZNB 9014/2023-H
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Telephone number: (Dialling Code followed by number)

(Dialling Code followed by number)

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

Email Address :  

SignatureName Capacity

*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

 

 Fax number:  

ENTERPRISE STAMP (If Any)

1. * Delete which is not applicable.

2. NB. This resolution / Power of Attorney must be signed 

    by all the Directors / Members / Partners of the 

   Tendering Enterprise.

3. Should the number of  Directors / Members/Partners ex-

    ceed the space available above, additional names and 

    signatures must be supplied on a separate page.

Note:

Deemed to satisfy joint venture arrangements Designation

Tenderers who envisage entering into a Joint Venture 

shall complete a submit a Joint Venture Agreement (see 

copy of CIDB's agreement elsewhere in this document) 

with this Tender.

Grading 2 + Grading 2 + Grading 2 = 3

Grading 3 + Grading 3 + Grading 3 = 4

Grading 4 + Grading 4 = 5

Grading 4 + Grading 3 + Grading 3

Grading 6 + Grading 5 + Grading 5 = 7

Grading 7 + Grading 7 + Grading 7 = 8

Grading 8 + Grading 8 + Grading 8 = 9

= 5

Grading 5 + Grading 5 = 6

Grading 5 + Grading 4 + Grading 4 = 6

Grading 6 + Grading 6 = 7
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2.

 

 

3.

 

4.

 

5.

 

6.

 

7.

 

8.

 

held at: (place) on (date)

A.

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps

Tender Number:  

The above-mentioned Enterprises submits a Tender in Consortium/Joint Venture to the KZN Department of Health

in respect of the following project:

RESOLVED that:

Project Code:

ZNB 9014/2023-H

T2.4 SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have entered into a

consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and registration numbers, of

the Enterprises forming a Consortium/Joint Venture)

0
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B.

*his/her Capacity as:  (Position in the Enterprise)

and who will sign as follows: 

C.

D.    
  

E.

F.     

G.

Physical address: 

   

   

   

Postal Address: 

   

   

   

(Dialling Code followed by number)

(Dialling Code followed by number)

Email Address :

The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of the

obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract entered into

with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture

agreement, for whatever reason, shall give the Department 30 days written notice of such intention.

Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the

Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under item D

above.

 

 

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in

connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,

resulting from the award of the Tender to the Enterprises in Consortium/Joint Venture mentioned above.

Mr/Mrs/Ms:  

Fax number: 

 

 

 

(Postal Code) 

The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct all

business under the name and style of:

No Enterprise to the Consortium/Joint venture shall, without the prior written consent of the other Enterprises to the

Consortium/Joint Venture and of the Department, cede any of its rights or assign any of its obligations under the

consortium/joint Venture and of the Department, cede any of its rights or assign any of its obligations under the

consortium/joint venture agreement in relation to the Contract with the Department referred to herein.

The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all purposes

arising from the consortium/joint venture agreement and the Contract with the Department in respect of the project

under item A above:

 

(Postal Code)

in

 

 

 

Telephone number:
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1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

Capacity SignatureName

*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

Note:

1.  * Delete which is not applicable.

2.  NB.  This resolution / Power of Attorney must be signed by all the Duly Authorised Representatives of the Legal Entities to the 

     Consortium/Joint Venture submitting this Tender.

3.  Should the number of Duly Authorised Representatives of the Legal Entities joining forces in this Tender exceed the space 

     available above, additional names and signatures must be supplied on a separate page.

4.  Resolutions, duly completed and signed, from the separate Enterprises who participate in this Consortium/Joint Venture must

     be attached to the Special Resolution.
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Tender no:

%

%

%

 

Address

Percentage involvement

Name

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

TENDERERS CIDB REGISTRATION NUMBER:

Name

Address

Percentage involvement

Party No. 3

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

TENDERERS CIDB REGISTRATION NUMBER:

Party No. 2

DECLARATION RELATING TO A TENDER SUBMITTED BY A JOINT VENTURE :

I/We the undersigned parties do hereby declare that our respective involvement in the Works, of which I/we tender

by Joint Venture, would be as follows :-

Party No. 1

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

TENDERERS CIDB REGISTRATION NUMBER:

Name

Address

Percentage involvement

T2.5 JOINT VENTURES INVOLVEMENT DECLARATION

Project title: Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps

ZNB 9014/2023-H Project Code: 0
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Signed - Party No. 1 

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name) :

Signed by Authorised Representative Date

Signed - Party No. 3

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name) :

Signed by Authorised Representative Date

do jointly and severally accept responsibility for the due performance of the Works contained in the above project

should such tender submitted by the Joint Venture be accepted.

do jointly and severally accept responsibility for the due performance of the Works contained in the above project

should such Tender submitted by the Joint Venture be accepted.

do jointly and severally accept responsibility for the due performance of the Works contained in the above project

should such tender submitted by the Joint Venture be accepted.
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1.
1.1

1.2

1.3

(a) 80

(b) 20

1.4

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

The maximum points for this tender are allocated as follows:

POINTS

TOTAL POINTS FOR PRICE AND SPECIFIC GOALS

PRICE

SPECIFIC GOALS 20

100

T2.9 PREFERENCE POINTS CLAIM - SBD 6.1

GENERAL CONDITIONS

This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for 

preference points for Specific Goals. 

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE

PREFERENTIAL PROCUREMENT REGULATIONS, 2022.

-    the 90/10 system for requirements with a Rand value above R 50 000 000 (all applicable taxes included).

The applicable preference point system for this tender is the 80/20 preference point system.

The following preference point systems are applicable to all Tenders:

-    the 80/20 system for requirements with a Rand value of up to R 50 000 000 (all applicable taxes included); and 

Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for: 

Price points and

Project title:

80

Church of Scotland Hospital - Installation of hot water storage 

tanks and heat pumps

Tender no: ZNB 9014/2023-H Project Code: 0

Specific Goals

Page 38 of 158



KZN Department of Health

Tender Document 

Version 4 - February 2023

1.5

1.6

2

(a)

(b)

( c)

(d)

( e)

3

3.1

3.1.1

Ps =

Pt =

Pmin =

3.2

3.2.1

Ps =

Pt =

Pmin =

Points scored for cooperative price of Tender under consideration

Comparative price of Tender under consideration

Comparative price of lowest acceptable Tender

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20                                                                     90/10

or
Where:

Points scored for cooperative price of Tender under consideration

Comparative price of Tender under consideration

Comparative price of lowest acceptable Tender

POINTS AWARDED FOR PRICE

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20                                                                     90/10

or
Where:

“tender for income-generating contracts” means a written offer in the form determined by an organ of state in 

response to an invitation for the origination of income-generating contracts through any method envisaged in 

legislation that will result in a legal agreement between the organ of state and a third party that produces revenue for 

the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts, 

excluding direct sales and disposal of assets through public auctions; and 

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).  

The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time 

subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

“price” means an amount of money tendered for goods or services, and includes all applicable taxes less all 

unconditional discounts; 

“tender” means a written offer in the form determined by an organ of state in response to an invitation to provide 

goods or services through price quotations, competitive tendering process or any other method envisaged in 

legislation; 

Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for 

specific goals with the tender, will be interpreted to mean that preference points for specific goals are not claimed.

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and 

includes all applicable taxes; 








 


min

min
180

P

PPt
Ps 







 


min

min
190

P

PPt
Ps







 


min

min
180

P

PPt
Ps 







 


min

min
190

P

PPt
Ps








 


min

min
180

P

PPt
Ps 







 


min

min
190

P

PPt
Ps







 


min

min
180

P

PPt
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min

min
190

P

PPt
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4

4.1

4.2

Number of 

points

allocated 

80/20 system

Number of 

points 

claimed

80/20 system

(To be 

completed by 

the tenderer)

20

4.3

4.4

4.5

[Tick applicable box]

Public Company

Personal Liability Company

(Pty) Limited 

Non-Profit Company

State Owned Company

Company registration number: 

TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium

One-person business/sole propriety

Close corporation

The specific goals allocated points in terms of this tender

Companies who are at least 51% Owned by Black People

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of company/firm:

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding 

points must also be indicated as such. 

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)  

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must 

be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated 

points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the 

conditions of this tender: 

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear 

whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, 

stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point 

system will apply and that the highest acceptable tender will be used to determine the applicable preference 

point system; or

(b) 3any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that 

the lowest acceptable tender will be used to determine the applicable preference point system,  

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference 

point system. 

POINTS AWARDED FOR SPECIFIC GOALS 
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4.6

i)

ii)

iii)

iv)

(a)

(b)

(c)

(d)

(e)

cancel the contract and claim any damages which it has suffered as a result of having to make 

less favourable arrangements due to such cancellation;

recommend that the tenderer or contractor, its shareholders and directors, or only the 

shareholders and directors who acted on a fraudulent basis, be restricted from obtaining business 

from any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear 

the other side) rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of 

this form;

In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, 

the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the 

claims are correct; 

If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract 

have not been fulfilled, the organ of state may, in addition to any other remedy it may have –

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct;

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, 

based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and I 

acknowledge that:

The information furnished is true and correct;
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12 April 2023

(Date)

 

Departmental Stamp:

This form is only to be completed when applicable to the tender and if a Compulsory Briefing 

meeting has been called.

Signature

Name of Tenderer

DateName of DOH Representative

T2.10 SITE INSPECTION MEETING CERTIFICATE

This is to certify that I,
(Name of authorised Representative)

Tender no: ZNB 9014/2023-H 0Project Code:

Project title:
Church of Scotland Hospital - Installation of hot water storage tanks and heat 

pumps

Site Inspection Date:

(Name of Enterprise)
representing

I have made myself familiar with all local conditions likely to influence the work and the cost thereof. I further

certify that I am satisfied with the description of the work and explanations given at the site inspection

meeting and that I understand the work to be done, as specified and implied, in the execution of this contract.

 

Signature Date

visited the site on:

I declare that my representative is technically capable and knowledgeable to represent my company in the

meeting. I further confirm that my representative's attendance at this site meeting, shall be deemed

conclusive proof that my Enterprise is fully aware of what was said and discussed at this meeting.
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2.1

2.1.1

2.2

2.2.1

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the

principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the

Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to

make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,

that person will automatically be disqualified from the bid process. 

2. Bidder’s declaration

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or 

any person having a controlling interest in the enterprise, in table below.

If so, furnish particulars:

Is the bidder, or any of its directors / trustees / shareholders / 

members / partners or any person having controlling interest¹  in 

the enterprise, employed by the state? YES / NO

Church of Scotland Hospital - Installation of hot water storage tanks 

and heat pumps
Project title:

Tender no: Project Code: 0ZNB 9014/2023-H

T2.11 BIDDER'S DISCLOSURE - SBD 4

¹ the power, by one person or a group of persons holding the majority of the 
equity of an enterprise, alternatively, the person/s having the deciding vote 

or power to influence or to direct the course and decisions of the 

enterprise.

Do you, or any person connected with the bidder, have a relationship with 

any person who is employed by the procuring institution? 

YES / NO

 
Full Name Identity Number Name of State 

institution 
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2.3.

2.3.1 If so, furnish particulars:

Date

3.  DECLARATION

I, the undersigned, (name)……………………………………………………………………. in submitting the 

accompanying bid, do hereby make the following statements that I certify to be true and complete in every 

respect:

3.1 	I have read and I understand the contents of this disclosure;

3.2	I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect;

3.3 	The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between partners 

in a joint venture or consortium²  will not be construed as collusive bidding.

3.4 	In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used 

to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding 

with the intention not to win the bid and conditions or delivery particulars of the products or services to which 

this bid invitation relates.

3.4	The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 

contract.

3.5 	There have been no consultations, communications, agreements or arrangements made by the bidder 

with any official of the procuring institution in relation to this procurement process prior to and during the 

bidding process except to provide clarification on the bid submitted where so required by the institution; and 

the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

3.6	I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in terms of 

section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting business with the public 

sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt 

Activities Act No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. 

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING 

ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO 

BE FALSE.  

² Joint venture or Consortium means an association of persons for the purpose 
of combining their expertise, property, capital, efforts, skill and knowledge 

in an activity for the execution of a contract.

Position Name of Bidder

Does the bidder or any of its directors / trustees / shareholders / members 

/ partners or any person having a controlling interest in the enterprise have 

any interest in any other related enterprise whether or not they are bidding 

for this contract?	 YES / NO

Signature

Page 44 of 158



KZN Department of Health

Tender Document 

Version 4 - February 2023

Project 

Code:
0

Date No. of Pages

1

2

3

4

5

6

7

8

9

10

11

12

13

The undersigned confirm that the following communications received from the employer before the 

submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer:

T2.12 RECORD OF ADDENDA TO TENDER DOCUMENTS

Church of Scotland Hospital - Installation of hot water storage tanks and 

heat pumps

Title or Details

Project title:

Tender no: ZNB 9014/2023-H

Name

Tenderer

Position

Attach Additional Pages if more space is required

Signed Date

If it is found that the Tenderer has failed to incorporate any addendum into their tender document, the tender 

will be deemed non-responsive
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0

1.

2.

3.

4.

5.

6.

a)

b)

c)

d)

7.

 

Duly signed at…………………………………………………………. on this the…... day of……………………………. 20.…..

Name of Enterprise

Capacity of Signatory Signature of authorised representative of Tenderer

In terms of Regulation 5(1)(h) of the Construction Regulations of February 2014 a Contractor may only be appointed to 

perform construction work if the Client is satisfied that the Contractor has the necessary competencies and resources to 

carry out the work safely in accordance with the Occupational Health and Safety Act, Act 85 of 1993 and the Construction 

Regulations of February 2014. In line with this requirement the Contractor is required to read through this document 

carefully, sign it and submit it with his/her Tender.

ZNB 9014/2023-H

I agree that my failure to complete and execute this declaration to the satisfaction of the Client will mean that I am 

unable to comply with the requirements of the Occupational Health and Safety Act, Act 85 of 1993 and the Construction 

Regulations of February 2014, and accept that my Tender will be rejected.

Client's Construction Safety, Health and Environmental Specification.

I confirm that I may not commence with any part of construction work under the contract until my Construction Safety 

Health and Environmental Management Plan has been approved in writing by the Client.

I hereby confirm that copies of the following documentation will be kept on site for viewing and inspection purposes for 

the duration of the construction work:

I hereby confirm that adequate provisions has been made in my Tender to cover the cost of all Safety, Health and 

Environmental duties and responsibilities imposed on me by the Occupational Health and Safety Act, Act 85 of 1993, 

the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental Specifications.

I hereby undertake that if my Tender is accepted, to provide before commencement of the Works under the contract or 

as required by the Conditions of the Contract, a suitable and sufficiently documented Construction Safety, Health and 

Environmental Management Plan in accordance with Regulation 7(1)(a) of the Construction Regulations of February 

2014, which shall be subject for approval by the Client.

I hereby declare that my company and its employees has the necessary competency and resources to safely carry out 

the construction works under this contract in compliance with the Occupational Health and Safety Act, Act 85 of 1993, 

the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental Specifications.

 

Full Name of Signatory

 

 

 T2.17 CONTRACTOR'S SAFETY, HEALTH AND ENVIRONMENTAL 

DECLARATION

I, the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and Safety Act, 

Act 85 of 1993 and the Construction Regulations of February 2014 and the Construction Safety, Health and 

Environmental Specifications attached to this document.

 

DECLARATION

Approved Construction Safety, Health and Environmental Plan.

Occupational Health and Safety Act, Act 85 of 1993.

Construction Regulations of February 2014.

Project title:
Church of Scotland Hospital - Installation of hot water storage tanks and 

heat pumps

Tender no: Project Code:
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Section 5:    Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 6 partners

Date

 

 Enterprise name

Name

Position

Section 10: -

Signed

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 

     control over the enterprise appears,  has within the last five years been convicted of fraud or corruption;

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:  

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 

      belief both true and correct.

ii)  confirms that neither the name of the enterprise or the name of any partner, manager, director or other 

     person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register 

     of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

i)   authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue  Services that it is in   order; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 

     offers and have no other relationship with any of the tenderers or those responsible for compiling the scope 

     of work that could cause or be interpreted as a conflict of interest; and

Section 9: -

Section 3:    CIDB registration number, if any: 

Section 6:    Particulars of companies and close corporations

Company registration number

Close corporation number

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a tender requirement

Section 8: SBD6 issued by National Treasury must be completed for each tender and be attached as a tender requirement

Tender no:         

Tax reference number 

Section 1:    Name of enterprise:  

T2.18 Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each 

partner must be completed and submitted.

Section 2:    VAT registration number, if any: 

Project title:
Church of Scotland Hospital - Installation of hot water storage tanks and 

heat pumps

ZNB 9014/2023-H Project Code: 0

Section 4:    CSD Number:
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1.

2.

3.

4.

5.

1.

2.

3.

4. 

T2.19 TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE 

COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING

Project Code: 0

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a 

separate Tax Compliance Status (TCS) PIN.

From 18 April 2016 SARS introduced an enhanced Tax Compliance (TCS) system.

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch office 

nationally or on the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will need to 

register with SARS as eFilers through the website www.sars.gov.za.

TAX CLEARANCE REQUIREMENTS

It is a condition of Tender that the taxes of the successful tenderer must be in order, or that satisfactory 

arrangements have been made with South African Revenue Service (SARS) to meet the tenderer's tax 

obligations. It is a condition of this Offer of Commission that your practice remains in good standing with 

SARS (South African Revenue Services) in terms of its tax clearance.

In order to meet this requirement Tenderders are required to apply via e-filing at any SARS branch office 

nationally. The Tax Complance Status (TCS)  requirements are also applicable to foreign Tenderders / 

individuals who wish to submit tenders.

Project title:

Tender no:         

Church of Scotland Hospital - Installation of hot water storage 

tanks and heat pumps

ZNB 9014/2023-H

IMPORTANT NOTICE

Name of Tenderer: ......................................................................................................................................

Signature of tenderer: ................................................................................................................................

Date: .........................................................................................................................................................

SARS will then furnish the tenderer with a Tax Compliance Status (TCS) PIN that will be valid for a period 

of 1 (one) year from the date of approval.

The South African Revinue Services (SARS) has phased out the issuing of paper Tax Clearance 

Certificates.

The new system allows taxpayers to obtain a Tax Compliance Status (PIN), which can be utilised by 

authorised third parties to varify taxpayers compliance status online via SARS e-filing.

Tenderers are required to fill in clearly, legibly, in bold print and black ink the SARS (TCS) PIN number and 

Tax Reference number in the space hereunder:

Tax Compliance Status(TCS)                      

PIN Number

Company / Tendering Entity Tax 

Reference Number
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NOTE

In the case of a Tender by a Joint Venture, copies of proof of Good Standing with the Compensation

Commissioner in respect of each party to the Joint Venture must be attached to this page

ATTACH A COPY OF PROOF, THAT THE TENDERER IS IN 

GOOD STANDING WITH THE COMPENSATION 

COMMISSIONER, TO THIS PAGE FOR ADJUDICATION 

PURPOSES

T2.20 PROOF OF GOOD STANDING WITH THE COMPENSATION 

COMMISSIONER

Project Code:

Project title:
Church of Scotland Hospital - Installation of hot water storage tanks 

and heat pumps

ZNB 9014/2023-HTender no:  0

Page 49 of 158



KZN Department of Health

Tender Document 

Version 4 - February 2023

Tender no:   ZNB 9014/2023-H

Amount in figures:

Signature (s)

Name (s)

Capacity

For the tenderer

(Name and address of tenderer)

Name and signature of witness

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one

copy of this document to the Tenderer before the end of the period of validity stated in the Tender Data, whereupon the Tenderer

becomes the party named as the Contractor in the Conditions of Contract identified in the Contract Data.

R

Amount (in words):

T2.21 - FORM OF OFFER AND ACCEPTANCE

The Tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and Addenda thereto as

listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and Acceptance, the

tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms

and conditions according to their true intent and meaning for an amount to be determined in accordance with the Conditions of Contract

identified in the Contract Data.

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps

OFFER

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of :

Date
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Part C1

Part C2

Part C3

Part C4

Signature (s)

Name (s)

Capacity

For the employer

The terms of the contract, are contained in: 

Agreement and Contract Data, (which includes this agreement)

ACCEPTANCE 

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of deviations (if any), 

contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of any securities, bonds, guarantees, 

proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the contract data. 

Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement. 

Pricing data

Scope of work.

Site information and drawings and documents or parts thereof, which may be 

incorporated by reference into the above listed Parts.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully

completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer (now contractor) within five

(5) working days of the date of such receipt notifies the employer in writing of any reason why he/she cannot accept the contents of this

agreement, this agreement shall constitute a binding contract between the parties.

Name and signature of witness

By signing this part of this Form of Offer and Acceptance, the Employer identified below, accepts the Tenderer’s offer. In consideration

thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of Contract identified in the Contract

Data. Acceptance of the Tenderer’s offer shall form an agreement between the Employer and the Tenderer upon the terms and

conditions contained in this Agreement and in the contract that is the subject of this Agreement.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the returnable

schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and

acceptance, are contained in the schedule of deviations attached to and forming part of this form of offer and acceptance. No

amendments to or deviations from said documents are valid unless contained in this schedule. 

(Name and address of employer)
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Notes:

1.1.4.        Subject:

1.1.2.        Subject:

Details:       

1. The extent of deviations from the tender documents issued by the employer before the tender closing date is limited to     those 

permitted in terms of the conditions of tender. 
2. A tenderer’s covering letter shall not be included in the final contract document.  Should any matter in such letter, which constitutes a 

deviation as aforesaid, become the subject of agreements reached during the process of offer and acceptance, the outcome of such 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the tender 

documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded here.  

Schedule of Deviations

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also be incorporated 

into the final draft of the Contract. 

1.1.1.        Subject:

Details:       

Details:       

1.1.3.        Subject:

Details:       

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the foregoing

schedule of deviations as the only deviations from and amendments to the documents listed in the tender data and addenda thereto as

listed in the returnable schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the tenderer

and the employer during this process of offer and acceptance.   

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the

tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the

contract between the parties arising from this agreement.  
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T2.22 - FINAL BILL OF QUANTITY SUMMARY

Project title: Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps

Tender no:  ZNB 9014/2023-H Project Code: 0

ATTACH SUMMARY PAGE OF THE BILL OF QUANTITIES
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Item No Amount

1 BILL NO. 1: SUPPLY INSTALL AND COMMISSION 8 x PLANT ROOM EQUIPMENT

Provisional Sum (Add contingency, modification and making good Building works, 

other)

P&Gs

15% VAT

Description

SUB-TOTAL 1

ADD

SUB-TOTAL 2

ADD

GRAND TOTAL
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INTRODUCTION

1 PILLARS OF THE PROGRAMME

(a) Any single contract with imported content exceeding US$10 million.

or

(b)

or

(c) 

or

(d) 

2

3

3.1

1.2

1.3

1.4

2.1

2.2

T2.25 THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME

The National Industrial Participation (NIP) Programme, which is applicable to all government procurement contracts that 

have an imported content, became effective on the 1 September 1996. The NIP policy and guidelines were fully 

endorsed by Cabinet on 30 April 1997. In terms of the Cabinet decision, all state and parastatal purchases / lease 

contracts (for goods, works and services) entered into after this date, are subject to the NIP requirements. NIP is 

obligatory and therefore must be complied with. The Industrial Participation Secretariat (IPS) of the Department of Trade 

and Industry (DTI) is charged with the responsibility of administering the programme.

The NIP obligation is benchmarked on the imported content of the contract. Any contract having an imported 

content equal to or exceeding US$ 10 million or other currency equivalent to US$ 10 million will have a NIP 

obligation. This threshold of US$ 10 million can be reached as follows:

1.1

Multiple contracts for the same goods, works or services each with imported content exceeding US$3 million 

awarded to one seller over a 2 year period which in total exceeds US$10 million.

A contract with a renewable option clause, where should the option be exercised the total value of the imported 

content will exceed US$10 million.

Multiple suppliers of the same goods, works or services under the same contract, where the value of the 

imported content of each allocation is equal to or exceeds US$ 3 million worth of goods, works or services to 

the same government institution, which in total over a two (2) year period exceeds US$10 million.

The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 (c) above will amount to 

30 % of the imported content whilst suppliers in respect of paragraph 1.1 (d) shall incur 30% of the total NIP 

obligation on a pro-rata basis.

To satisfy the NIP obligation, the DTI would negotiate and conclude agreements such as investments, joint 

ventures, sub-contracting, licensee production, export promotion, sourcing arrangements and research and 

development (R&D) with partners or suppliers.

A period of seven years has been identified as the time frame within which to discharge the obligation.

REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY

In order to ensure effective implementation of the programme, successful tenderers (contractors) are required 

to, immediately after the award of a contract that is in excess of R10 million (ten million Rands), submit details 

of such a contract to the DTI for reporting purposes.

The purpose for reporting details of contracts in excess of the amount of R10 million (ten million Rands) is to 

cater for multiple contracts for the same goods, works or services; renewable contracts and multiple suppliers 

for the same goods, works or services under the same contract as provided for in paragraphs 1.1.(b) to 1.1. (d) 

above.

Tender SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF TenderDERS AND 

SUCCESSFUL TenderDERS (CONTRACTORS)

Tenderders are required to sign and submit this Standard Tenderding Document (SBD 5) together with the 

Tender on the closing date and time.
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4

Tender number: Closing date:

Name of tenderer:

Postal address:

 

Signature: Name (in print):

Date:

3.2

3.3

4.1

4.2

• Tender / contract number.

In order to accommodate multiple contracts for the same goods, works or services; renewable contracts and 

multiple suppliers for the same goods, works or services under the same contract as indicated in sub-

paragraphs 1.1 (b) to 1.1 (d) above and to enable the DTI in determining the NIP obligation, successful 

Tenderders (contractors) are required, immediately after being officially notified about any successful Tender 

with a value in excess of R10 million (ten million Rands), to contact and furnish the DTI with the following 

information:

b. the contractor and the DTI will sign the NIP obligation agreement;

• Description of the goods, works or services.

• Date on which the contract was accepted.

• Name, address and contact details of the government institution.

• Value of the contract.

• Imported content of the contract, if possible.

The information required in paragraph 3.2 above must be sent to the Department of Trade and Industry, 

Private Bag X 84, Pretoria, 0001 for the attention of Mr. Elias Malapane within five (5) working days after 

award of the contract. Mr. Malapane may be contacted on telephone (012) 394 1401, facsimile (012) 394 2401 

or e-mail at Elias@thedti.gov.za for further details about the programme.

PROCESS TO SATISFY THE NIP OBLIGATION

Once the successful Tenderder (contractor) has made contact with and furnished the DTI with the information 

required, the following steps will be followed:

a. the contractor and the DTI will determine the NIP obligation;

c. the contractor will submit a performance guarantee to the DTI;

d. the contractor will submit a business concept for consideration and approval by the DTI;

e. upon approval of the business concept by the DTI, the contractor will submit detailed business plans 

outlining the business concepts;

f. the contractor will implement the business plans; and

g. the contractor will submit bi-annual progress reports on approved plans to the DTI.

The NIP obligation agreement is between the DTI and the successful Tenderder (contractor) and, therefore, 

does not involve the purchasing institution.
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T2.27 - PROOF OF REGISTRATION ON CENTRAL SUPPLIERS DATABASE

Project title:
Church of Scotland Hospital - Installation of hot water storage tanks and heat 

pumps

Bid no:         ZNB 9014/2023-H Project Code: 0

ATTACH A COPY OF PROOF, THAT THE BIDDER IS 

REGISTERED ON THE CENTRAL SUPPLIERS DATABASE TO 

THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, copies of proof of registration on the Central Suppliers Data Base

in respect of each party to the Joint Venture must be attached to this page
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T2.28 - PROOF OF CIDB REGISTRATION NUMBER

Project title:
Church of Scotland Hospital - Installation of hot water storage tanks and heat 

pumps

Tender no:  

       

ZNB 9014/2023-H Project Code: 0

ATTACH A COPY OF PROOF, THAT THE TENDERER IS 

REGISTERED WITH THE CONSTRUCTION INDUSTRY 

DEVELOPMENT BOARD (CIDB) TO THIS PAGE FOR 

ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, copies of proof of registration with the CIDB in respect of each

party to the Joint Venture must be attached to this page
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Criteria Deliverable Required

Tenderer's 

Competency and 

Experience in 

manufacturing of non 

corrosive, non 

pressurised hot water 

storage tanks of Third 

party's Competency 

and experience in 

dealing in non 

corrosive, non 

pressurised hot water 

storage tanks

Company catalogue 

/ Company brochure 

or signed letter by 

the manufacture 

showing that third 

party is an agent for 

non corrosive, non 

pressurised hot 

water storage tanks

Tenderer's 

Competency and 

Experience in 

manufacturing of heat 

pumps or Third party's 

Competency and 

experience in dealing 

with heat pumps

Company catalogue 

/ Company brochure 

or signed letter by 

the manufacture 

showing that third 

party is an agent for 

heat pumps

Tenderer's proof of 

ownership of plant

Tenderer to submit 

ownership of 4 Ton 

truck, pallet jacks, 

rigging machinery 

and light industrial 

equipment that 

works at height and 

handle material / an 

authorised letter 

from plant hire 

stating that the 

tenderer is eligible to 

hire such equipment

 

T2.29 MANDATORY TECHNICAL CRITERIA

The following section contains the Mandatory Technical requirements for this bid and may include but is not limited to equipment/plant 

requirements, personnel requirements, minimum level of experience, professionals required, certifications required, minimum financial 

requirements, etc. Should the tenderer fail any of the criteria in T2.29, the tender will be deemed non-responsive and will be excluded from further 

evaluation. This evaluation forms part of Stage 1.

T2.29 Mandatory Technical Criteria

Successful tenderers must pass all technical criteria as set out below. If below table is blank then Mandatory Technical Criteria is not 

applicable on this tender.

Comments (FOR USE BY EVALUATION COMMITTEE)

Deliverable meets Criteria (YES / NO) 

(FOR USE BY EVALUATION 

COMMITTEE) 
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1.

2.

-

-

-

-

-

-

-

-

3.

4.

5.

6.

NAME (PRINT):

CAPACITY: 1.

SIGNATURE:

NAME OF FIRM: 2.

DATE:

(i)      Tendering documents, viz

T2.30 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 1

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL TENDERER (PART 1) AND THE 

PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL 

TENDERER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS 

FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE TENDERER)

I hereby undertake to supply all or any of the goods and/or works described in the attached tendering 

documents to Head: Health (Department of Health: Province of KwaZulu-Natal) in accordance

The following documents shall be deemed to form and be read and construed as part of this agreement:

with the requirements and specifications stipulated in tender number ZNB 9014/2023-H at the price/s quoted.

I confirm that I have satisfied myself as to the correctness and validity of my Tender; that the price(s) and 

rate(s) quoted cover all the goods and/or works specified in the Tenderding documents; that the price(s) and 

rate(s) cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations 

will be at my own risk.

Invitation to tender;

Tax Compliance Status (TCS) PIN;

Pricing schedule(s);

Technical Specification(s);

Preference claims for Specific Goals in terms of the Preferential Procurement Regulations 2022;

Declaration of interest;

Declaration of Tenderder’s past SCM practices;

Certificate of Independent Tender Determination

Special Conditions of Contract;

(ii)        General Conditions of Contract for construction works Edition 2 - GCC2010; and

(iii)       Other (specify)

I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on 

me under this agreement as the principal liable for the due fulfilment of this contract.

I declare that I have no participation in any collusive practices with any Tenderder or any other person 

regarding this or any other Tender.

I confirm that I am duly authorised to sign this contract.

Witnesses:

Date:
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1.

accepts your tender under reference ZNB 9014/2023-H dated _________________________for the supply of

goods/works indicated hereunder and/or further specified in the annexure(s).

2.

3.

4.

[Place] [Date]

NAME (PRINT):

SIGNATURE: 1.

2.

OFFICIAL STAMP:

Date:

T2.31 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 2

PART 2 (TO BE FILLED IN BY THE PURCHASER)

I ______________________________________________________________________ in my capacity as

An official order indicating delivery instructions is forthcoming.

ITEM

NO. 

PRICE  (ALL 

APPLICABLE 

TAXES 

INCLUDED)

I confirm that I am duly authorised to sign this contract.

SIGNED AT _____________________________________________ON____________________________

Witnesses:

BRAND DELIVERY PERIOD
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0

A detailed OHSE Plan is to be submitted by the successful tenderer as per Construction Regulation 7(1)(a). The following 

are the minimum standard legal documentation that must form part of the OHSE Plan based on the risks attached in 

executing this project titled;

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps

 T2.32 - OHSE PLAN STRUCTURE

Project title:
Church of Scotland Hospital - Installation of hot water storage tanks and 

heat pumps

Tender no: ZNB 9014/2023-H Project Code:
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Project title:
Church of Scotland Hospital - Installation of hot water storage 

tanks and heat pumps

Tender no: ZNB 9014/2023-H

Project Code: 0

 T2.33 - OHSE CLIENT SPECIFIC REQUIREMENTS

Refer to Annexure 3
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Project title:
Church of Scotland Hospital - Installation of hot 

water storage tanks and heat pumps

Tender no: ZNB 9014/2023-H

Project Code: 0

 T2.34 - BASELINE RISK ASSESSMENT

REFER TO T2.33
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Main Activity
Sub 

activities
Hazards Risks

Control 

Measures

Responsible 

person

Snakes Snake bites
Skin 

infections 

Proper Risk 

assessment

Insects Insect bites 
Dust 

inhalation 

Method 

statements

Poisonous 

vegetation

Skin rashes. 

Death

Adequate 

supervision

Extreme 

weather 

conditions 

Heat & cold Training 

Snakes Snake bites
Skin 

infections

Proper Risk 

assessment

Insects Insect bites 
Dust 

inhalation

Method 

statements

Poisonous 

vegetation

Skin rashes. 

Death

Adequate 

supervision

Extreme 

weather 

conditions

Heat & cold Training

Noise Dust 

Dust

Vibration

Moving 

vehicles

Manual 

handling

Muscular 

strains
Injuries Supervision

Struck against 

material
Hand injuries Fractures HIRA

Struck by 

material

Cuts; 

abrasions

Method 

statement

Sharp edges Bruises
Training proper 

barricading 

Tripping Fractures PPE

Hidden 

services
electrocution Service detection

Electricity
Electrocution; 

death
Injuries Supervision

Sharp edges Cuts Electrocution HIRA

Poor working 

postures 
Muscular pains

Method 

statement

Training 

PPE

Sharp edges Cuts Injuries Supervision Contractor 

Extreme 

weather 

conditions

Heat stroke Body strains HIRA Hospital

Physical 

exertion
Muscle strains

Method 

statement

Poor working 

posture 
Back strains Training 

PPE

Communication 

between 

contractor and 

hospital on safe 

routes 

Electrical 

connection to 

the site office

Contractor

Water 

connection to 

site office

Vegetation 

clearing 

(mechanical) 

Injuries Land pollution Contractor 

Site office  

positioning
Contractor 

Site 

establishment

Vegetation 

clearing 

(Manual)

Injuries Land pollution Contractor 

Baseline Risk Assessment:  CHURCH OF SCOTLAND HOSPITAL: INSTALLATION OF HOT WATER STORAGE TANKS AND HEAT PUMPS.  Please 

note this is a baseline risk assessment not a detailed risk assessment of all anticipated activities on site and not in order of activities of the project. 

The Principal contractor will be required to compile a detailed risk assessment for the project.  It must be further noted that this is a live facility; 

contact with patients and staff is possible. Most areas contain stagnant and dripping water; contractor must be aware of risks posed by stagnant 

waters I.e. legionella  

                           Category

Safety Health Environmental



Hand tools Injuries
Hand & eye 

injuries 

Respiratory 

tract 

illnesses

HIRA Contractor

Noise
extreme 

hot/cold
Fractures

Muscular 

skeletal 

disorders 

Method 

statement
Hospital

Dust
Falling from 

heights 
Death Barricading

Weather 

extremes 
Eye splashes Car damages PPE

Pedestrians
Medical 

certification

Cars 

Communication 

between 

contractor and 

hospital on safe 

routes

Awkward 

postures 

Suspended 

large 

equipment

Injuries Injuries HIRA

Pedestrians
Falling from 

heights 
Fractures 

Method 

statement

Cars Strike by Barricading

Awkward 

postures

Redirection of 

patients and cars 

in the working 

areas

PPE

Fall protection 

plan

Medical 

certification

Rigging 

competencies

Communication 

between 

contractor and 

hospital on safe 

routes

(Viruses & 

bacteria’s)
Supervision

PPE

Medical 

certification

Contractor 

Removal of water 

pipes 

Disconnecting 

of pipes

Tank/s removal

Handling of 

large 

equipment 

Muscular 

skeletal 

disorders
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TENDER EVALUATION CRITERIA AND SCORING

The weighting for Functionality is as follows:

Evaluation Criteria Deliverables Points Sub-Criteria

1 Financial Standing 10 Points 10 Sub-points Bank code rating A, B or C

60 Points 40 Sub-points  3 x Letters of award and practical completion 

certificates to be attached for heat pumps and non 

corrosive non pressurised tanks' work of similar 

value completed in the preceding 3 years.

20 Sub-points 2 x Letters of award and practical completion 

certificates to be attached for  heat pumps and non 

corrosive non pressurised tanks' work of similar 

value completed in the preceding 3 years.

0 Sub-points fewer than two letters of award and practical 

completion certificates

20 Sub-points Tenderer must attach company profile showing 

that  company manufactures non corrosive,non - 

pressurised hot water storager tanks

20 Sub-points Third party must attach a signed letter by the 

manufacturer showing that third party is an agent 

for non corrosive,non - pressurised hot water 

storager tanks

0 Sub-points No submission / non relevant submission

30 Points 30 Sub-points Certificates  for both Fitter and electrician

15 Sub-points Certificates for either Fitter or electrician

0 Sub-points No submission provided or submission does not 

comply with conditions stated

Sub-Points

Bank code rating letter 

stating financial standing 

issued by the bank, for the 

tendered value or greater, 

not older than 1 month. 

Letter must state value to be 

allocated points

0 Sub-points

Tenderer to submit a Trade 

certificate for Fitter and 

Electrician.

Company catalogue or 

company brochure

Schedule of experience on 

projects of installation of 

non-corrosive, non 

pressurised tanks and heat 

pumps (in the past 3 years) - 

3 x Letters of award and 

practical completion 

certificates to be attached 

for all work of similar value 

completed in the preceding 

3 years.

 

T2.36 - Functionality Criteria

The threshold score, below which tenderers are eliminated from further consideration is 60 points

No submission provided or rating below the 

minimum required level

2. Competency, Experience 

and Resource Capacity

3. Tenderer’s Experience of 

Human Resources 

Proposed for the Project
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Evaluation Criteria Deliverables Points

Price 80 Points

Specific Goals 20 Points

The points allocated to each tenderer for Specific 

Goals.  In this regard, the points score for this 

criteria for each tenderer, shall be determined as 

follows:

- full points(20 points) to companies who are at 

least 51% Owned by Black People

The lowest responsive and responsible priced 

offer shall be allocated 80 points. All other 

responsive and responsible offers shall be 

allocated a prorated point value based on the 

lowest responsive and responsible priced offer.

TENDER EVALUATION CRITERIA AND SCORING PRICE AND SPECIFIC GOALS
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SUPPLIER INFORMATION

NAME OF TENDERER

DESCRIPTION

THE SUCCESSFUL TENDERER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT 

TENDER RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE TENDER BOX SITUATED AT (STREET ADDRESS)

YOU ARE HEREBY INVITED TO TENDER FOR REQUIREMENTS OF THE KWA-ZULU NATAL DEPARTMENT OF HEALTH

TENDER NUMBER: ZNB 9014/2023-H CLOSING DATE: 45049

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER

TCS PIN: CSD No:

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE ACCREDITED 

REPRESENTATIVE IN SOUTH 

AFRICA FOR THE GOODS 

/SERVICES /WORKS OFFERED?

ARE YOU A FOREIGN 

BASED SUPPLIER 

FOR THE GOODS 

/SERVICES 

YES

B-BBEE STATUS LEVEL SWORN AFFIDAVIT (Tick YES or 

NO)

 Yes 

  

 No

If YES, State the name of the 

verification agency accredited by 

SANAS

TOTAL NUMBER OF ITEMS 

OFFERED
TOTAL TENDER PRICE (ALL INCLUSIVE)

SIGNATURE OF TENDERER DATE

PART A

INVITATION TO TENDER - SBD 1

CLOSING TIME: 11:00

FACSIMILE NUMBER

E-MAIL ADDRESS

E-MAIL ADDRESS

CONTACT PERSON

TELEPHONE NUMBER

TenderDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT/ PUBLIC ENTITY

CAPACITY UNDER WHICH 

THIS TENDER IS SIGNED 

(Attach proof of authority to 

sign this tender; e.g. 

resolution of directors, etc.)

 Yes  

 No

B-BBEE STATUS LEVEL 

VERIFICATION CERTIFICATE 

(Tick YES or NO)

[IF YES ENCLOSE PROOF]

FACSIMILE NUMBER

TELEPHONE NUMBER

CONTACT PERSON

Yes                       NO

(IF YES ANSWER PART B:3 BELOW)

NO
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PART B

TERMS AND CONDITIONS FOR TenderDING - SBD 1

1.          Tender SUBMISSION:

1.1.  TenderS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE TenderS WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2.   ALL TenderS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR  ONLINE

2.          TAX COMPLIANCE REQUIREMENTS

2.1       TenderDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.3       APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-

FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

2.4       TenderDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE Tender. 

2.5       IN TenderS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE PROOF OF   TCS / PIN / CSD NUMBER.

2.6       WHERE NO TCS IS AVAILABLE BUT THE TenderDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

2.2       TenderDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE 

AND TAX STATUS.

3.1.     IS THE TenderDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                  

YES

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE Tender INVALID.

3.          QUESTIONNAIRE TO TenderDING FOREIGN SUPPLIERS

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS / TAX COMPLIANCE SYSTEM PIN CODE FROM THE 

SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NOYES

YES NO3.4.     DOES THE TenderDER HAVE ANY SOURCE OF INCOME IN THE RSA?                                   

NO3.2.     DOES THE TenderDER HAVE A BRANCH IN THE RSA?                   

YES NO3.3.     DOES THE TenderDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                    

1.3.  TenderDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION NAMELY: ( BUSINESS REGISTRATION/ DIRECTORSHIP/ 

MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE 

SUBMITTED TO TenderDING INSTITUTION.

1.4.     WHERE A TenderDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX 

COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE Tender DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO TenderDING INSTITUTION.             

1.5.     THIS Tender IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF 

CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.
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THE CONTRACT

 

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps
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C1 - AGREEMENT AND CONTRACT DATA

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps
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FORM OF OFFER AND ACCEPTANCE

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps
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Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps

 

THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of 

Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE 

DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL 

TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED OFFER 

AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME PART OF THE 

CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER 

RETURNABLE DOCUMENTS.

C.1.1 - FORM OF OFFER AND ACCEPTANCE
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C1.2 - CONTRACT DATA

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps
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Tender no:         

 

 

[1.1.1.15]

Tel:                    Fax:

[1.2.1.2]

           

Tender no:         

[1.1.1.13]

[5.16.3]

[5.3.1]

[4.3]

[5.6]

[6.2]

[8.6]

Priced Bill of Quantity

 

[5.3.2] 14 calendar days  

Programme

12 months

The documentation required before commencement with the Works execution are;

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the 

Commencement Date.

The Contractor shall deliver his Health and Safety Plan of the Works within 14 calendar days after notice from the Employer, 

prior to the Commencement Date.

The Contractor shall deliver his chosen Guarantee (security) for this Works within 14 calendar days after notice from the 

Employer, prior to the Commencement Date.

The Contractor shall deliver his insurance for the Works within 14 calendar days after notice from the Employer, prior to the 

Commencement Date.

The defects liability period is:

PART 1: DATA PROVIDED BY THE EMPLOYER

Guarantee

310 Jabu Ndlovu Street

Pietermaritzburg

3200

Defects Liability Period

 The Contractor is required to submit his Programme of Works in terms of Clause 5.6.1 and 5.3.1 and the Principal Agent is 

required to approve this within 7 days in terms of Clause 5.6.3

5 years after the Final Approval Certificate

ZNB 9014/2023-H

C 1.2 CONTRACT DATA: 

CONTRACT DATA FOR:

Postal address:

Physical address:

PRE-TENDER INFORMATION

3200

CONTRACT SPECIFIC DATA

The following contract specific data are applicable to this contract:

ZNB 9014/2023-H

The General Conditions of Contract are the clauses contained in the General Conditions of Contract (2010) (Second Edition) published by the South African

Institution of Civil Engineering. Copies of these conditions of contract may be obtained through most regional offices of the South African Institution of Civil

Engineering, telephone number 011 805 5947 or by visiting their website at www.saice.org.za.

Employer:

033 - 940 2400

Head: Department of Health (KZN Department of Health: Province of KwaZulu-Natal)

Not Applicable

Pietermaritzburg

CONTRACT VARIABLES 

This schedule contains all variables specific to this document and is divided into pre-tender and post-tender categories.  The pre-tender category must be 

completed in full and included in the tender documents.  Both the pre-tender and post-tender categories form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left blank.  Where choices are offered, the non-applicable items are to be 

deleted.  Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule.  Key cross 

reference clauses are italicised in [ ]  brackets.

The Engineer/Principal Agent, in accordance with Clause 1.1.1.16, shall obtain the specific approval from the Employer before executing any of his 

functions according to the "Conditions under which Consultants are appointed", or in the event where an employee of the Employer represents the 

Employer, the relevant General Delegations applicable at the time of executing his/her duties as described in Clause 3.1.2.

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps

CONTRACTING AND OTHER PARTIES

The Contractor shall deliver his Priced Bill of Quantity within 14 calendar days after notice from the Employer, prior to the 

Commencement Date.

Cash flow by contractor

Insurance

Documentation required before Commencement of the Works:

Initial Programme

Latent Defect Period

The latent defect period is:

Health and Safety Plan

Defects Liability Period is Applicable for the whole of the Works

The Contractor shall deliver his Cash flow for the Works within 14 calendar days after notice from the Employer, prior to the 

Commencement Date.

 Other requirements

The time to submit the documentation required before commencement with Works execution is:
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[5.8.1]

 

 

[5.8.1]

 

 

[3.1.3]

 

  [6.2.1]

 
[6.2.1]

 

[5.3.1]

[5.4.1]

[5.6.1]

 

[1.1.1.33]

 

[1.1.1.30]

 

 

 

 

[6.10.6.2]

 

Yes No        X

 Yes        X No

         

 Yes No        X

 

 [8.6.1.1.2]

                                                                        

[8.6.1.1.3]

[8.6.1.1]

[8.6.1.3]

[6.5.1.2.3]

[1.1.1.14]

 

4

[5.5.1]

[5.13.1]

R50 000.00

The percentage allowance to cover overhead charges for contractor and subcontractors, is: 0.00%

Months (which shall be deemed to include all Non – Working Days, Special Non – Working Days 

and the year-end Builders Annual Industry Holiday Periods). 

ends on

13-Dec-24

N/A

CONTRACT DETAILS

The Agreement comes into effect on the date when;

The tenderer receives one fully completed original copy of this document , including the Schedule of Deviations (if any)

The agreement  (“this document”) consists of;

1. Agreement and Conditions of Contract.

2. Form of Offer and Acceptance.

3. Contract Data.

4. Scope of Works.

5. Site Information.

6. Drawings & documents referred to in the 1 to 4 above.

 

(See Form of Offer and Acceptance)

Possession of the site will be given within 10 calendar days after the contractor has fulfilled the conditions (4.3, 5.6, 6.2, 8.6) and received the notification from 

the Employer of Site Hand Over where the contractor will receive one fully signed copy of the Form of Offer and Acceptance from the employer.

Commencement Date

R0.00 

The limit for indemnity for liable insurance is: Contract Sum + 30%

30% of the Contract Price

The Value of material, supplied by the Employer, and not included in the Contract Price, is:

5)        Extended defects liability period applicable to the following elements: Electrical, Mechanical and Civil work

ends on

N/A

Please see CONTRACT DATA - below to select Guarantee Option

Works description:  Refer to document C3 – Scope of Work.

3)        Payment will be made for materials and goods 

Where so :

Contract sum + 30%The value of Works Insurance, including SASRIA cover, taken by the contractor on this contract shall be: 

The time to deliver the deed of guarantee is  Prior to site hand over in terms of clause 5.3.1 and 5.3.2.

(b)      in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 

80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply  

The amount to cover Professional Fees, not included in the Contract Price, for repairing damage and loss to be included in the insurance:

4)        Dispute resolution by litigation

2)        Lateral support insurance to be effected by the contractor:                          

The Practical Completion date is:

The whole of the works shall be completed within:

The date for practical completion shall be 

For the works as a whole:

A time measured from the Commencement date.

Commencement date means the date of Site Hand over that should not occur prior to the tenderer receiving one fully signed copy of the Offer and Acceptance in 

terms of the Form of Offer and Acceptance.

15-Dec-23

Security

Engineer/Principal Agent to consult with Employer

Specific options that are applicable to a State organ only

1)        Interest rate legislation:  

(a)       in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time 

to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

N/A

First Year end break - commences

Second Year end break - commences

Third Year end break - commences

Fourth Year end break - commences

ends on

The contractor shall commence executing the Works within 7 calendar days from the Commencement Date.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

 

14-Jan-24

12-Jan-25

ends on

N/A

Special non- working days

Non-Working days

Non-Working days Sundays

 

 

All Nationally Recognized Public Holidays and the year end break

Site description:  Refer to document C4 – Site Information.

The Engineer shall obtain the specific approval from the Employer before executing any of his functions according to the "Conditions under which Consultants are

appointed", or in the event where an employee of the Employer represents the Employer, the relevant General Delegations applicable at the time of executing

his/her duties.

The penalty per calendar day shall be :

To be determined

Practical Completion Date

0.04% of the Contract Price, rounded to the nearest R10

The value of Public Liability Insurance cover, taken by the contractor on this contract shall be: 
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[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[1.3.2]
 

[6.10.1.5]

[6.10.3]

0.00%

[6.8.1]

[6.8.2]

[6.8.3]

[6.8.2]

[6.8.3]

 

[5.14.5]

[5.14.5.6]

[10.5]

[10.5.3] One

[10.9.1]

 

 

 

[1.1] [1.1.1.5]

 [5.12.2.2]

 [6.2.1]

0.04% of the Contract Price, rounded to the nearest R10

Portion 4: 

The number of Adjudication Board Members to be appointed is:

Replace the last part of the clause with the following: "..on the application of either party, by the Chairman, or his nominee of the Association of Arbitrators."

COMMENCEMENT DATE –  means the actual date of Site Hand over that should not occur prior to the Tenderer receiving one fully signed copy of the 

Offer and Acceptance in terms of the Form of Offer and Acceptance.

CONSTRUCTION GUARANTEE – means an on demand guarantee at call obtained by the contractor from an institution approved by the employer in 

terms of the employer's construction guarantee form as selected in the Offer and Acceptance Form and the contract data.

CORRUPT PRACTICE – means the offer, giving, receiving, or soliciting of anything of value to influence the action of a public official in the 

procurement process or in contract execution.

FINAL ACCOUNT - The document prepared by the principal agent, which reflects the contract value of the works at final approval or termination.

The following clause must be added to clause 5.14.5:

The employers agent shall submit the final account within 3 calendar months to the principal agent.

Portion 1: 

N/A

0.04% of the Contract Price, rounded to the nearest R10

The date for practical completion from the commencement date and the penalty per calendar day:

For the works in sections:

Portion 5:

N/A

N/A

N/A

0.04% of the Contract Price, rounded to the nearest R10

N/A

Portion 2: 

CONSTRUCTION PERIOD – means the period commencing on the commencement date and ending on the date of due completion date.  This 

period will be deemed to commence on actual site hand over date to the contractor and end on the date of practical completion and shall include all 

annual industrial holiday periods, Sundays and public holidays. 

0.04% of the Contract Price, rounded to the nearest R10

Clause

FRAUDULENT PRACTICE – means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the 

detriment of any tenderer and includes collusive practise among tenderers (prior to or after the tender submission) designed to establish tender prices 

at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open competition.

ABNORMAL CLIMATIC CONDITIONS - means conditions over and above what could reasonably be expected for the specific locality where the 

Works are being executed and include inter alia exessive rain, heat, cold, wind and any other climatic condition that would not normally be experienced 

during the season that the Works are executed in that area. The South African Weather Service's (http://www.weathersa.co.za) 10 year average 

climatic conditions statistics would be what could be reasonably expected for the specific locality where the Works are executed.

Maximum retention is: of the Contract Price

The percentage advance on materials not yet built into the Permanent Works is:

3)   Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional items for exclusion by Tenderer's, will not be permitted.

The determinations of disputes shall be by ARBITRATION ONLY.

1)   Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index for that work group unless specifically stated      

N/A

Portion 3:

0.04% of the Contract Price, rounded to the nearest R10

0.04% of the Contract Price, rounded to the nearest R10

Portion 6:

The law applicable to this agreement shall be that of the: Republic of South Africa                           

Notwithstanding anything to the contrary contained in the General conditions of Contract and Preliminaries, this contract is a fixed price contract and not subject to

any Contract Price Adjustment Factors.

0.00%

Percentage retention on amounts due to contractor is: The Percentage retention is nil. The only security required by the Employer will be such as 

selected by the Contractor on the Form of Offer and Acceptance and Part 2: CONTRACT DATA 

PROVIDED BY THE CONTRACTOR, point 2 - Documents, of the Contract Data.
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(a)

(b)

[1.1.1.16]

[1.1.1.21]

[4.4.1]

[6.2.1]

[6.10.6.2]

[5.12.3]

5.12.3.1 Failure to give possession of the site to the contractor.

5.12.3.2 Making good physical loss and repairing damage to the works where the contractor is not at risk.

5.12.3.3 Contract instructions not occasioned by default by the contractor.

5.12.3.4 Failure to issue construction information timeously or the late issue of a contract instruction following a request from the contractor.

5.12.3.5 Late acceptance by the principal agent of a design undertaken by a selected subcontractor where the contractor’s obligations have been met.

5.12.3.6 Suspension or cancellation termination invoked by a nominated or selected n/s subcontractor due to default by the employer or the principal agent.

5.12.3.7 Insolvency of a nominated subcontractor.

5.12.3.8 A direct contractor.

5.12.3.9 Opening up and testing of work and materials and goods where such work is according  to in accordance with the contract documents.

5.12.3.10 The execution of additional work for which the quantity included in the bills of quantities is not sufficiently accurate.

5.12.3.11 Late or failure to supply materials and goods for which the employer is responsible.

5.12.3.12 Suspension of the works."

[5.14.5.1]

[5.16.4]

[6.2.3]

[9.3.2.2]

  
(a)

(b)

(c)

(d)

(e)

(a)

(b)

(c)

Add the following new clause "5.16.4. Upon the issue of a Final Approval Certificate, unless otherwise provided in the Contract:

5.16.4.1. The performance Guarantee (if any) shall be returned within 14 days to the guarantor in terms of Clause 7."

Omit clause 5.12.3 and add the following: 

SPECIAL CONDITIONS OF CONTRACT

Replace "at the prime overdraft rate, as charged by the Contractor's Bank,"  with "..at the interest rate as determined by the Minister of Justice and 

Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975). "

Omit ",on all overdue payments from the date on which the same should have been paid..." and replace with " only after 30 calendar days from 

receiving written notice from the Contractor that the amount is overdue,.."

"5.12.3. If an extension of time is granted, the Contractor shall be paid such additional time-related General Items, including for special non-working 

days, if applicable as are appropriate regarding to any other compensation which may already have been granted in respect of the circumstances 

concerned.The reasons for extension of time that would invoke payment of time related General Items are inter alia;

in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time to 

time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

 in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) 

of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply

Add to clause 6.2.3 the following "The Contractor shall provide proof of paid-up premium payments to accompany his payment certificate as proof that 

his performance guarantee has not expired yet. The Contractor will not receive payment without proof of the validity of their performance guarantee.

MANAGING PROJECT DURATION

Activity-and total float shall belong to the Employer.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

It is a condition of this contact that, the contracter submit to the Engineer/principal agent a detailed CPM Programme which shall be to the approval of 

the Engineer/principal agent. In this regard tenderers are advised to consult with the Engineer/Principal Agent as to the format and requirements of the 

programme as no claim whatsoever will entertained should the programme fail to meet the requirements of the Engineer/Principal Agent. Failure to 

submit the programme within the stipulated time may result in the contractor being held in breach of contract.

The approved programme will form the basis of time management of the project and extension of time will not be guaranteed unless the Contractor has 

strictly complied with this provision.

The programme shall make allowance for inclement weather at 3 workings days per month.

Insurance policies to be approved by the Employer within 21 days of the date of the Commencement of the Works.

ENGINEER/PRINCIPAL AGENT – means the person or entity appointed by the Employer and named in the Contract Data as the Engineer 

/Principal Agent to act as agent of the Employer. In the event of an Engineer/Principal Agent not being appointed, then all the duties and obligations

of an Engineer/Principal Agent as detailed in the Contract shall be fulfilled by a representative of the Employer as named in the Contract Data.

(Hereafter referred to as Engineer)

Refer to Offer and Acceptance form for the various options that the contractor may choose from in providing a form of Guarantee under "GUARATEE 

OPTIONS". 

Omit "without prejudice to the exercise of any lien the Contractor may have acquired over the Employer’s property."

GENERAL ITEMS - or preliminaries means items stipulated in the Pricing Data relating to general obligations, site services, facilities and/or items that 

cover elements of the cost of the work which are not considered as proportional to the quantities of the Permanent Works. 

Omit entire clause 5.14.5.1

INTEREST – the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be in terms of the 

legislation of the Republic of South Africa, and in particular:

The Contractor shall co-ordinate his programme with all other contractors whose work may precede or be executed simultaneously to his own. The 

Contractor will be called upon to plan and control the project using the Project Evaluation and Review Technique (PERT) or other approved Critical 

Path Method (CPM) network analysis of his events and activities and those of the sub-contractors in his employ and must co-ordinate his planning with 

any other contractor employed on the project. A fortnightly project control report will be expected from the Contractor in writing, evaluating any gains or 

delays against the critical path and he should allow for all costs involved in planning reviewing and updating the programme to the satisfaction of the 

Principal Agent against this item.

Add the following to the clause 4.4.1: "The Contract shall only use subcontractors who are duly registered with the CIDB and who has an ACTIVE 

status at the time of submitting the tender"

Duties and functions of the Engineer requiring the specific approval of the Employer BEFORE execution of any part of these duties are as follows:

Any notice of disagreement raised by the Contractor or written Dispute Notice given by the Contractor to the Engineer shall be submitted by the 

Engineer, together with the Engineer's recommendations, to the Employer for determination.

The issue of the certificate of practical completion, certificate of completion and the final approval certificate shall be signed and submitted by the 

Engineer, to the Employer for final approval and signature. The certificates shall not be considered as officially issued until signed by the Employer.

Drawings, instructions or communications of any kind requiring variations of the works and  involving EXTRA's shall NOT be given effect by the 

Contractor UNTIL Official Variation Order submission including the Financial Request for Additional Funds, has been approved and signed by the 

Head of Department: Health

Determinations of contractors claims for extension of time (revision of the contract completion date). All claims for extension of time shall be submitted 

by the Engineer, together with the Engineer's recommendations, to the Employer for determination. Omit "Engineer" in clause 42.2 and replace with 

"Employer".
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(a)

(b)

(i) The criteria to be used for WORK stoppages shall be for safety hazards or poor quality of work.

(ii)

 1.

2.

3.

4.

5.

6.

7.

8.

9.

Sept Oct Nov Dec Jan

Hours Hours Hours Hours Hours Hours

Programmed Rain days 0 30 30 15 15 90

Actual Rain days 16 22 35 15 18 106

-16 8 -5 0 -3 -16

8 hrs/day* 2

  

The total of all monthly delays due to inclement weather shall be calculated in accordance with the example given below:

Description

The total delay in performance granted to the Contractor expressed in days shall be added to the contractual Completion Date of each section of the 

Works. The contractual penalty clause shall only come into effect after this newly arrived date.

Where the programmed delays for inclement weather exceed the actual delays incurred the Completion Date(s) will not be adjusted.

INCLEMENT WEATHER AND CLAIMS FOR DELAYS IN PERFORMANCE

The Contract Sum includes a monthly allowance of 3 working days inclement weather during which rainfall exceeds 10mm per day for months

as indicated in the Scope of Works. These days shall be reflected on the critical path of the Contractor’s programme as specified in MANAGING 

PROJECT DURATION above.

The stoppage claimed must cause a delay in the Completion Date of work. If the critical activities can proceed and a non-critical activity is delayed due to 

inclement weather no claims for delay shall be granted.

No claims for stoppages less than 2(two) hours per day shall be considered.

Where the project includes builder’s holidays the programmed durations for inclement weather shall be adjusted pro-rate to the actual Working Days.

Claims granted for more than 2 (two) hours, but less than 10 (ten) hour (lunch included) day, shall be added together and expressed as full days.

All claims shall be submitted in writing to the Principal Agent within one working day of the actual stoppage.

Total delays (in hours) will be rounded up or down to the nearest integer for the calculation of Working Days. The total hours (including lunch) per Working 

Day shall be 10 unless otherwise indicated on the Contractor’s programme.

Claims for delays in performance due to inclement weather shall be calculated separately for each calendar month and for the project as a whole. 

Delays or gains to the critical path shall be reflected in all revisions of the programme. An extension of time will only be granted where the following 

conditions are met:

The Employer’s site representative or the Employer’s Principal Agent, if the site representative is not available shall be notified when the Contractor stops the work and 

intends to claim performance delays. The Employer representative shall inspect the situation together with the Contractor and give an immediate decision.

Total

Estimated Extension of time - in working days

Months

Difference

See point 5.2 in the Scope of Works for the specific days the tenderer must allow for in this contract.
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Tender no:         

Note: 

1

Fax no

e-mail 

 *Alternative A     Yes

**Alternative B N/A

Alternative A

YES
yes / no

or  

Alternative B

NO yes / no 

            

Postal address:

The accepted contract price inclusive of tax is  R :

All information for this section requires consultation with the Contractor.  The Engineer/Principal Agent shall not pre-select any of the alternatives 

available to the Contractor.

[1.1.1.10]

** Calculated from the priced Bill of Quantity/Lump Sum document. The Contractor and the Engineer/Principal Agent shall agree on a division of the priced Preliminaries items into: initial 

establishment charge, monthly charge and final disestablishment charge.

 POST-TENDER INFORMATION

CONTRACT DETAILS

Tel no                               

Tax / VAT Registration No: 

[1.1.1.9]

[1.2.1.2]

For the adjustment of Preliminaries both the Contract Sum and the Contract Value (including tax) shall exclude the amount of Preliminaries, all Contingency 

Sum(s) and any provision for Cost Price Adjustment Provisions:-

- An amount which shall not be varied.

Payment Of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

Adjustment of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

Where sectional completion is required in terms of the agreement, the Contractor shall provide the Principal Agent with the division of the above categorized amounts into sections. Should the 

Contractor fail to provide such information within the period stipulated the categorized amounts shall be prorated to the value of each section.

The Contractor shall within 15 working days of the date of possession of the site provide the Principal Agent with a detailed breakdown of 

Preliminaries amounts for the works as a whole, or per section where applicable, including administrative and supervisory staff charges 

and for the use of construction equipment in terms of the programme.

Physical address:

[Amount in words]

The preliminaries amounts shall be paid in terms of:                                                          

10% of the General Items/Preliminaries amount shall not be varied

15% of the General Items/Preliminaries shall only be varied in proportion of the Contract Price to the Contract Sum

75% of the General Items/Preliminaries shall be varied in proportion to the revised Construction Period compared with the initial Construction Period.

* Assessed by the Engineer/Principal Agent as an amount prorated to the value of the Work duly executed in the same ratio as the Preliminaries bears to the Contract Price excluding VAT, 

Preliminary amount, Contingencies and any CPAP.

If the Contractor and the Engineer/Principal Agent can not agree, within 10 Working Days from the Commencement Date, on such a division then the 

Engineer/Principal Agent shall make a division of the Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

Contractor Name:

Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR:ZNB 9014/2023-H

The Contractor shall provide a breakdown of charges (including tax) within 15 working days of the date of acceptance of tender and, where applicable, an apportionment of Preliminaries per section

0% of the amount shall not be varied

10% of the amount shall not be varied

15% varied in proportion of the Contract Value to the Contract Sum

Sectional Completion : Subdivision of Preliminaries Costs

For the adjustment of preliminaries for sections of the work the value of fixed, value, and time related amounts of the preliminaries for each section is required.  The contractor is to provide such 

information within fifteen (15)  working days of taking possession of the site, failing which the categorised preliminaries amounts shall be prorated to the value of each section.  

The above shall apply equally for projects where sectional completion was not contemplated at tender stage but subsequently occurred  on an adhoc basis during construction of the works as 

agreed between the client and the employer.  The original priced categorised amounts for fixed, value, and time related amounts shall be prorated to the value of each section.

- An amount varied in proportion to the contract value as compared to the Contract Sum.

- An amount varied in proportion to the Construction Period as compared to the initial Construction Period (excluding revisions to the Construction Period to which the Contractor is not entitled) to 

adjustment of the Contract Value in terms of the agreement.

The contractor is informed that only option 'A' shall apply

If the Contractor and the Principal Agent cannot agree, within ten (10)  Working Days from the Commencement Date, on such a division then the Principal Agent shall make a division of the 

Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

75% varied in proportion to the revised Construction period compared with the initial Construction Period

When an extension of time has been granted in terms of the GCC and the preliminaries require to be adjusted accordingly, the pertinent sectional (subdivided) categorised preliminaries amounts 

shall be utilised, where applicable and not the overall preliminary amounts.
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YES

3

Capacity of 

signatory

as Witness.

as Witness.

(a) the tenderer accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the contact value will be applicable and will be reduced by the 

Employer in terms of the applicable conditions of contract.  

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below: select one option

(i) payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

(ii) bank or insurance Performance Guarantee of 10 % of the Contract Price

(iii) bank or insurance guarantee of 5% of the Contract Price and a payment reduction of  5% of the value certified in the payment 

certificate (excluding VAT)

Name of signatory for and behalf of the Contractor who by signature hereof 

Capacity of signatory

Name of signatory for and behalf of the Employer who by signature hereof 

Thus done and signed at…………………………………………………………….on …………..of………………………………………………………….20.….

SIGNATURES OF THE CONTRACTING PARTIES

Thus done and signed at…………………………………………………………….on …………..of………………………………………………………….20.….

GUARANTEE OPTIONS

Waiver of the Contractors lien or right of continuing possession is required.

The Tenderer agrees to provide a bank or insurance guarantee in accordance with clause 6.2.3 of the Conditions of the GCC2010 Contract within the period stated 

in the Contract Data. This guarantee shall be for a sum equal to an amount stated in the Contract Data.

Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act (Long Term Insurance Act 

No 52 of 1998 or Short Term Insurance Act No 53 of 1998) or by a bank duly registered in terms of the Banks Act No 94 of 1990, on the pro-

forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.
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C1.3 - FORM OF GUARANTEE

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps
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10%
 

"Engineer" means: 

"Works" means: 

"Site" means: 

C1.3 PERFORMANCE GUARANTEE - 

GCC FOR CONSTRUCTION WORKS (2nd Edition - 2010)

Head: Department of Health

KZN Department of Health:

Private Bag X 9051

Pietermaritzburg

3200

Sir,

ON DEMAND PERFORMANCE GUARANTEE

Tender Number ZNB 9014/2023-H Project Code 

"Guarantor" means: 

Physical Address: 

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010.

"Guaranteed Sum" means:    The maximum aggregate amount of:
Of Contract Sum

The Agreement made in terms of the Form of Offer and Acceptance and 

such amendments or additions to the Contract as may be agreed in writing 

between the parties.

"Contract" means:                  

The accepted amount inclusive of tax of:"Contract Sum" means:          

"Expiry Date" means: 

   

   

Amount in Words: 

Amount in Words: 

GUARANTOR DETAILS AND DEFINITIONS

The Provincial Administration of KwaZulu-Natal in its Department of Health"Employer" means: 

Church of Scotland Hospital - Installation of hot water storage tanks 

and heat pumps

"Contractor" means: 
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1

2

3

3.1

3.2

4

4.1

4.2

4.3

5

5.1

5.2

5.3

6

7

8

9

a provisional or final sequestration or liquidation court order has been granted against the Contractor and that 

the Performance Guarantee is called up in terms of 5; and

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall not 

exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payments in terms of 5, the Employer shall upon the date of issue of the Final Payment 

Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Payment 

Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the 

Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank 

compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until the date of 

refund.

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order.

The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and up to 

and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or the 

date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall advise 

the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

Engineer Issues: Interim Payment Certificates, Final Payment Certificates and the Certificate Completion of the 

Works as defined in the Contract.

CONTRACT DETAILS

The Guarantor hereby acknowledges that: 

The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the 

sum certified upon receipt of the documents identified in 4.1 to 4.3:

any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and 

shall not be construed as any intention whatsoever to create an accessory obligation or any intention 

whatsoever to create a suretyship; 

its obligation under the Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the 

Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the employer to the 

Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

PERFORMANCE GUARANTEE

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by 

the Employer.

Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the first written 

demand to the Guarantor.

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 

certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the 

Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the 

Guarantor to make payment in terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a 

copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in 

terms of 4.1 and the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the 

Contract of the sum Certified in 4.

the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is 

called up in terms of 5; or
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10

11

12

13

14

Date

Witness signatory (2) 

Witness signatory (1) 

Guarantor's signatory (2) 

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 

document for the purposes of obtaining a court order.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims 

will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has expired.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of 

Section 45 of the Magistrate's Court Act No 32 of 1944, as amended, to this jurisdiction of the Magistrate's Court of any 

district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed 

the jurisdiction of the Magistrate's Court.

Signed at

Capacity

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer 

may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on 

account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection 

herewith. 

Capacity

 

 

 

Guarantor's signatory (1) 
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PART C2 - PRICING DATA

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps
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2

3

4

C2.1 PRICING INSTRUCTIONS
GCC FOR CONSTRUCTION WORKS (Second Edition  2010)

Project 

title:
Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps

PROVISIONAL ITEMS

The scale to which the Drawings are made is only to be made use of when no figured dimensions are 

given either on the Drawings or in the tender documents and the figured dimensions are always to be 

followed though they may not coincide with the scale of the Drawings, but dimensions where possible 

are to be taken from the buildings.

0Project Code:ZNB 9014/2023-H
Tender 

no:

C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not

applicable”)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three

categories by insertion of “F”, “V”, “T” as the case may be against the price in the “rate” column

immediately preceding the “amount” column, where “F” denotes a fixed amount (amount not varied),

“V” denotes an amount variable in proportion to value and “T” denotes an amount variable in proportion

to time.

MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76

of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Tenderer submits

his tender he should check the number of pages, and if any are found missing or duplicated, or the

figures or writing indistinct, or the documents contain any obvious error, he should apply to the Head :

Health AT ONCE and have same rectified as no liability whatsoever will be admitted by the

Administration in respect of errors in Tender due to the foregoing.

All items described as "Provisional" shall be used as directed by the Employer and measured and

valued or paid for. 

No work for which "Provisional" items are allowed shall be commenced without written instructions from

the Head : Health.

PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the

Contract, it is to be clearly understood that these are for the purpose of consideration by the Head :

Health and that there is no assumption of acceptance. The Contractor will be notified of acceptance of

prices or quotations either by insertion of the amount on the variation order or by written intimation.
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5

6

 

7

8

9

STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE 

TENDER DOCUMENTS

PRICING OF ROCK EXCAVATIONS

All tenders by means of which imported products are being called for, must use the rate of exchange 14

days prior to the closing date indicated in the tender documents. If this day falls on a weekend or public

holiday, the next working day must be used.

Furthermore, Tenderers must submit documentary proof (in the form of a certified copy) from their bank 

or legally recognised financial institution, clearly indicating what the rate of exchange was 14 days prior

to the closing date, as mentioned above.

IMPORT PERMITS, DUTIES AND SURCHARGES.

The Contractor is warned to place all orders for materials or special articles as early as possible, as he

will be held solely responsible for any delay in the delivery of such goods.

Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of

materials is rendered impossible by reason of any act of the Government.

Together with this, the Tenderer must confirm that the tender price relating to an imported product, was

based on the rate of exchange 14 days prior to the closing date as mentioned above.

TIMELY ORDERING OF MATERIALS

ELECTRICAL LIGHTING, POWER AND WATER 

The Contractor shall provide any artificial lighting which may be necessary or required for the proper

execution of the works, and provide electric power and water required by all Sub-Contractors,

Nominated Sub-Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water

connections and shall connect temporary Electrical and Water meters for and pay for all current and

water consumed.

The work executed under this Contract has been measured in accordance with the;

It is a condition of this tender that should the tenderer elect to price the Rock Excavation included in this

tender, the rates must be market related and should be identically priced for the same classification of

excavations and not vary for similar billed items in the different sections.

including all amendments unless descriptions of items indicate a deviation and it shall be understood 

that the system of measurement which is herein adopted is the only system of measurement which will 

be recognised in connection with this contract. Any contradictions to this system of measurement 

contained in the “Model Preambles for Trades 2008” shall be disregarded (unless same have been 

accommodated in the system of measurement) but applicable rates shall be included for all 

requirements stated and not measured separately in compliance with this system.

Standard System of Measuring Builders Work (7th Edition)

Tenderers are advised that the permanent light fittings and water points of any kind installed in the

Works are not to be used to provide temporary lighting and supplement water requirements for

construction purposes.
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14

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch

office nationally or on the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

will need to register with SARS as eFilers through the website www.sars.gov.za.

It is a condition of tender that the taxes of the successful tenderer must be in order, or that

satisfactory arrangements have been made with South African Revenue Service (SARS) to meet

the Tenderder’s tax obligations. It is a condition of this Offer of Commission that your practice

remains in good standing with SARS (South African Revenue Services) in terms of its tax

clearance, during the project, which is required to process your payment certificates.

In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1)

(a) (iii) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform,

The Central Supplier Database (CSD) for the registration of prospective suppliers including the

varification functionality of key supplier information.

Tenderers are required to fill in clearly, legibly, in bold print and black ink their CSD supplier

number in the space hereunder:

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must

submit a separate Tax Compliance Status (TCS) PIN.

In order to meet this requirement tenderers are required to apply via e-filing at any SARS branch

office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign

Tenderders / individuals who wish to submit Tenders.

Name of Supplier

Central Supplier Database (CSD) 

Supplier Number:

TAX CLEARANCE REQUIREMENTS

13

Security PIN Number

Company / Entity Tax 

Reference Number

VALUE ADDED TAX

The tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills of

Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total Value

thereof in the Final Summary.

BILLS OF QUANTITIES/LUMP SUM DOCUMENT

The Bills of Quantities document forms part of and must be read and priced in conjunction with all the

other documents forming part of the contract documents, the Standard Conditions of Tender,

Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other

relevant documentation.

REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

Once the supplier information has been varified with external data sources by National Treasury a

unique supplier number and security code will be allocated and communicated to the supplier.

Suppliers will be required to keep their data updated regularly and should confirm at least once a

year that their data is still current and updated.

Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

Suppliers can provide their CSD supplier number and unique security code to organs of state to

view their varified CSD information.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

will need to register with SARS as eFilers through the website www.sars.gov.za.

SARS will then furnish the Tenderder with a Tax Compliance Status (TCS) PIN that will be valid

for a period of 1 (one) year from the date of approval.
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Should the Bills of Quantities/Lump Sum Document be a fixed price contract, the following clause must

be inserted in the Pricing Instructions:

Tenderders are to take note that the contract price adjustments are not applicable to this contract.

Tenderders should therefore make provision in the Contract Sum, schedule of rates, etc. for possible

price increases during the contract period, as no claims in this regard shall be entertained.

FIXED PRICE CONTRACT

Page 91 of 158



KZN Department of Health

Tender Document 

Version 4 - February 2023

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps

C2.2 - Preliminaries for GCC for Construction works - 2nd Edition 2010 
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BILL NO. 1  

C2 .2 PRELIMINARY AND GENERAL

NOTES  UNIT QUANTITY RATE AMOUNT

i) The agreement is to be the General Conditions of Contract for Works of Civil

Engineering Construction (2010) (Second Edition) , published by the S. A.

Institution Of Civil Engineering.

ii) The Preliminaries are to be the Construction and management requirements for

works contracts - Part 1: General engineering and construction works (SANS

1921-1: 2004 Edition 1) prepared by Standards South Africa and shall be

deemed  to be incorporated herein.

iii) Tenderers are referred to the abovementioned documents for the full intent and

meaning of each clause thereof (hereinafter referred to by heading and clause

number only) for which such allowance must be made as may be considered

necessary.

iv) Where standard clauses or alternatives are not entirely applicable to this

contract such modifications, corrections or supplements as will apply are given

under each relevant clause heading.

v) Where any item is not relevant to this specific contract such item is marked N/A

(signifying "not  applicable").

vi) Adjustment of the preliminaries: each item priced, is to be allocated to one or

more of the three categories, where "F" denotes a fixed amount (amount not to

be varied), "V" denotes an amount variable in proportion to value and "T"

denotes an  amount in proportion to time.

vii) Time (T) related Preliminaries will only be adjusted for omissions or additions,

issued by the Employer, or delays caused by the Employer, for which variation

and extension of time has been granted. See Contract Data .

SECTION A:  GENERAL CONDITIONS OF CONTRACT

A1 General (clause 1) 

F:............................. V:............................ T:............................ 
Item

A2 Basis of Contract (clause 2) 

F:............................. V:............................ T:............................ 
Item

A3 Engineer (clause 3) 

F:............................. V:............................ T:............................ 
Item

A4 Contractor's General Obligation (clause 4) 

F:............................. V:............................ T:............................ 
Item

 

A5 Time and Related Matters (clause 5) - As referred to in the Contract Data under 

Special Condition of Contract. 

F:............................. V:............................ T:............................ 
Item

Carried forward to collection R
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A6 Payment and Related Matters (clause 6) 

F:............................. V:............................ T:............................ 

Item

 
A7 Quality and Related Matters (clause 7) 

F:............................. V:............................ T:............................ 
Item

A8 Risk and Related Matters (clause 8) 

F:............................. V:............................ T:............................ 
Item

 
A9 Termination of Contract (clause 9) 

F:............................. V:............................ T:............................ 
Item

 

A10 Claims and Disputes (clause 10) 

F:............................. V:............................ T:............................ 
Item

 

SECTION B:   SANS 1921-1:2004 (Edition 1):  CONSTRUCTION AND 

MANAGEMENT REQUIREMENTS FOR WORKS CONTRACTS:  PART 1

 

Refer to  the  SCOPE OF WORK for detail requirements:

B1 Scope  

F:............................. V:............................ T:............................ Item

B2 Normative references  

F:............................. V:............................ T:............................ Item

B3 Definitions  

F:............................. V:............................ T:............................ Item

 
B4 Requirements for construction and management  

F:............................. V:............................ T:............................ Item

B4.1 General  

F:............................. V:............................ T:............................ Item

B4.2 Responsibilities for design and construction

F:............................. V:............................ T:............................ Item

B4.3 Planning, programme and method statements

F:............................. V:............................ T:............................ Item
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B4.4 Quality assurance

F:............................. V:............................ T:............................ 
Item

 
B4.5 Setting out

F:............................. V:............................ T:............................ 
Item

 
B4.6 Management and disposal of water

F:............................. V:............................ T:............................ 
Item

 
B4.7 Blasting

F:............................. V:............................ T:............................ 
Item

 
B4.8 Works adjacent to services and structures

F:............................. V:............................ T:............................ 
Item

 
B4.9 Management of the Works and site

F:............................. V:............................ T:............................ 
Item

 
B4.10 Earthworks

F:............................. V:............................ T:............................ 
Item

B4.11 Testing

F:............................. V:............................ T:............................ 
Item

B4.12 Materials, samples and fabrication drawings

F:............................. V:............................ T:............................ 
Item

B4.13 Equipment

F:............................. V:............................ T:............................ 
Item

B4.14 Site establishment

F:............................. V:............................ T:............................ 
Item

B4.15 Survey control

F:............................. V:............................ T:............................ 
Item

B4.16 Temporary works

F:............................. V:............................ T:............................ 
Item
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B4.17 Existing services

F:............................. V:............................ T:............................ 
Item

B4.18 Health and safety

F:............................. V:............................ T:............................ 
Item

B4.19 Environmental requirements

F:............................. V:............................ T:............................ 
Item

 
B4.20 Alterations, additions, extensions and modifications to existing works

F:............................. V:............................ T:............................ 
Item

B4.21 Inspection of adjoining structures, services, buildings and property

F:............................. V:............................ T:............................ 
Item

 
B4.22 Attendance on nominated and selected subcontractors

F:............................. V:............................ T:............................ 
Item

 

SECTION C: SCOPE OF WORK in accordance with SANS 10403
(The reference to Clauses refer to Table B.1 of SANS 1921-1:2004)

C1 Certification by recognised bodies - CLAUSE 4.4

F:............................. V:............................ T:............................ 
Item

 
C2 Agrément certificates - CLAUSE 4.5

F:............................. V:............................ T:............................ 
N/A

C3 Other services and facilities - CLAUSE 4.8

F:............................. V:............................ T:............................ 
Item

C4 Recording of weather - CLAUSE 5.2

F:............................. V:............................ T:............................ 
Item

C5 Management meetings - CLAUSE 5.3

F:............................. V:............................ T:............................ 
Item

C6 Daily records CLAUSE 5.6

F:............................. V:............................ T:............................ 
Item

C7 Bond and guarantees - CLAUSE 5.7

F:............................. V:............................ T:............................ 
Item
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C8 Permits - CLAUSE 5.9

F:............................. V:............................ T:............................ 
Item

C9 Proof of compliance with the law - CLAUSE 5.10

F:............................. V:............................ T:............................ 
Item

 SECTION D: SPECIFICATION DATA ASSOCIATED WITH SANS 1921-

1:2004 (Table A.1)

D1
Requirements for drawings, information and calculations for which the contractor 

is responsible CLAUSE 4.1.7

F:............................. V:............................ T:............................ 
Item

D2 The responsibility strategy assigned to the contractor for the works  CLAUSE 

4.2.1

F:............................. V:............................ T:............................ 
Item

D3 The planning, programme and method statements - CLAUSE 4.3

F:............................. V:............................ T:............................ 
Item

D4 Samples of materials, workmanship and finishes - CLAUSE 4.12.1

F:............................. V:............................ T:............................ 
Item

D5 Fabrication drawings that the contractor is to provide and deliver to the employer  

- CLAUSE 4.12.2

F:............................. V:............................ T:............................ 
Item

D6 Office for the foreman CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D7 Telephone -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D8 Office for inspector of works  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D9 Telephone in office for inspector of works  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D10 Sheds  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item
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D11 Provision and erection of signboards - CLAUSE 4.14.6

F:............................. V:............................ T:............................ 
Item

D12 Termination, diversion or maintenance of existing services - CLAUSE4.17.1

F:............................. V:............................ T:............................ 
Item

D13 Services which are known to exist - CLAUSE 4.17.3

F:............................. V:............................ T:............................ 
Item

D14 Detection apparatus - CLAUSE 4.17.4

F:............................. V:............................ T:............................ 
Item

D15 Additional health and safety requirements - CLAUSE 4.18

F:............................. V:............................ T:............................ 

Item

SECTION E: SPECIFIC PRELIMINARIES
Section E contains Specific Preliminary items which apply to this contract except where 

"N/A" (Not Applicable) appears against the item.

E1 PROPRIETARY BRANDED PRODUCTS 

The contractor shall take delivery of, handle, store, use apply and/or fix all

proprietary branded products in strict accordance with the manufacturers'

instruction after consultation with the manufacturer's authorised representative.

F:............................. V:............................ T:............................ Item

 

E2 OVERTIME 

Should overtime be required to be worked for any reason whatsoever, the costs

of such overtime are to be borne by the Contractor unless the Engineer/Principal

Agent has specifically authorised in writing, prior to the execution thereof, that

costs for such overtime are to be borne by the Employer.

F:............................. V:............................ T:............................ Item

 

E3 AS BUILT DRAWINGS 

The position of construction breaks and the extent of individual concrete pours

are to be recorded by the Contractor on the Structural Engineer's drawings and

are to be submitted to the Engineer/Principal Agent and the Structural Engineer

for their records. 

F:............................. V:............................ T:............................ Item
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E4 SITE INSTRUCTIONS 

Site Instructions issued on site are to be recorded in triplicate in a Site 

Instruction book which is to be maintained on site by the Contractor.

F:............................. V:............................ T:............................ 
Item

E5 LABOUR RECORD 

At the end of each week the Contractor shall provide the Engineer/Principal

Agent with a written record, in schedule form, reflecting the number and

description of tradesmen and labourers employed by him and all sub-contractors

on the works each day.

F:............................. V:............................ T:............................ 
Item

Note : In the event that the contractor fails to satisfy the requirements of this 

specification, the Employer (Head: Health) may apply any of the sanctions 

provided in the contract. Sanctions may include the application of a financial 

penalty of 0.04% of the Contract Sum per calendar day of which the required 

report has not been submitted.

E6 PLANT RECORD 

At the end of each week the Contractor shall provide the Engineer/Principal

Agent with a written record, in schedule form, reflecting the number, type and

capacity of all plant, excluding hand tools,  currently used on the works.

F:............................. V:............................ T:............................ 
Item

E7 NON CESSION OF MONIES 

The Contractor shall not cede nor assign his rights or claims to any monies due

or to become due under this contract.

F:............................. V:............................ T:............................ 
Item

E8 SECTIONAL COMPLETION 

When it is required that the contract be executed in sections or portions, the

tenderer shall allow for all costs in this regard as no claim for additional costs will

be entertained.

F:............................. V:............................ T:............................ 
Item

E9 LOCAL LABOUR

It is a general requirement of this contract that persons normally resident in the

locality of the works (Local Labour) be given preference for employment on the

contract. Provided, however, that should adequate and appropriate Labour not

be available within the locality, others may be employed subject to satisfactory

proof being provided that every reasonable endeavour has been made to employ 

Local Labour. The Contractor shall identify the local community leaders with the

purpose of negotiating with them regarding the utilization of Local Labour in the

construction process. In this regard, the Contractor shall furthermore give

preference, wherever possible to the employment of single heads of households,

women and youth. The Contractor shall, in general, maximize the involvement of

the local community.

F:............................. V:............................ T:............................ 
Item
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E10 IMPORT PERMITS AND DUTIES

The responsibility for obtaining the necessary import permits shall rest with the

successful Tenderer. No foreign exchange will be arranged or provided by the

Administration.

Tenderers are to allow in their tenders and pay the ordinary levy imposed on

imported items in terms of item 196.10 of Part 8 of Schedule No. 1 of the

Customs and Excise Act, 1964 with effect from 1 October 1989.

F:............................. V:............................ T:............................ 
Item

E11 CONTRACT PRICE ADJUSTMENT PROVISIONS (CPAP)

Notwithstanding anything to the contrary contained in the GCC for Construction

Works 2010 2nd Edition, this Contract is not subject to any Contract Price

Adjusment Provisions (CPAP)

E12  EPWP CONDITIONS AND SPECIFICATIONS

12.1 EMPLOYMENT TARGETS

E12.1 a Employment Targets

No of jobs to be created = ………. [Contractor to fill in an estimated number]

F:............................. V:............................ T:............................ Item

E12.1 b Employment requirements
Tenderers are advised that this contract will be subject to the Expanded Public

Works Program (EPWP) aimed at alleviating and reducing unemployment.

Tenderers must allow for any costs for the employement of unskilled labour as

per the requirements of the EPWP program;

1. 55% of unskilled labour to be women

2. 55% of unskilled labour to be youth aged between 18 and 35 years

3. 2% of unskilled labour to be people living with disability 

4. 100% Unskilled labour utilised must reside within the boundries of the

Municipality Ward where this contract is executed, with preference to the local

community closest or at the walking distance to the contract site. Wherever

possible local skilled tradesmen are to be employed on this contract with the

view to maximize utilization of local resources. 

F:............................. V:............................ T:............................ Item

Carried forward to collection R
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E12.1 c Labour rate and payment intervals

The contractor should ensure that labour rate paid to unskilled local labour is

commensurate to the daily task. When determining the rate, consideration

should be given to that EPWP beneficiaries are mostly bread winners in their

families, as the program intends alleviating poverty. There should also be

consideration that the labour rate promotes creation of expanded number of jobs

created and person days of work.

Contractors should make endeavours to ensure that labourers, particularly

unskilled are remunerated on fortnight basis and prior notification be made

should there be a shortfall on their wages.

The labour rate for local unskilled shall also be determined in consideration of

the location of the project, i.e. for projects implemented in urbanized

municipalities will not be the same as that for rural municipalities.

F:............................. V:............................ T:............................ Item

12.2 LABOUR INTENSIVE CONSTRUCTION METHOD

E12.2 a Labour Intensive Construction (LIC) method

On site there must a person(s) having competency in managing and 

implementing LIC methods.

 *Foreman @ NQF Level 4 the Unit Standard on Implementing LIC methods on 

site.

*Site Agent/ Managers @ NQF level  5 the Unit Standard on Manage Labour-

Intensive Skills Programme both must be CETA accredited

F:............................. V:............................ T:............................ Item

E12.2 b Labour Intensive Construction Method

Those parts of the contract to be constructed using Labour Intensive methods 

will be marked in the BoQ with letter LI (indicating Labour Intensive) against 

every item so designated. Such works will only be constructed using method so 

indicated. 

Reference to be made to Guidelines for the implementation of Labour Intensive 

Infrastructure projects under EPWP. "Scope of Work in Respect of Work 

Relating to the Expanded Public Works Programme (EPWP)"

F:............................. V:............................ T:............................ Item

E12.3 RECORD KEEPING

12.3.1 Every employer must keep in the project site office the following  minutes 

of site progress minutes; contractors’ monthly site progress reports; accurately 

recorded attendance register; proof of payment as means to verify authenticity of 

data in the EPWP Beneficiary form submitted with payment certificates. Copies 

of submitted EPWP beneficiary data forms should also be kept in the site office.

F:............................. V:............................ T:............................ Item

12.3.2 The employer must keep this record for a period of at least three (3) years 

after the completion of the project in his/her office as the project site office would 

have been relocated.

This should be safely kept for job creation data verifications and periodical audits 

on projects conducted by National and Provincial  Department of Public Works  

after one (1) or two (2) quarters of submitting captured EPWP Data to the 

National EPWP coordinating Department.  

F:............................. V:............................ T:............................ Item
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E12.4 EPWP REPORTING as per EPWP DATA FORM

At the end of each month as part of site progress report and to be attached to 

every contractors’ progress payment certificate; the contractor shall provide the 

principal agent & Public Works with a written records, as per EPWP data form; 

which will be reflecting, beneficiaries full name & surname; ID No and job 

description of labour employed by main contractor and sub-contractors on site. 

At the end of each month the contractor must submit the following documents to 

be attached to the Progress payment certificate:

1. EPWP monthly data collection form 

2. Worker monthly payment upload

3. Worker monthly proof of payment  i.e 

3.1 Acknowledgement of receipt of payment or

3.2 Payslips 

3.3 Bank statement highlighted the workers paid 

4. Worker monthly training form 

5. Monthly attendance register

6. Certified copies of ID’s (once off)

7. ID size photos (once off)

8. Proof of UIF 

9. Proof of COIDA

F:............................. V:............................ T:............................ 

Item

E12.5 EPWP PROMOTION

12.5.1 EPWP signage board

EPWP Program at the project level shall always be promoted through have the 

projects signage board that embrace EPWP logo at the bottom, correct 

measurement for this signage board will be provided by the project leader during 

the site handing over meeting. the standard "HELVETIVA MEDUIM " letters are 

to be used . Professional title to be 10 mm above line . Line thickness to be 8 

mm thick . Space between bottom of the line and bottom of the lettering below 

the line has to be 100 mm. Letter sizes are as follows : Helvetica meduim 100 

mm black upper case to be for project name and owner . Helvetica meduim 

75mm black upper case only to be used for professional titles.Project name and 

owner shall be black lettering on white background.board sizes are as follows : 

Board to be minomum 2000mm from ground level and to be constructed from 

reinforced formed chromadek panels minimum 0,6mm thick chromadek. The 

contractor is responsible for ensuring that the project board remains neatly and 

safely erected for the full duration including maintenance period,after which the 

project board and post are to be dismantled and handed to the client in good 

order.       

F:............................. V:............................ T:............................ Item

12.5.2 Branding of labour apparel

Contractor & Sub-contractors’ labourers shall be provided with EPWP branded 

Personal Protective Equipment (PPE), reflector vest with EPWP wording at the 

back is an ideal and cost effective means of promoting program on site.

The contractor is then advised to price for both item 17.5.1 and 17.5.2

F:............................. V:............................ T:............................ Item
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E12.6 COMMUNITY LIAISON OFFICER (CLO)

UTILISATION OF A COMMUNITY LIAISON OFFICER 

In addition to the requirements of Clause E9, contained in this document; 

The Contractor shall allow for and pay any and all costs necessary for the 

engagement of the services of a Community Liaison Officer (CLO) for the full 

duration of this contract

In the interest of providing a sound service to both the community and the 

Contractor, a CLO may only manage one project at a given time.

A CLO will be identified by the local structures of the ward areas and appointed 

following fair and transparent interviewing process, to be conducted in the 

presence of local structures and the contractor representative, in order to assist 

the Contractor in the procurement of any local labour, etc. required for this 

project. The Contractor is to liaise with the CLO and afford him any assistance 

needed in ensuring sound working relations with the local community.

Key Responsibilities of the CLO are envisaged to include and not 

necessary be limited to:
1. Assisting local leadership in conducting skills and resources audit which 

facilitates sourcing labour from within the ward or targeted areas for 

employment, as required by contractor.

2. Assisting in sourcing labour-only domestic sub-contractors and the 

procurement of materials from local resources, as required by the contractor.

3. Assisting the contractor by identifying areas of potential conflict and or threats 

to the project or to stakeholders in the project and recommend appropriate 

action to the contractor.

4. Assisting contractor and stakeholders in the project in the resolution of any 

conflict which may arise.

5. Establishing and ensuring that sufficient and open communication channels 

between the contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channels 

between the contractor and the community are maintained

7. Identifying and reporting to the Contractor regarding issues where 

communication between stakeholder is necessary, recommend courses of 

action and facilitate such communications
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8. Assisting the Contractor and the work force in the establishment of grievance 

procedures and necessary recommenda-tion to the Contractor regarding the 

grievances and solution thereto.

9. Attending to site meetings and project implementation meetings as required 

by the Contractor and prepare periodic reports as may be required by the 

Contractor from time to time.

10. Attending to such other duties which are consistent with the functions of a 

CLO, as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate against this 

item for any and all costs arising out of compliance with the foregoing and in the 

event of a Tenderer failing to price against this item or making inadequate 

financial provision against this item for compliance as aforesaid, then no claim 

for costs or additional cost incurred will be entertained by the Head: Works

F:............................. V:............................ T:............................ Item

 

E12.7 SKILLS DEVELOPMENT ON SITE

Contractor in conforming to the object of EPWP that its beneficiaries need to be 

capacitated with skills that will render them employable in the future. It is then 

the responsibility of the Contractor that mandatory life skills are provided to 

100% of workforce on site and on the job training to labourers from whom the 

potential for further development has been identified. The latter is not mandatory 

to all as it covers technical skills.

 

Contractor should also make provision for the possibility that there might be local 

youth that will need to be placed on the project with an intention to be provided 

support towards improving their level of competency and productivity.

Contractor shall also provide all necessary on-the-job training to targeted labour 

to enable such labour to master and advance on techniques required to 

undertake the work in accordance with requirements of the contract in a manner 

that does not compromise workers health and safety.

F:............................. V:............................ T:............................ Item

E12.8 LABOUR ONLY Sub Contracting for local emerging enterprises

Tenderer’s are advised that this contract is subject to the Expanded Public 

Works Programme (EPWP) and the following criteria will apply:

African Equity Ownership

a)     The Tenderer is to allow for  5% of the total value of works to be 

undertaken by a Priority Population Group.  This percentage excludes the costs 

of employing local unskilled labour. The allocation of this percentage from the 

Project, the screening of people, the selection of skills, will be for the Contractor 

to adjudicate.

b)      The Priority Population Group consists of women, youth and disabled 

people.

c)      The Contractor is to give first option for prospective PPG’s from the 

surrounding areas of the Project. Should there be insufficient suitable people 

fitting the criteria of PPG’s, the Contractor may hire people from further afield. 

This is to be done only after consultation with the Department of Works EPWP 

Co-ordinator and the Community Liaison Officer (CLO).

d)      A Mentor is to be employed by the Contractor, in consultation with the 

Department of Works for the purposes of quality control and liaison between the 

Contractor and the selected PPG’s on site. The mentor will be responsible for 

ensuring an acceptable level of quality workmanship and that such work carried 

out by the PPG's is executed within the time frames stipulated.

 
In so far as possible, the Contractor is encouraged to expand the PPG’s skills, 

knowledge and performance levels.

F:............................. V:............................ T:............................ Item

Carried forward to collection
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TENDERER’S TO NOTE CONDITIONS

a) The contract to be entered into between the Contractor and the PPG’s will be 

a LABOUR ONLY sub-contract.

b) The Contractor will be responsible for ensuring that all materials for use by the 

PPG’s in the works are to be on site timeously. The Contractor shall liaise with 

The Mentor and PPG to determine the nature and extent of materials required 

and the lead time necessary.

c) The Contractor shall be responsible for the overall programming of the Works 

and he is to allow for monitoring the PPG’s programme and progress.

d) In conjunction with the Mentor, he is to allow for the supervision and 

mentoring (where necessary) of the PPG to ensure quality and adherence to 

standard building practice

e) The Contractor is to allow for extra storage facilities on site for the PPG’s 

tools and equipment.

f) Basic tools shall be provided by the PPG’s and where these are not available; 

the Contractor will supply him with the necessary tools and equipment and 

deduct the costs thereof from the interim claims made by the PPG.

g) Work requiring specialized tools will be provided free of chargeby the 

Contractor with the provision that these be returned upon completion of the 

Work.

CO-ORDINATION

The Contractor is to co-ordinate the work of all the PPG’s, Sub-Contractors and 

Nominated Sub- Contractors appointed direct by the Employer in such a manner 

and at all times as will suit the building programme and he is to allow adequate 

access, for the PPG’s, where required, to carry out their work in an efficient 

manner as no claims for extras in this connection will be entertained.

F:............................. V:............................ T:............................ 

Item

ATTENDANCE

The Contractor may allow for attendance upon the PPG’s concerned to execute 

the work. The Contractor is to allow the PPG’s the use of any scaffolding 

belonging to him while it remains so erected on the site.

 

Where scaffolding is necessary for the use by any PPG and the Contractor has 

not erected any for his own use or has removed same after his own use, the 

Contractor shall supply sufficient scaffolding to the PPG to be erected and 

dismantled by the PPG and returned to the Contractor.

This attendance upon PPG’s to execute the work is to include for the scaffolding 

provisions as aforesaid and, in addition, is to include for co-operating to the 

fullest extent with all the parties, attending on off-loading materials, providing 

suitable storage for tools and materials used by the PPG’s, use of general 

facilities such as latrines, etc., supply and cost of power, lighting, water and the 

like.

F:............................. V:............................ T:............................ 
Item

 

E12.9 EPWP CONTRACT FOR LABOUR

It is compulsory that shortly after the contractor and or sub contractor has 

appointed local labour, the employment contract should be signed by both 

parties, prior to commencement with works on site. The employment contract 

forms part of the Ministerial Determination or from the regional EPWP officials. 

Each contract will lapse at the end of each financial year therefore requiring the 

Contractor  to do a renewal of each contract should the need of employment still 

exist for that particular labourer.

F:............................. V:............................ T:.....................................
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E12.10 EPWP SCOPE of WORK

Note: 

Contractors are to price any item on the Bill of Quantities having below, bearing 

in mind that they are regarded as  main sources of job creation, whether sub 

contracted or undertaken by the main contractor.

 

Elements on the scope of work where application of Labour Intensive 

Construction methods as  will indicated with letters (LI) are regarded feasible are 

as follows;

i)       Excavating trenches for foundations and any other civil works with the  

depth not more than 1.5 m 

ii)      All masonry works which include concrete mixing on site; brickwork; 

plastering; screed works; jointing; etc.

iii)     Painting, Plumbing, Ironmongery; roof cladding; glazing; tilling; carpentry; 

flooring; waterproofing; etc.

F:............................. V:............................ T:............................ Item

Note:

It is a general requirement of this contract that persons normally resident in the 

ward of the works (local labour) be given preference for employment on the 

contract. Provided, however, that should adequate and appropriate labour not be 

available within the ward, others may be employed subject to satisfactory proof 

being provided that every reasonable endeavour has been made to employ local 

labour (Local Sub-contractor(s); Skilled; Semi-Skilled and Unskilled). The 

contractor shall in consultation with the local community leaders with the 

purpose of negotiating with them regarding the utilization of local resources in 

the construction process. In this regard, the contractor shall furthermore give 

preference, wherever possible to the employment of single heads of households, 

women and youth as well as families declared as most indigent by War on 

Poverty/ Sukuma Sakhe program profiling process. The contractor should aim, 

in general, to maximise the involvement of the local community, however 

workers from other communities should not exceed 20% of all persons working 

on the project, where local employees possess skills at level of competency that 

meet contractors requirements. 

Payment for the labour-intensive component of the works 

Payment for works identified in the Scope of Work as being labour-intensive 

shall only be made in accordance with the provisions of the Contract if the works 

are constructed strictly in accordance with the provisions of the Scope of Work. 

Any non-payment for such works shall not relieve the Contractor in any way from 

his obligations either in contract or in delict.

Linkage of payment for labour-intensive component of works to submission of 

project data

The Contractor’s payment invoices shall be accompanied by labour information 

for the corresponding period in a format specified by the employer. If the 

contractor chooses to delay submitting payment invoices, labour returns shall 

still be submitted as per frequency and timeframe stipulated by the Employer. 

The contractor’s invoices shall not be paid until all pending labour information 

has been submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za)  

Expanded Public Works Programmes, issued in terms of the Basic Conditions of 

Employment Act of 1997 by the Minister of Labour in Government Notice , shall 

apply to works described in the scope of work as being labour-intensive and 

which are undertaken by unskilled or semi-skilled workers.

F:............................. V:............................ T:............................ Item
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E13 HIV/AIDS AWARENESS

Tenderers are to price against the following items for compliance with the

SPECIFICATION FOR HIV/AIDS AWARENESS bound into this document (The 

clauses referred to are those of the Specification for HIV/AIDS)

E13.1 Provide and maintain a condom dispenser in terms of Clause 5.1a) 

F:............................. V:............................ T:............................ Item

E13.2 Provide and maintain HIV/AIDS awareness posters  terms of Clause 5.1b)

F:............................. V:............................ T:............................ Item

E13.3 HIV /Aids Awareness Programme on Site for not less than 90% of workers

inclusive of all direct and indirect costs; 

Engage a qualified service provider as described in the scope of works to

conduct an HIV Awareness Programme  in terms of Clause 5.2.1a) 

F:............................. V:............................ T:............................ Item

E13.4 Arrange for workers to attend the HIV Awareness Programme in terms of Clause

5.2.1b) 

F:............................. V:............................ T:............................ Item

E13.5 Reporting

Prepare and attach to claims for payment a brief report in terms of Clause 5.3

(see also HIV/STI Compliance Report included with this document).

F:............................. V:............................ T:............................ Item

Note: In the event that the contractor fails to satisfy the requirements of this specification,

the employer (Head: Health) may apply any of the sanctions provided for in the contract.

Sanctions may include the application of a financial penalty of 0.04% of the Contract Sum

per calendar day of which the required reports has not been submitted.

E14 OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993

Tenderers are to allow for costs in providing a project specific ' Construction

Phase Safety, Health and Environmental Plan' in accordance with "Section 2 -

Specification Data associated with SANS 1921-1:2004" clause C4.18 in "Part C3

- Scope of Work"

F:............................. V:............................ T:............................ Item

E15 NOTICE BOARD, SITE OFFICE, ETC.

Bidders are to allow for the provision and removal of a project notice board and a 

site office in accordance with the Principal Agent's requirements.

F:............................. V:............................ T:............................ Item

E16 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall

provide all information called for, failing which the price of any such item,

material or equipment shall be excluded from currency fluctuations. (Refer to

T2.14 - Schedule of Imported Materials and Equipment .

F:............................. V:............................ T:............................ Item

E17 CONTRACT DOCUMENTS

The drawings issues with these Bid documents do not comprise the complete

set but serves as a guide only for Biding purposes and for indicating the scope

of works to enable the Bidder to acquaint him with the nature and extent of the

works and the manner in which they are to be executed.

Should any part of the drawings not be clearly legible to the Bidder he shall,

before submitting his Bid, obtain clarification in writing from the principal agent. 

F:............................. V:............................ T:............................ Item
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E18 GENERAL PREAMBLES

The Document Preambles will be the DOH Supplementary Preambles January

2009 Rev.3 and shall be read in conjunction with the Bills of Quantities and be

referred to for the full descriptions of work to be done and materials to be used.

F:............................. V:............................ T:............................ Item

E19 TRADE NAMES

Wherever a Trade Name for any product has been described in the Bills of

Quantities the Bidder's attention is drawn to the fact that any other product of

equal quality may be used subject to the written approval of the Principal Agent

being obtained prior to the closing date for submission of Bids.

F:............................. V:............................ T:............................ Item

E20 EXISTING PREMISES OCCUPIED

Refer to Scope of Works Part C3 of this Bid Document for information on the

occupation of existing buildings.

F:............................. V:............................ T:............................ Item

E21 INACCURATE AND DEFECTIVE WORK EXECUTED UNDER PREVIOUS 

CONTRACT

The contractor shall, after taking possession of the site and before commencing

the work, check all levels, liners, profiles and the like and satisfy himself as to

the dimensional accuracy of all work executed under the previous contract which

may affect his work.

Should any inaccurate or defective work be found, the contractor shall 

immediately notify the principal agent in writing requesting his instructions with 

regard thereto and afford every facility to those rectifying such inaccurate or 

defective work.

F:............................. V:............................ T:............................ Item

E22 VIEWING THE SITE IN SECURITY AREAS

If the site is situated in a security area and the Bidder must arrange with the 

Authorities to obtain permission to enter the site for Bidding purposes.

F:............................. V:............................ T:............................ Item

E23 COMMENCEMENT OF WORKS IN SECURITY AREAS

If the works falls within a security area, the contractor must arrange with the

Authorities and give the necessary notices before commencement of the works.

Should the contractor fail to make such arrangements, admission to the site may

be refused and any additional costs will be for the contractor's account.

F:............................. V:............................ T:............................ Item

E24 ENTRANCE PERMITS TO SECURITY AREAS

If the works fall within a security area, the contractor shall obtain entrance

permits for his personnel and workmen entering the area and shall comply with

all regulations and instructions which may be issued from time to time regarding

the protection of persons and property under control of the Authority.

F:............................. V:............................ T:............................ Item
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E25 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and 

workmen, or a certain number of them, security classified.

In the event of the principal agent requesting the removal of a person or persons 

from the works for security reasons, the contractor shall do so forthwith and shall 

thereafter ensure that such person or persons are denied access to the works 

and the site and/or to any document or information relating to the works.

F:............................. V:............................ T:............................ Item

E26 PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or 

to take photographs of any military site or installation or any building or civil 

works thereon or to be in possession of a camera or other apparatus used for 

taking photographs, except when authorised thereto by or on behalf of the 

Minister.

The same prohibition is also applicable to all Correctional Institutions in terms of 

article 44.1(e) of the Correctional Services Act 8 of 1959.

F:............................. V:............................ T:............................ Item

E27 Management of Water                                                                            Water for 

Construction purposes must be obtained from alternative water sources (i.e. 

supply other than water that is produced and distributed by a regulated water 

service authority from a licenced water treatment works for human 

consumption), eg dams, rivers, boreholes, springs, rainwater harvesting, 

recycled sewerage water,etc. The alternative water source shall not be of an 

inferior quality / standard than that required for construction purposes. The client 

reserves the rigfht through his agents to test such supplies or request 

certificates confirming the grade and nature of the water supply. Relevant 

knowledge of the respective area will be an advantage. 

Carried forward to collection R
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1 R

2 R

3 R

4 R

5 R

6 R

7 R

8 R

9 R

10 R

11 R

12 R

13 R

14 R

15 R

16 R

17 R

  

R

Section No. 1

Preliminary & General

Summary

SECTION 1

SUMMARY – PRELIMINARY & GENERAL
Collection Amount
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PART C2.3  BILL OF QUANTITIES
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▪ Cut and blank off water supply piping Item 1

▪ Take / move hot water tanks to a designated area No 6

▪ Clean and apply epoxy on the entire floor m2 65

▪ Rigging and lifting No 6

▪ Remove the old inline heater No 1

▪ 6000 L No 3

▪ 140 KW No 2

▪ Reconstruct / make a suitable size plinth No 2

▪ hot water return pumps No 2

▪ Circulation pumps Grundfos or other approved No. 2

▪4 bar Booster pump (from storage to buildings) No 1

▪ supply, deliver and install complete piping Mepla or other approved, fittings, 

elbows, reducers etc. Item 1

▪ supply, deliver and install k-flex or other approved over Hot Water Piping 

insulation, including all necessary accessories as specified, with a minimum R 

value of 0.80 (M_2 K/W), lagged with 0.5mm Galvanised sheeting.

Item

1

▪  Non return valves, Inline strainers, ball valves etc Item 1

▪Supply, deliver and install the electrical control and suitable switchgear panel  

with the contactor(s), circuit breakers, Fuses, Warning lights & alarms,Phase 

rotation protection,Toggle switches and IP 65 isolator(s) including all electrical & 

control wiring, cable trays, conduit (Bossal type or other approved)saddles, 

brackets, fittings and all necessary accessories

Item 1

▪ Plumbing and Electrical COC. item 1

▪ Provide training to operators and maintenance personnel Item 1

▪ 1-Year Maintenance for both scheduled & unscheduled works (to cover the 12 

month retention period)

Item 1

▪ Operating and maintenance manuals in English (1 soft copy and 3 hard copies)
Item

1

▪ Installation certificate of conformity signed by the OEM trained Installer Item 1

Carried to summary page

Piping

Description

BILL NO. 1

PLANT ROOMS

Tenderers are to refer to the Model Preambles for Trades (Latest Edition) and Supplementary Preambles for further description and implication of work in this 

Remove Existing Hot water tanks

Disconnect all services from redundant equipment or equipment to be replaced:

New Non- corrosive, Non pressured Hot water tanks

Supply, deliver and install Non- corrosive, non-pressurised hot water tanks complete with 

New Heat Pumps

Supply, deliver and install new air to water heat pumps (heating water to a temperature of 

Provide:

TOTAL

All pipework interconnection between tank and heat pumps to be fitted with lagging as 

specified , including PVC drains to nearest drainage point. include piping between non-

corrosive, non-pressurised hot water storage tanks Vessels and heat pumps.

Insulation

Electrical connection and wiring

Commissioning and Optimization

Training

Deliverables



Item No Amount

1 BILL NO. 1: SUPPLY INSTALL AND COMMISSION 8 x PLANT ROOM QUIPMENT

Provisional Sum (Add contingency, modification and making good Building works, other)

P&Gs

15% VAT

Description

SUB-TOTAL 1

ADD

SUB-TOTAL 2

ADD

GRAND TOTAL
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Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps
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1

1.1

1.2

1.3

1.4

1.5

2

2.1

2.2

2.3

See list of Drawings/Annexures attached to this document

EXTENT OF THE WORKS

ENGINEERING

Not applicable

DRAWINGS

Disconnect, remove and put in a designated space all existing water storage tanks, piping inside the plant room 

and in-line heater. Construct suitable sized plinths for the new heat pumps and paint the entire floor with epoxy. 

Install two heat pumps (one as a back-up) and new non corrosive, non pressurised hot water tanks and insulate 

tanks and piping

C3.1 SCOPE OF WORKS 
GCC FOR CONSTRUCTION WORKS (Edition 2 of 2010)

Project title: Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps

0Project Code:

Scope of Works complied in accordance with SANS 10403 where reference is made to this part of SANS 1921-1:2004

ZNB 9014/2023-HTender no:

SECTION 1

OVERVIEW OF THE WORKS

EMPLOYERS OBJECTIVES

 To supply hot water to the facility

Not applicable

Disconnect, remove and put in a designated space all existing water storage tanks and piping inside the plant 

room (except the main supply and return line), Remove and put in a designated space the existing electrical 

heater,  Clean and paint the plinth and apply epoxy on the plant room floor, Construct suitable sized plinths for the 

new heat pumps, Supply and install 3x 6000L non corrosive hot water storage tanks, Supply and install 2 x 140kW 

Heat pumps, Supply and install hot water booster pump, Install primary circulating pump for heat pumps and  

Commissioning of the plant.

EMPLOYER'S/CONTRACTOR'S DESIGN

All temporary work to comply with the Occupational Health and safety Act (Act 85 of 1993)

LOCATION OF THE WORKS

District Municipality:Umzinyathi Health District Local Municipality:Msinga  Ward: Nr.76, Main Dundee Road,Tugela 

Ferry

TEMPORARY WORKS

DESIGN BRIEF

 EXTENT OF THE WORKS
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2.4

3

3.1

3.2

3.3

3.4

3.5

4

4.1

Not applicable

Where the description in the Bills of Quantities/Lump Sum documents differ from those in the Standard Electrical

Specifications, the descriptions in the Bills of Quantities/Lump Sum documents are to apply. No claim

whatsoever will be allowed in respect of errors in pricing due to brevity of description of items in the Bills of

Quantities/Lump Sum documents which are fully described when read in conjunction with the relevant Preambles

and/or Specifications. Suppliers of materials and the like, whose quality systems apply with one or more of the

SABS/SANS ISO 9000 Series should be used whenever possible in the absence of a particular SABS/SANS

Specification Standard Mark.

PREFERRED SUBCONTRACTORS/SUPPLIERS

PROCUREMENT

DESIGN PROCEDURES

SCOPE OF MANDATORY SUBCONTRACT WORK

This tender will be subject to the implementation of the Preferential Procurement Regulations, 2022 pertaining to

the Preferential Procurement Policy Framework Act, Act Number 5 of 2000 and the relevant Supply Chain

Management Legislation and the KwaZulu-Natal Supply Chain Management Policy Framework published by the

KwaZulu-Natal Provincial Treasury. Tenderders are referred to www.kzntreasury.gov.za for access to the relevant

documents. 

Tenderders are advised to familiarize themselves with the contents of the KwaZulu-Natal Supply Chain

Management Policy Framework regarding Preference Point Systems, evaluation of tenders appeals and other

matters.

RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT

Wherever the words "shall be deemed to be included in the description", "shall be stated" or other words having

the same effect, appear in the Standard System, it shall be deemed that all descriptions in these Bills of

Quantities/Lump Sum documents incorporated such inclusions and statements whether specifically stated or not. 

The Contractor is hereby informed that where SABS/SANS Specifications are referred to in these Bills of

Quantities/Lump Sums documents and Specifications thereto, then ONLY the Specification of Work Clauses will

apply. The method of measurement and payment clauses will NOT apply to this Contract. 

The Contractor is referred to the "Model Preambles to Trades - 2008", any "Supplementary Preambles", the

Electrical Specifications and Mechanical Specification for full descriptions of materials and methods referred to in

these Bills of Quantities/Lump Sum documents, insofar as they apply. The Contractor is advised to study the

"Standard Preambles to all Trades", any "Supplementary Preambles", the Electrical Specifications and

Mechanical Specification, before pricing Bills of Quantities/Lump Sum documents. 

NOTE : This project will be adjudicated as not exceeding R 50,000 000,00

SUBCONTRACTING PROCEDURES

PREFERENTIAL PROCUREMENT PROCEDURES

Not applicable

CONSTRUCTION

APPLICABLE SANS 2001 STANDARDS FOR CONSTRUCTION WORKS

Not applicable

Not applicable

Page 116 of 158



KZN Department of Health

Tender Document 

Version 4 - February 2023

4.2

4.3

4.4

4.5

4.6

4.7

4.8

The Contractor is hereby informed that risk of collapse and keeping excavations free from water (excluding

subterranean water) generally are deemed to be included in the descriptions unless accommodated in the system

of measurement. Please refer to the Geotechnical Investigation report when included at the end of these tender

documents. 

Whenever reference is made to "Sub-Contractor", "Nominated Sub-Contractor" or the like in the specifications

included or referred to in these Bills of Quantities/Lump Sums documents, it shall be deemed to mean

"Contractor" as defined.

Not applicable

None.

Not applicable

AGRÉMENT CERTIFICATES

PARTICULAR / GENERIC SPECIFICATIONS

CERTIFICATION BY RECOGNIZED BODIES

Appointed consultants must be actively registered with their relevant professional discipline

The Contractor is referred to the following documents whether attached to this document or not:

HIV1 TO HIV3 

SPECIFICATION PAGES 

APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS 

See above 4.1

SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER

1 to 95

E/1 to E/20 

LP/1 to LP/6

Standard Preambles for all Trades (Rev 3) - DOH 2009

OTHER SERVICES AND FACILITIES

The Contractor shall provide any artificial lighting which may be necessary or required for the proper execution of

the works, and provide electric power and water required by all Sub-Contractors, Nominated Sub-Contractors and

Sub-Contractors appointed directly by the Administration. 

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water

connections and shall connect temporary Electrical and Water meters for and pay for all current and water

consumed. 

The Contractor is advised that the permanent light fittings and water points of any kind installed in the Works are

not to be used to provide temporary lighting and supplement water requirements for construction purposes.

PLANT AND MATERIAL PROVIDED BY THE EMPLOYER

Specification for HIV/AIDS Awareness (CIDB)

Specific Construction, Safety, Health and Environmental Plan

General Electrical Specification

Lightning Protection Installation

Page 117 of 158



KZN Department of Health

Tender Document 

Version 4 - February 2023

5

5.1

5.2

YEAR + 2

w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3

5.3

5.4

April
May
June

SANS 876:2016 - Cable terminations and live conductors within air-filled enclosures (insulation co-ordination) for 

rated a.c. voltages from 7,2 kV up to and including 36 kV.

SANS 1874:2015 - Switchgear - Metal-enclosed ring main units for rated a.c. voltages above 1 kV and up to and 

including 36 kV.

o The Occupational Health and Safety Act (Act 85, 1993) as amended

o The control panel, associated components and wiring shall be installed in compliance with the latest, relevant 

and applicable standards.

o SANS 10147: Refrigerating systems, including plants associated with AC systems

o SANS 347: Categorization and conformity assessment criteria for all pressure equipment

o SANS 10142: Code of Practice for Wiring of Premises

o SANS 60947-1: 2005/IEC 60947-1: 2004 to SANS 60947-8: 2004/IEC 60947-8: 2004: Low voltage switch gear 

and control gear.

o A Certificate of Conformity, in accordance with the OHS Act as amended and SANS 347, will be required for all 

refrigeration and air-conditioning works

o KwaZulu-Natal Department of Health Policy on Design of Mechanical Installations

o An Electrical Certificate of Compliance, in accordance with the OHS Act as amended, will be required for all 

Electrical Works.

o The Machinery and Occupational Safety Act - Act 6/1983

o The Municipal by-laws and any special requirements of the Supply Authorities of the area or district concerned.

o Local Fire Regulations.

o All building works shall be in accordance with the Standard Preambles to All Trades. The contractor should fully 

familiarise himself with these documents prior to quoting.

The Employer shall provide all necessary forms.

July

August

September

October

November

CURRENT YEAR

December

The Contractor shall allow in his programme for the following number of days for rain days (rain > 10mm per day) 

as per the table below:

3

3

3

3
3
3
3
3

3

3

3

3

MANAGEMENT

APPLICABLE SANS 1921 STANDARDS

YEAR + 1

RECORDING OF WEATHER

The Contractor shall keep record of abnormal climatic conditions to facilitate the adjudication of claims for

extension of the contract period.

January
February
March

MANAGEMENT MEETINGS

In order to facilitate the smooth functioning of the Works and to ensure the closest co-operation between all the

parties concerned, the Employer will call for regular meetings to be held on the site, at which a senior member of

the Contracting firm and the General Foreman of the Works will always be required to be present. 

In addition to the above, other persons will be required to attend these meetings as and when their presence is

necessary, e.g., Consultants in all disciplines, representatives of the various Sub-Contractors, etc. 

Proper minutes of these meetings will be kept by the Employer\Principal Agent and copies will be circulated to all

persons attending the meetings and to others who need to be kept informed.

FORMS FOR CONTRACT ADMINISTRATION
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5.5

5.6

5.7

The Contractor shall provide all required information to the Employer to facilitate electronic payments upon 

request.

ELECTRONIC PAYMENTS

DAILY RECORDS

The Contractor shall keep daily records of people and equipment employed as well as a site diary in respect of

work performed on the site. 

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,

reflecting the number and description of tradesmen and labourers employed by him and all Sub-Contractors on

the works each day. 

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,

reflecting  the number, type and capacity of all plant, excluding hand tools, currently used on the works. 

The Contractor shall within 10 calendar days after receiving notice from the Engineer and prior to receiving a

completed copy of this agreement, including the schedule of deviations (if any), contact the Employer’s agent

(whose details are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of insurance

and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data.

BONDS AND GUARANTEES
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5.8

5.9

5.10

5.11

Clause 

Numbers
4.1.7

4.2.1

4.2.2

4.2.3

0

The responsibility strategy assigned to the Contractor for the works is:

Not applicable

0

Drawings & other info are to be submitted in accordance with the contractors programme

Strategy A

The structural engineer is:

PAYMENT CERTIFICATES

INSURANCE PROVIDED BY THE EMPLOYER

Not Applicable

Requirements will be in accordance with the Employers prescriptions.

The requirements for drawings, information and calculations for which the Contractor is responsible are:

SECTION 2

SPECIFICATION DATA ASSOCIATED WITH SANS 1921-2004

PERMITS

The Contractor is advised that, in the case of an existing building or institution, all security measures in force will

remain in operation and he must acquaint himself and his Employees with them as he and his Employees will at

all times be subject to these measures. 

The Contractor will on no account extend his operations beyond the confines of the building site as indicated by

the Employer and must ensure that all his Employees are made aware of these limits. Any Employee disregarding

this instruction and found outside the limit of the building site without authority, shall be redeployed immediately

and shall not again be employed on this Contract. 

The Contractor will be responsible for ensuring that this instruction is strictly enforced and must provide and

remove upon completion or when directed, such other necessary temporary barriers, fences, etc., as may be

required and is to allow opposite this item for any charges he may wish to make in this connection. 

The Employer will accept no responsibility whatsoever for damage to or the loss of plant, materials, etc., from the

site.

PROOF OF COMPLIANCE WITH THE LAW

The following certificates must be provided before first delivery is taken: 

- Electrical Compliance Certificate 

- Lightning Certificate

- Electrical and Mechanical test certificates

- SANS 10400-A:2010 compliance certificates

- Latest National Building Regulation 

- Asbestos removal compliance certificates

Page 120 of 158



KZN Department of Health

Tender Document 

Version 4 - February 2023

4.3

4.12.1

4.12.2

4.12.3

The Contractor shall arrange for the installation of a lockable telephone in the Office for the Inspector of Works for

the duration of the Contract. The Contractor will be required to make the necessary application for connection and

give all notices on behalf of the Employer. The Employer will, however, be responsible for the direct payment of

all fees, rentals and other charges by Telkom for the service for the Inspector of Works and for all calls made from

this telephone.

Office accommodation, equipment, accommodation for site meetings and other facilities for use by the

employer and his agents are:

OFFICE FOR FOREMAN

Provide, erect, maintain and remove at completion a suitable temporary office for the Contractor or his Foreman,

perfectly secured, lighted and ventilated and having a desk with drawers.

TELEPHONE

Provide, erect, maintain and remove at completion a well constructed temporary office for the Inspector of Works

not less than 4 x 3 m on plan and 3 m high to eaves to the approval of the Employer. The office shall be

constructed of wood framing covered externally with corrugated iron or corrugated asbestos and with a lean-to

roof covered with the same material as the external wall covering. The office shall be lined internally with soft

board or other approved material and a ceiling shall be provided of the same material as the internal lining. A

suspended wood floor shall be provided and is to finish not less than 300 mm above the ground level. A lockable

door and a window, which provides adequate light and ventilation, shall be fitted. 

An office constructed of 115 mm thick brick-work and provided with a screeded concrete floor and roofed and

ceiled as above described may be accepted as an alterative but prior permission of the Employer will be

necessary before construction of such an office is commenced and his requirements shall be stated and fulfilled

by the Contractor. 

The office shall be fitted in an approved manner with a sloping topped desk of height and length suitable for the

laying out and studying of drawings, a desk or table with not less than two lock-up drawers, shelves, seating and

wash-stand, and the Contractor shall provide all necessary attendance.

TELEPHONE IN OFFICE FOR INSPECTOR OF WORKS

The Contractor shall provide a telephone on the site for the use of the Contractor and all Sub-Contractors for the

duration of the Contract, and must make the necessary application for connection, give all notices and pay all

fees, rentals and charges for the service and also for all calls.

OFFICE FOR INSPECTOR OF WORKS

Fabrication drawings that the contractor is to provide to the employer are:

None

The planning, programme and method statement are to comply with the following:

N/A

Samples of materials

The work is to be executed with materials of the best specified and in the most substantial and workmanlike

manner under the inspection of the Employer and to his satisfaction. 

The Contractor shall furnish, without delay, such samples as called for or may be called for by the Employer, who

may reject all materials or workmanship not corresponding with the approved sample. 

The samples of materials, workmanship and finishes that the Contractor is to provide and deliver to the employer

are:

TBC
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4.14.6

4.17.1

4.17.3

4.17.4

4.18

4.22

Requirement for detection apparatus

Should the Contractor come in contact with any underground cables or pipes during excavations, immediate

notification must be made to the Employer and all work in the vicinity of such cables, pipes, etc., shall cease until

authority to proceed has been obtained from the Employer. Should the Contractor damage underground cables or

pipes resulting in a disruption of services to an existing institution such damage shall be repaired immediately.

Services which are known to exist on the site:

SHED

Provide, erect, maintain and remove at completion, ample temporary sheds for the proper storage of materials and 

for the use of the workmen, and remove when no longer required.

The requirement for provision and erection of signboards are:

List of applicable sub-contractors to be compiled post award.

WORK BY NOMINATED AND SELECTED SUBCONTRACTORS COMPRISE:

None

ADDITIONAL HEALTH AND SAFETY REQUIREMENTS ARE:

By the submission of a tender, any Tenderder will, if awarded the contract to which this tender document relates,

be deemed to be the mandatory as envisaged by Section 37 (2) of the Act. As a mandatory the successful

Tenderder will be deemed to be the “principal contractor” and an employer in his/her/their own right with duties as

prescribed in the Act and accordingly will be deemed to have agreed to be solely responsible for ensuring that in

connection with the service to which this tender document relates, all work will be performed and machinery and

plant used in accordance with the Act. Should the Contractor, for whatever reason be unable to perform as

required by the Act, the Contractor undertakes to inform the Employer accordingly. 

Tenderders are advised that it is a Condition of this Tender that a 'Construction Phase Safety, Health and

Environmental Plan' specifically relates to the project for which tenders are being submitted and must be prepared

by the Tenderder and submitted with the other tender documents at the time of tender. Failure to do so will 

Tenderders are therefore advised to study the 'Construction Safety, Health and Environmental Specification' which

is issued as part of this tender document, the Model Preambles to Trades - 2008, any project Specification

included in this tender document and any and all drawings which are referred to and issued as part of this tender

document before preparing their own project specific 'Construction Phase Safety, Health and Environmental Plan'

. Tenderders are also advised that such a plan which is submitted with a tender but is incomplete or considered

inadequate by the Employer or his Representative will invalidate the tender. 

The Contractor will be deemed to have satisfied himself with his obligations in terms of the Act and to have

allowed for all costs arising from compliance with the Act as no claim for extra costs arising from compliance with,

and obligations in terms of the Act will be entertained.

Supply, erect, maintain and remove at completion a painted notice board, size overall 2800 x 2345 mm high sign

written to detail as Drawing No. T9506 which drawing is available from offices of the Department of Public Works.

Only the official notice board is to be displayed on the site and no Sub-Contractor's boards will be permitted. The

Contractor, at his own cost, may provide a board on which all sub-contract firms' names may be sign written. The

notice board is to be to the approval of the Employer and is to be maintained in first class condition and placed

where directed at the entrance to the site and remain there for the duration of the Contract.

Investigate and provide detail drawings.

Requirement for the termination, diversion or maintenance of existing services:
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PART C4. SITE INFORMATION

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps
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(a)

(b)

(c)

 (a)

C4.1 SITE INFORMATION 
GCC FOR CONSTRUCTION WORKS (2 Edition of 2010)

Project title:
Church of Scotland Hospital - Installation of hot water storage tanks and 

heat pumps

Tender No. ZNB 9014/2023-H Project Code: 0

Not applicable

C4.1 Site Information

C4.1 GENERAL

The plant room is 12m x 5.5m (Lxb) with concrete flooring and no plinths for heat pumps.

There is an old and non-functional electrical heater and a raise platform along the plant room

lenght where the existing hot water storage tanks (5x2230L) are placed. There is an existing

water pipe network and electrical infrastructure previously used for the old hot water

generation system.

The Hospital is a live environment, work must be carried out with no disturbances on services

of the hospital

The plant room is located at the back of the hospital next to the maintenance offices

C4.2 GEOTECHNICAL INVESTIGATION REPORT
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ANNEXURES

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps
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1. PREAMBLE

This agreement is made and entered into by and between

 

 

of the first part and

 

 

 

of the second part and

 

 

 

of the third part.

(allow for additional parties as necessary).

Whereas the foregoing parties have resolved to form a Joint Venture under the title of

 

 

 

for the exclusive purposes of securing and/or executing the Contract to be awarded by

for (brief description of Contract)

Now it is hereby agreed as follows :

2. DEFINITIONS AND INTERPRETATION

2.1 Definitions

The following words and expressions shall have the meanings indicated, except where the context otherwise

requires. Defined terms and words are, in general, signified in the text of the Agreement by the use of capital

initial letters, but the absence of such letters does not necessarily signify that a term, or word, is not defined.

‘Agreement’ means the agreement between the Members of the Joint Venture and includes this model form of 

agreement together with the Preamble, Specific Provisions, if any, Schedules ‘A’, ‘B’ and ‘C’ and 

any relevant Documents prepared prior to the signing of the Agreement and appended thereto.

‘Contract’ means the contract with the Employer for the supply of the Deliverables, for the purposes of securing

and executing which, the Joint Venture has been formed.

‘Deliverables’ means the works and/or services, equipment, materials, goods, etc. to be furnished by the

Joint Venture to the Employer in terms of the Contract.

‘Document’ means any written, drawn, typed, printed, or photographic material, which relates to the Agreement.

‘Employer’ means the person, or body, which is to award the Contract and will employ the Joint Venture if it is 

awarded the Contract.

‘Joint Venture’ means the joint venture formed by the Members in accordance with the Agreement.

‘Management Committee’ means the body established in terms of the Agreement to manage all aspects of the 

work of the Joint Venture in securing and executing the Contract and in meeting the provisions

for the Agreement.

‘Member’ means a person, or body which, being a party to the Agreement, is a member of the Joint Venture.

Joint Venture Agreement
(March 2004)

(First Edition of CIDB document 1017)

(name of Employer)

to the KZN Department of Health in respect of the following project:

Church of Scotland Hospital - Installation of hot water storage tanks and heat pumps
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‘Member’s Interest’ means the proportion expressed as a percentage, which the total monetary value of all 

resources provided and contributions made by a Member towards the execution by the Joint

Venture of the Contract bears to the total of such values by all Members and, unless otherwise

indicated in the Agreement, represents the extent to which the Member participates in the fortunes 

of the Joint Venture.

‘Representative’ means the person representing a Member on the Management Committee.

‘Schedules’ means Schedules ‘A’, ‘B’ and ‘C’ which set out general, financial and other information relating

to the Members and the obligations, duties, rights, risks and benefits arising from their participation

in the Joint Venture.

‘Specific Provisions’ means the variations, if any, required to this standard form of agreement for the specific

purposes of the Agreement.

 

2.2 Interpretation

Unless inconsistent with the context, an expression in the Agreement which denotes:

• any gender shall include the other genders

• a natural person shall include a juristic person and vice versa

• the singular shall include the plural and vice versa

2.3 Headings

The headings to clauses of the Agreement shall not be considered part thereof, nor shall the words they

contain be taken into account in the interpretation of any clause.

2.4 Law

The Agreement shall be construed in accordance with and governed by the laws of the Republic of South Africa

 and the English language versions shall prevail.

2.5 Language

English shall be exclusively used by the Members in the preparation of Documents unless otherwise indicated.

2.6 Conflict between Agreement and Contract

Should any provision of the Agreement be in conflict with the terms of the Contract, the Agreement shall be

amended to the approval of the Management Committee so as to eliminate the conflict.

3. JOINT VENTURE GENERAL

3.1 Establishment and Purpose

The Joint Venture established by the Members in terms of the Agreement is an unincorporated association with

the exclusive purposes of securing and executing the Contract for the benefit of the Members.

3.2 Termination

The operation of the Joint Venture and the validity of the Agreement shall terminate if and when it becomes

evident that the Joint Venture will not be awarded the Contract, or, if the Joint Venture secures the Contract,

when all obligations and rights of the Joint Venture and the Members in connection with the Contract and the

Agreement have ceased and/or been satisfactorily discharged.

Unless otherwise decided by the Management Committee, the Agreement shall not terminate if a Member

changes its name, or is taken over by, or merged with, another body.

3.3 Exclusivity

Unless otherwise agreed by the Management Committee, or provided for in the Contract no Member shall 

engage in any activity related to the Contract other than as a Member of the Joint Venture and Members shall

ensure that their subsidiaries and other bodies over which they have control comply with this requirement.

3.4 Participation of Members

3.5 Management

This agreement will terminate when any one of the Members resigns, are liquidated or opts out of this agreement and the Joint 

Venture will be in breach of contract with the Employer and their contract could be cancelled.

Except as may otherwise be stipulated in the Agreement, each Member shall be responsible for all costs incurred by it prior to the 

date of inception of the Agreement.

Subsequent to the date of inception of the Agreement, each Member shall, participate in the operations, risks, responsibilities and

fortunes of the Joint Venture including, inter alia, the provision of funding, sureties, guarantees, insurances, human and other

resources and participation in profits and losses to the extents indicated in the Schedules. Participation in any aspect not covered in

the Schedules shall, if an agreement cannot be reached between the Members, be to the same extents as indicated by the Members

Interests.

The affairs of the Joint Venture shall be directed and controlled by the Management Committee, as set out in Section 4 hereof.
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3.6 Confidentiality

3.7 Assignment

3.8 Subcontracting

3.9 Variations to Agreement

3.10 Liability

4. MANAGEMENT OF JOINT VENTURE

4.1 General

4.2 Management Committee

4.2.1 Composition

All matters relating to the Agreement and the Contract shall be treated by the Members as confidential and no such matter shall be 

disclosed to any third party without the prior written approval of the Management Committee.

Each member shall, not later than three working days after the signing of the Agreement, appoint its Representative and notify the 

other Members of the name and contact details of the Representative. Such Representative shall have the power to bind the Member 

that he represents in all matters relating to the execution of the Contract and the performance of the Agreement.

No Member shall be party to the dissemination of publicity relating to the Contract, or the Agreement, without the prior written 

approval of the Management Committee and the Employer.

No Member shall cede, assign, or in any other way make over any of its rights, or obligations, under the Agreement without the prior 

written consent of the Management Committee.

No Member shall subcontract any obligation, work or duty for which it is, itself, responsible in terms of the Agreement without the prior 

written consent of the Management Committee.

No variation, modification, or waiver of any part of the Agreement shall be of any force, or effect, unless unanimously agreed by the 

Members and reduced to writing.

Each Member warrants that it will indemnify the other Members against all legal liabilities arising out of, or in connection with the 

performance of its obligations under the Agreement.

It is acknowledged by the Members that they may be held jointly and severally liable in respect of claims against the Joint Venture by 

the Employer or third parties.

The affairs of the Joint Venture shall be directed, controlled and managed by the Management Committee, which, within the terms of 

the Agreement and the Contract, shall have full authority to bind the Members in all matters relating to the affairs of the Joint Venture.

Communication between the Joint Venture and the Employer, or third parties, relating to the Contract shall be conducted exclusively 

by the Management Committee, or by such person as it may delegate to perform this function.

The Management Committee shall have the power to appoint a project manager and/or such other persons as it may see fit to 

appoint for the purpose of executing the Contract and may delegate such of its powers, responsibilities and duties as it may consider 

necessary, or desirable, to persons or bodies appointed or seconded for this purpose.

Such administrative functions as are necessary to ensure the effective operation of the Management Committee shall be performed 

by its chairman.

The Management Committee shall, unless otherwise agreed by all the Members, consist of one Representative of each Member and 

each Member shall be obliged, at all times, to maintain a Representative on the Management Committee.

A Member shall be entitled, after giving the other Members not less than three working days written notice of his intention to do so, 

appoint, remove and/or replace, an alternate who shall, at any meeting of the Management Committee from which the Representative 

whom he represents is absent, be vested with all rights and powers and subjected to all the obligations of the absent Representative.
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4.2.2 Meetings

4.2.3 Decisions

4.2.4 Powers and duties

4.2.4.1

4.2.4.2 Managing the day to day affairs of the Joint Venture.

4.2.4.3

4.2.4.4

4.2.4.5

4.2.4.6

4.2.4.7 Controlling and approving the appointment of all subcontractors.

4.2.4.8

5 RESOURCES OF JOINT VENTURE

Formulating overall policy in regard to the achievement of the objectives of the Joint Venture.

The chairman of the Management Committee shall be the Representative of the Member which has the largest Member’s Interest. If 

two, or more, Members have the same, largest Member’s Interest, the chairmanship shall rotate between the Representatives of 

such Members at three monthly intervals, the order of rotation to be determined by ballot.

Notwithstanding the foregoing, the chairmanship of the Management Committee may be determined, or changed, at any time by 

unanimous decision of the Management Committee.

No remuneration shall be paid by the Joint Venture to Representatives or their alternates for serving on the Management Committee, 

Meetings of the Management Committee shall take place at such times and places as the Management Committee may determine, 

provided that the chairman shall convene a meeting of the Management Committee to be held not later than ten working days after 

he has been requested, in writing, by a Member to do so. Not less than five working days written notice of any meeting of the 

Management Committee shall be given to all Representatives and their alternates.

The Management Committee may permit, or invite, persons other than Representatives or alternates to attend any of its meetings, 

but such persons shall not have voting rights.

Each Representative shall have one vote on the Management Committee and where, in terms of this clause, a casting vote is 

required, this shall be exercised by the chairman.

All decisions of the Management Committee shall, desirably, be unanimous. Accordingly, if unanimity cannot, initially, be achieved in 

regard to a decision, the meeting at which that decision is sought shall be adjourned for a period of 48 hours to enable 

Representatives to consult with their principals. If, on resumption of the adjourned meeting, unanimity can still not be achieved, the 

decision, provided it is not one requiring unanimity of the Members, shall be taken by majority vote and, in the event of a tie, the 

chairman shall exercise a casting vote.

A Member not satisfied with a majority decision of the Management Committee may declare a dispute, to be dealt with in terms of 

Clause 8 hereof, but the majority decision shall, nevertheless, be implemented with immediate effect.

Decisions of the Management Committee, whether taken at a meeting, or otherwise, shall be recorded in written minutes, which shall 

be distributed by the chairman to reach the Representatives not later than five working days after those decisions were taken. Such 

minutes shall be deemed to have been affirmed by the Representatives unless written notice of dissent is received by the chairman 

not later than three working days after receipt of the minutes by the Representative.

The functions, responsibilities and powers of the Management Committee shall include, inter alia, those listed below:

Monitoring, directing and co-ordinating the activities of the Members to ensure that the objectives of the Joint Venture are achieved 

and that the obligations and responsibilities of the individual Members are met.

Monitoring and controlling the financial affairs of the Joint Venture and ensuring that proper books of account and financial records 

relating to affairs of the Joint Venture are maintained in an approved form and submitted to the Management Committee for approval 

at regular intervals, which shall not be longer than one month.

Determining the necessity for and the details of any changes in the duties and responsibilities of Members provided that any resulting 

changes in Members’ Interests shall be unanimously approved by the Members.

Determining the terms and conditions of employment of personnel and the emoluments applicable to staff seconded to the Joint 

Venture by the Members.

Procuring, after the completion of the Contract and the release of all bonds, guarantees and sureties given in respect of the 

performances of the Joint Venture and the Members, the preparation and auditing of a final set of accounts, on the basis of which the 

final profits, or losses, attributable to the individual Members shall be determined and any necessary adjustments effected.

The resources to be utilised by the Joint Venture in securing and executing the Contract shall, insofar as these are to be provided 

directly by the Members, be as set out in the Schedules and may, from time to time, be amended by decision of the Management 

Committee, provided that the Member’s Interests are not, except with the unanimous approval of the Members, affected thereby.

Similarly, specific areas of responsibility of the Members for the performance of work and the provision of facilities shall be as set out 

in the Schedules and may, from time to time, be amended by decision of the Management Committee, provided that the Members’ 

Interest are not, except with the unanimous approval of the Members, affected thereby.
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5.1 Schedule ‘A’ (General)

Schedule ‘A’ shall contain general information relating to the Joint Venture including, inter alia,

the following :

1. The Employer’s name and address.

2. A brief description of the Contract and the Deliverables.

4. The Members’ Interests.

5. A statement indicating whether, or not, Specific Provisions apply to the Agreement.

6. A schedule of insurance policies which must be taken out by the Joint Venture and by the individual Members.

5.2 Schedule ‘B’ (Financial)

5.3 Schedule ‘C’ (Contributions by Members)

1. Staff seconded to the Joint Venture.

2. Work carried out and services provided to, or on behalf of, the Joint Venture.

3. Plant, equipment, facilities etc. made available for use by the Joint Venture.

4. Materials and goods supplied to, or on behalf of, the Joint Venture.

5. Licences, sureties, guarantees and indemnities furnished to, or on behalf of, the Joint

Venture.

6. Joint Venture Disclosure form required for the Contract.

6. BREACH OF AGREEMENT

7. INSOLVENCY OF MEMBER

1. The working capital required by the Joint Venture and the extent to which and manner whereby this will be provided and/or 

guaranteed by the individual Members from time to time.

3. The name, physical address, communications addresses and domicilium citandi et executandi of each Member and of the Joint 

Venture.

7. A Schedule of sureties, indemnities and guarantees that must be furnished by the Joint Venture and by the individual Members.

8. Details of the persons, who, in the event of failure by the Members to reach agreement on the appointments of mediator and 

arbitrator, will nominate appointees to these positions in terms of Clauses 8.2 and 8.3.

Schedule ‘B’ shall contain information regarding the financial affairs of the Joint Venture including, inter alia, the following :

If a Member breaches any material provision of the Agreement, or delays or fails to fulfil its obligations in whole, or in part, and does 

not remedy the situation within fourteen calendar days of receipt of notice from the Management Committee, or another Member, to 

do so, the other Members shall have the right, without prejudice to any other rights arising from the default, to summarily terminate 

the Agreement and re-assign the defaulting Member’s rights and obligations in the Joint Venture as they see fit and withhold any 

moneys due to the defaulting member by the Joint Venture.

Each Member shall indemnify the other Members against all losses, costs and claims which may arise against them in the event of 

the Agreement being terminated as a result of breach of the Agreement by the said Member.

Should a Member be placed in liquidation, or under judicial management, whether provisionally or finally, or propose any compromise 

with its creditors, the other Members shall be entitled to proceed in terms of Clause 6, as if the Member had breached the 

Agreement.

5. The intervals at which interim financial accounts and forecasts will be prepared for approval by the Management Committee.

6. Insofar as not covered in Schedule ‘C’, the basis on which contributions of various types by the Members towards the work of the 

Joint Venture in securing, executing, managing and satisfactorily completing the Contract, will be valued.

7. The basis on which profits and/or surplus cash will, if available from time to time, be distributed to Members.

8. The basis upon which losses, if any, are to be apportioned to Members.

Schedule ‘C’ shall set out the contributions of various types, other than cash, that will be made by the individual Members towards the 

work and obligations of the Joint Venture and shall, as far as possible, indicate the monetary values to be placed on such 

contributions, which may include, inter alia, the following :

2. The banking accounts that are to be opened in the name of the Joint Venture and the manner in which these are to be operated.

3. The rates of interest that will be applicable to amounts by which Members are in debit, or credit, to the Joint Venture.

4. The names of the auditors and others, if any, who will provide auditing and accounting services to the Joint Venture.
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8. DISPUTES

8.1 Settlement

8.2 Mediation

8.3 Arbitration

9. DOMICILIUM

by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

The mediator is authorised to end the mediation process whenever in his opinion further efforts at mediation would not contribute to a 

resolution of the dispute between the Members.

Where a dispute or claim is not resolved by mediation, it shall be referred to arbitration by a single arbitrator to be selected by 

agreement between the Members or, failing agreement, to be nominated by the person named for this purpose in Schedule ‘A’.

The Member requiring referral to arbitration shall notify the other Members, in writing, thereof, not later than thirty calendar days after 

the mediator has expressed his opinion, failing which the mediator’s opinion shall be deemed to have been accepted by all Members 

and shall be put into effect.

Arbitration shall be conducted in accordance with the provisions of the Arbitration Act No. 42 of 1965, as amended, and in 

accordance with such procedure as may be agreed by the Members or, failing such agreement, in accordance with the rules for the 

Conduct of Arbitrations published by the Association of Arbitrators and current at the date that the arbitrator is appointed.

The decisions of the arbitrator shall be final and binding on the Members, shall be carried into immediate effect and, if necessary, be 

made an order of any court of competent jurisdiction.

Thus done and signed at ______________________________ this _____ day of ____________________20___

If agreement cannot be reached, an aggrieved Member shall, if he intends to proceed further in terms of Clause 8.2 hereof, advise all 

other Members in writing that negotiations have failed and that he intends to refer the matter to mediation in terms of Clause 8.2.

Not earlier than ten working days after having advised the other Members, in terms of Clause 8.1, that negotiations in regard to a 

dispute have failed, an aggrieved Member may require that the dispute be referred, without legal representation, to mediation by a 

single mediator.

The mediator shall be selected by agreement between the Members, or, failing such agreement, by the person named for this 

purpose in Schedule ‘A’. The costs of the mediation shall be borne equally by all Members.

The mediator shall convene a hearing of the Members and may hold separate discussions with any Member and shall assist the 

Members in reaching a mutually acceptable settlement of their differences through means of reconciliation, interpretation, 

clarification, suggestion and advice. The Members shall record such agreement in writing and thereafter they shall be bound by such 

agreement.

The Members choose domicilium citandi et executandi for all purposes of and in connection with the Agreement as stated in 

Schedule ‘A’. A Member shall be entitled to change his domicilium from time to time, but such change shall be effective only on 

receipt of written notice of the change by all other Members.

Member No. 1

The Members shall negotiate in good faith and make every effort to settle any dispute, or claim, that may arise out of, or relate to, the 

Agreement.

For and on behalf of___________________________________________________________________[Company]

As witnesses 1. ___________________________                  As witnesses 2. ___________________________

Member No. 2

Thus done and signed at ______________________________ this _____ day of ____________________20___

For and on behalf of___________________________________________________________________[Company]
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by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

[Allow for additional parties as necessary].

Member No. 3

Thus done and signed at ______________________________ this _____ day of ____________________20___

For and on behalf of___________________________________________________________________[Company]

As witnesses 1. ___________________________                  As witnesses 2. ___________________________

As witnesses 1. ___________________________                  As witnesses 2. ___________________________
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Occupational Health and Safety Specification 

Church of Scotland Hospital - Installation of Hot Water Storage Tanks and Heat Pumps





The Department of Health Kwa Zulu Natal enters into contracts with Contractors for the Installation of Hot Water 

Storage Tanks and Heat Pumps at Church of Scotland Hospital. This document describes the requirements of 

compliance to which the Principal Contractor/Contractor is to adhere in relation to the scope of works. This 

document defines the minimum management requirement that is to be implemented by the Principal 

Contractor/Contractor for the management of Health and Safety on the Health care facilities.

1. Introduction

The aim of this document is to present the health and safety aspects that need to be controlled and managed on 

this contract. The client reserves the right to make changes as and when the Client deems fit to address issues of 

Occupational Health & Safety (OHS) Compliance. The Client will not entertain any claim of any nature whatsoever 

which arises as a result of costs incurred or delays being experienced due to the Contractor not complying with the 

requirements of this document or any other applicable legislative requirements imposed on the contractor.

The Principle Contractor will be required to submit a Safety File for approval prior to commencement of work. 

Arrangements for such approval shall be made with the OHS Department. The Principal Contractor shall submit 

proof that its appointed contractors Safety file has been approved.



2.5 “DoL” refers to the Department of Labour 

2.6 “DOH” refers to the Department of Health

2.7 “NIHL” refers to the Noise Induced Hearing Loss Regulations 

2.8 “HCS” refers to the Hazardous Chemical Substances Regulations

2.9 “GSR” refers to the General Safety Regulations

2.10 “GAR” refers to the General Administrative Regulations 

2. Definitions  & Abbreviations

2.1 “Client” means KZN Department of Health

2.2 “Agent” means a competent person who acts as a representative for a Client 

2.3 “CR” refers to the Construction Regulations 2014

2.4 “OHS” means Occupational Health and Safety 

2.17 Principal Contractor means an employer appointed by a Client to perform Construction Work 

2.18 Construction Work means any work in connection with-:

(a) the construction, erection, alteration, renovation, repair, demolition or dismantling of a addition to a building or 

any similar structure or;

(b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam, road, railway, runway, 

sewer or water reticulation system, or the moving of earth, clearing of land, the making of excavation, pilling, or any 

similar civil engineering structure or type of work.

2.19 Construction Work Permit means a document issued in terms of Construction Regulations 3

2.11 “FR” refers to Facilities Regulations 

2.12 “PPE” means Personal Protective Equipment 

2.13 “MSDS” means Material Safety Data Sheets 

2.14 “EIR” refers to the Electrical Installations regulations

2.15 “EMR” refers to Electrical Machinery Regulations 

2.16 “ERW” refers to Environmental Regulations for Workplaces 



2.20 Construction Manager means a competent person responsible for the management of the physical 

construction process and the co-ordination, administration and management of resources on a construction site

2.25 Hazard Identification and Risk Assessment and Risk Control (HIRA)  means a documented plan, which 

identifies hazards, assesses the risks and detailing the control measures and safe working procedures, which are 

to be used to mitigate and control the occurrence of hazards and risks during construction or operation phases. 

2.26 The Act means, unless the context indicates otherwise, the Occupational Health and Safety Act, 85 of 1993 

and Construction Regulations 2014 promulgated there under, (OHSA).

2.27 Hazard means a source of or exposure to danger 

2.28 Risk means the probability or likelihood that a hazard can result in injury or damage.

2.29 Hazardous Chemical Substance (HCS) means any toxic, harmful, corrosive, irritant or asphyxiant 

substance, or a mixture or substances, for which an occupational exposure limit is prescribed, or an occupational 

exposure limit is not prescribed, but which creates a hazard to health

2.30 Construction Plant encompasses all types of plant including but not limiting to, cranes, piling frames, boring 

machines, excavators, dewatering equipment and road vehicles with or without lifting equipment.

2.21 Construction Supervisor means a competent person responsible for supervising construction activities on a 

construction site

2.22 Competent Person means a person who –

(a)   Has in respect of the work or task to be performed the required knowledge, training and experience and where 

applicable, qualifications, specific to that work or task. Provided that where appropriate qualifications and training 

are registered in terms of the provisions of the National Qualifications Framework Act, 2000 (Act No. 67 of 2000), 

those qualifications and training must be regarded as the required qualifications and training, and

(b)   Is familiar with the Act and with the applicable regulations made under the Act

2.23 OHS Plan means a site, activity or project specific documented plan in accordance with the Client’s Health & 

Safety Specification

2.24 Health & safety File means a file or other record containing information in writing required by Construction 

Regulations 2014.

2.31 Fall prevention equipment means equipment used to prevent persons, tools or machinery from falling from a 

“fall risk” position, including personal protective equipment, body harness, body belts, lanyards, lifelines or physical 

equipment, guardrails, screens, barricades, anchorages or similar equipment.

2.32 Fall risk means any potential exposure to falling either from, off or into.



2.34 Scaffold means a temporary elevated platform and supporting structure used for providing access to and 

supporting workmen or materials or both

2.35. Occupational Health Practitioner refers to either Doctors or Nurses with the following requirements:

Doctors 

(a)    Registered and in good standing with the Health Professions Council of South Africa (HPCSA)

(b)   has a tertiary qualification in Occupational Health or Medicine which is registered as an additional qualification 

with HPCSA or

(c)   be registered as a specialist in Occupational Medicine with HPCSA

2.33 Fall protection plan means a documented plan which includes: 

a) all risks relating from a fall risk position, considering the nature of work undertaken; 

b) the procedures and methods to be applied in order to eliminate the risk; and 

c) a rescue plan and procedures

2.39 electric fence means an electrified barrier consisting of one or more bare conductors erected against the 

trespass of persons or animals;

2.40 electric fence energiser means electrical machinery arranged so as to deliver

a periodic non-lethal amount of electrical energy to an electric fence connected to it;

2.41 electric fence system means an electric fence and an electric fence Energiser

2.42 "live" or "alive" means electrically charged

2.43 portable electric tool means any electrically operated implement, with the

Nurses

(a)   registered and in good standing with the South African Nursing Council (SANC) and

(b)   have a tertiary qualification in Occupational Health Nursing that is recognised and registered with SANC

2.36 Confined space means an enclosed, restricted or limited space in which, because of its construction, location 

or contents, or any work activity carried on therein, a hazardous substance may accumulate or an oxygen deficient 

atmosphere may occur, and includes any chamber, tunnel, pipe, pit, sewer, container, valve, pump, sump or similar 

construction, equipment, machinery or object in which a dangerous liquid or a dangerous concentration of gas, 

vapour, dust or fumes may be present

2.37 dead means at or about zero potential and isolated from any live system;

2.38 earthed means connected to the general mass of earth in such a manner as will ensure at all times an 

immediate safe discharge of electrical energy;

exception of ordinary household electrical appliances, which is designed for use

with-

(a) a flexible cord at the supply end and which is intended for use by hand and

which is to be carried by hand at the place of work; or

(b) a flexible cable at the supply end and which is intended for use by hand and

which is to be moved by hand at the place of work;



2.44 electrical contractor means a person who undertakes to perform electrical installation work on behalf of any 

other person, but exclude an employee of such first-mentioned person

2.45 electrical installation means any machinery, in or on any premises, used for the transmission of electricity 

from a point of control to a point of consumption anywhere on the premises, including any article forming part of 

such an electrical installation irrespective of whether or not it is part of the electrical circuit, but excluding 

(a) any machinery of the supplier related to the supply of electricity on the premises; 

(b) any machinery which transmits electrical energy in communication, control circuits, television or radio circuits 

(c) an electrical installation on a vehicle, vessel, train or aircraft; and 

(b) the connection of machinery at the supply terminals of such machinery; or 

(e) the inspection, testing and verification of electrical installations for the purpose of issuing a certificate of 

compliance; 

2.49 master installation electrician means a person who has been registered as a master installation electrician 

in terms of regulation 11 (2) for the verification and certification of the construction, testing and inspection of any 

electrical installation;

2.50 point of control means the point at which an electrical installation on or in any premises can be switched off 

by a user or lessor from the electricity supplied from the point of supply, or the point at which a particular part of an 

electrical installation on or in any premises can be switched off where different users occupy different portions of 

such premises; 

2.51 point of outlet means any termination of an electrical installation which has been provided for connecting any 

electrical machinery without the use of tools; 

2.52 point of supply means the point at which electricity is supplied to any premises by a supplier;

(d) control circuits of 50 V or less between different parts of machinery or system components, forming a unit, that 

are separately installed and derived from an independent source or an isolating transformer; 

2.46 electrical tester for single phase means a person who has been registered as an electrical tester for single 

phase in terms of regulation 11 (2) for the verification and certification of the construction, testing and inspection of 

electrical installations supplied by a single-phase electricity supply at the point of control, excluding specialised 

electrical installations;

2.47 installation electrician means a person who has been registered as an installation electrician in terms of 

regulation 11 (2) for the verification and certification of the construction, testing and inspection of any electrical 

installation, excluding specialised electrical installations; 

2.48 installation work means:-

(a) the installation, extension, modification or repair of an electrical installation; 



The Contractor is solely responsible for carrying out the work under the Contract having the highest regard for the 

health and safety of its employees, the KZN Department of Health’s employees and persons at or in the vicinity of 

the Site, the Works, temporary work, materials, the property of third parties and any purpose relating to the 

Contractor carrying out its obligations under this Contract. 

The Contractor must initiate and maintain safety precautions and programs to conform to all applicable Health and 

Safety laws or other requirements, including requirements of any applicable government instrumentality and DOH 

institutions site requirements. 

The Contractor must, at its own cost, erect and maintain safeguards for the protection of workers and the public. 

The Contractor must manage all reasonably foreseeable hazards created by performance of the work. 

The Contractor must: 

        Provide all things and take all measures necessary for maintaining proper personal hygiene, ensuring safety of 

         Avoid unnecessary interference with the passage of people and property at or near the Site 

3.1  Leadership and Commitment 

3. Client Requirements

The Contractor acknowledges the KZN Department of Health’s strong commitment to Health and Safety and the 

Contractor affirms that it has a written Health and Safety Policy, and is actively supported and endorsed by the 

Contractor’s management. The Contractor represents that its written policy is widely disseminated and understood 

among its employees, and that its policy includes a description of the Contractor’s organization, procedures and 

methods of communication to and from personnel. The Contractor must provide copies of its policy and policy 

statement to Department Of Health (DOH).

3.2  Legal Requirements and Regulations for Health and Safety 

The Contractor warrants that it is familiar with the contents and implications of the applicable Legislation; codes of 

practice, guidelines and standards applicable to the services to be provided.  The Act and the Regulation, where 

applicable, require development and implementation of Work Method Statements for a range of high-risk activities, 

which, where applicable, the Contractor must develop and implement. The Contractor must ensure that its 

personnel and its subcontractor’s personnel have been informed of all such laws, Acts, regulations, codes of 

practice, guidelines and standards. 

3.3  Contractors’ General Requirements for Health and Safety 

        The Safety Officer must possess a National Diploma in Environmental Health/Safety Management or 

SAMTRAC and have at least 2years experience 

3.4  Contractor’s Health and Safety Management Plan 

The Contractor must prepare, implement and administer the Contractor’s Health and Safety Management Plan. 

The Plan is in writing and forwarded prior to mobilisation to the site for work under the Contract to the KZN 

Department of Health’s Safety Department for review. The Health and Safety Management Plan must comply with 

this Contract including Site Rules & Requirements, and applicable law relating to workplace health, safety and 

environmental standards. Any proposed amendments or revisions to the Contractor’s Safety Management Plan are 

submitted to DOH for acceptance.

The Health and Safety Management Plan must provide a systematic method of managing hazards according to the 

risk priority and must include all mobilisation and site set-up activities. 

The Plan will be audited for completeness by the KZN Department of Health. 

The contractor shall comply with the requirements of CR 7

        Prevent nuisance and excessive noises and unreasonable disturbances in performing the Services 

         Be responsible for the adequacy, stability and safety of all of its site operations.

         Costs for the above are borne by the Contractor 

        The Contractor must comply and is responsible for ensuring that all of its Sub-contractors comply with the relevant legislation(s) and statutory regulations for health and safety, the KZN Department of Health’s Health & Safety requirements included in the Contract and other document pertaining to health & safety contained in the Program Health & Safety Management System and include standards, policies, procedures, guidelines and safe work instructions 

        The contractor must appoint a Competent Safety Officer who will ensure that OHS Act and its regulations are implemented.

        The appointment of a Safety Officer must be approved by DOH

The Plan must be presented and accepted by DOH BEFORE permission will be granted to the Contractor to 

mobilise to site

3.5  Legal & Site-Specific Requirements 

The Contractor shall develop, implement and administer Health & Safety Plan. The plan shall be in writing and shall 

be submitted to DOH within 7 days of the contract being awarded.

The plan shall demonstrate management's commitment to safety and include, but not be limited to, the following 

minimum auditable elements: 

        The Contractors’ Safety Policy. 



         Selection, placement and training procedures, including induction and ongoing training in 'Basic Safe Work' 

and Occupational Health & Safety training for newly hired or promoted supervisors.

         Occupational Health & Safety communications and meetings, including daily safe task instructions and project 

safety meetings. 

        Assessment of sub-contractors and Service Providers, including requirements for Health & Safety Plans. 

        Safety awareness. 

        Nomination of personnel to carry out safety inspections. 

        Contractor senior management involvement 

         How safety responsibilities are assigned to different roles within the organisation. Identification of role of 

Safety Coordinator, and on-site managers

         Inspection of plant, tools and equipment prior to introduction to site and at least monthly thereafter 

        Accident/incident reporting, recording, investigation and analysis, which ensure that corrective action, are taken 

and this action is communicated to report initiators

         Evacuation and emergency planning 

        Rehabilitation procedures that encourage an early return to work 

         Record keeping, including details of what is kept and for how long 

        Rules and regulations including safety procedures the Contractor has in place for recurring work activities

        Personal protective equipment rules. 

        Control of dangerous and hazardous substances

        System of hazard identification and risk control, such as Risk assessments, Daily Safe Task Instructions and 

         Verification procedures including 

        Daily site safety inspections and audits 



 3.5.1 Hazard Identification, Risk Assessment and Risk Control 

        The implementation of a safety observation and coaching process conducted as a minimum by persons in 

leadership roles 

         Method by which daily activities will be assessed for hazards and controls defined before work commences 

       Contractor will carry out inspections and maintain requests of the identification of and implementation of 

inspection and maintenance controls for plant, mobile plant, equipment and tools requiring formal management.

3.5.2 Risk Assessment 

The principal contractor must, before the commencement of any work and during such work, have risk 

assessments performed by a competent person appointed in written. 

The risk assessment should include-

        The development of a work scope and activity risk profile identifying and considering, safety, health and 

environmental hazards and exposures.

         Controls to manage risks identified within the risk profile will be formalised and implemented

        Personal Protection Equipment 

       The hazard identification and risk assessment process for specific operations and activities and for new 

activities identified after the development of the project/work scope and activity risk profile. 

       The process to be used to review the effectiveness of risk controls 

        Workplace hazard inspections 

Risk assessment must be performed by a trained risk assessor who has been appointed in writing.

The principal contractor shall comply with the requirements of CR 9

3.5.3 Task Specific Risk Assessment 

Prior to the commencement of each work activity, a Task Specific Risk Assessment (HIRA) is completed; 

documented and submitted to KZN Department of Health for approval prior to the task commencing. The purpose 

of the HIRA is to identify all potential hazards associated with the Work and the Work environment, assess the risk 

these hazards present and then to provide risk control action that deals with those hazards, as well as providing to 

the workforce involved in the particular work activity, details of any hazards and the proposed controls. 

The Task Specific Risk Assessment must: 

        Describe the operation to be performed in the sequence of the basic job steps. 

(a) the identification of risks and hazards to which persons may be exposed to

(b) an analysis and evaluation of the risks and hazards identified based on a documented method

(c) a documented plan and applicable safe work procedures to mitigate reduce or control the risks that have been 

identified

(d) a monitoring plan and 

(e) a review plan

Furthermore, the contractor shall conduct job/task specific risk assessment. Communication of the risk 

assessments shall be kept in the OHS file.

           Identify the related Work Instruction if appropriate. 

         Be reviewed prior to each shift. 

         Be acknowledged by way of signature of all personnel involved in the work activity

3.5.4 Safety Method Statements 

        The Contractor must submit Safety Method Statements to the KZN Department of Health’s nominated 

Representative for approval prior to the task commencing. 

        The Task Items listed in the Safety Method Statement must tie up with the task items being assessed in the 

Task Specific Risk Assessment document.

        Identify the hazards or potential hazards at each step. 

         Identify the possible consequences for each hazard at each step. 

        Assess the Initial Risk Score that each hazard presents (Probability x Severity x Frequency), the total score will 

be used to identify the Risk Ranking/Priority Factor. 

        Once control measures have been considered and implemented, a Revised Risk Score must be allocated to 

each hazard. 

        Identify the Site Rules that apply. 

        Describe how the hazard is controlled such that the residual risk is as low as reasonably practicable and is 

acceptable to the work crew.

        The Safety Method Statement must detail in a step by step and methodical manner how the task is to be done 

from beginning to the end and must indicate what tools/equipment will be used at each stage and/or how the work 

area is to be accessed.

3.5.5 Hazardous Materials 



A detailed response procedure;

List of key personnel

Details of emergency services

Steps to be taken in the event of each and every specific type of emergency

        All incidents must be investigated and recorded 

        Reportable incidents must be reported to the Department of Labour

        Incidents must be reported to DOH within 24 hours of occurrence

        An incident register must be kept on site.

        Incident investigation report inclusive of corrective measures must be submitted to DOH 

3.5.7 Emergency Preparedness and Procedures

The Contractor must set out its policy for the use, transportation, handling and storage of fuel and hazardous 

materials taking into account the legislative requirements. The Contractor must ensure that all hazardous materials 

and waste products are disposed of in accordance with applicable laws and regulations and any procedures 

published by DOH or in the absence of any relevant law, regulation or procedures, in accordance with sound safe 

practice.

3.5.6 Incident Management 

        The principal contractor must appoint a competent incident investigator in writing.

        Incident management plan must be developed and implemented by the principal contractor

        The principal contractor must develop an emergency procedure 

        The emergency procedure must have; but not limited to:

        The emergency procedure must be communicated to all employees

        Emergency numbers must be known to all employees 



        The appointed first aider must be in possession of First Aid Level 2 certificate.

        The contractor must provide his own first aid box

3.5.9 Unsafe Acts and Conditions

        The Contractor must implement a system to recognise, correct, and report unsafe acts and conditions associated with all Site activities.

3.5.10 Occupational Health & Infection control

        The contract may expose employees to biological agents; contractors must ensure that an adequate risk 

assessment is prepared and identifies the biological agents and controls thereof.

3.5.8 First Aid Equipment

        The principal contractor must appoint first aider in writing

         A procedure to cater for employees with limitations must be developed and implemented by the contractor.

        Employees without valid medical certificates will not be allowed on site.

3.5.13 Plant and Equipment 

The contractor must implement and comply with OH&S Act - Electrical Machinery Reg. 9, Driven Machinery Reg. 1 

– 20, Electrical Machinery Regulations and Electrical Installation Regulations.

The Contractor must supply, at his cost, all items of plant and equipment necessary to perform the work and must 

maintain all items in good order and condition.

Should any plant or equipment become inoperable for a period considered to be harmful to the progress of the 

work, the Contractor, must remove the unserviceable plant or equipment and replace it with similar serviceable 

plant or equipment at no cost to KZN Department of Health. 

        Appropriate PPE must be used at all times

3.5.11 Extreme weather conditions

       If weather conditions pose a threat to Health & Safety of employees, be it extreme heat, cold, lightening or any 

weather condition, the Principal must apply appropriate safety measures. For hot environments; cool portable water 

shall be provided.

3.5.12 Medical Certificates of Fitness

        Prior to commencement of works; the principal contractor must submit valid medical certificates of fitness for all 

employees

        DOH will only accept Medical certificates of fitness obtained from an authorised Occupational health Practitioner 

Training should include but not limited to: Cleaning of PPE, Hygiene, Correctly Putting PPE on, Inspection of PPE, 

Health Risks associated with the task, 

The contractor must comply with the requirements of  General Safety Regulations

3.5.15 Working on Live Electrical Equipment / Sub-Station 

        The Contractor may not allow any work on live electrical equipment!

3.5.16    Elevated Work 

The Contractor must submit a fall protection and rescue plan to DOH for approval, before any elevated work 

commence 

No item of plant or equipment delivered to site for this Contract is removed from the site prior to the completion of 

the Contract without the written approval of DOH. 

DOH reserves the right to inspect items of plant or equipment brought to site by the Contractor for use on this 

Contract. Should DOH Representative has the opinion that any item is inadequate, faulty, unsafe or in any other 

way unsuitable for the safe and satisfactory execution of the work for which it is intended, He/She must advise the 

Contractor in writing and the Contractor must forthwith remove the item from the site and replace it with a safe and 

adequate substitute. 

3.5.14    Personnel Protective Equipment/Clothing (PPE)

The contractor must provide suitable and adequate PPE to all his/her employees 

PPE must be issued to all workers free of charge and a record of issuing must be kept 

Training must be provided to all employees to ensure they know how to use and maintain their PPE

Parachute type harness with shock absorber and double lanyard to be provided for all elevated work 

 Ensure that all tools in elevated positions is attached to lanyards and be attached to either the person or structure 

Equipment in elevated positions must be tied back to the structure 

There must be no loose items in elevated positions. 

Overhead work will only be allowed only if A the area below is barricaded in accordance with DOH barricading 

requirements.

The contractor must implement and comply with Construction Regulations 8 



3.5.17    Barricading requirements 

All openings and edges must be barricaded with solid barricading to withstand an impact of at least 100kg 

Only solid barricading covered with Orange Netting and or DOH approved equivalent barricading is allowed. 

Solid barriers to prevent persons falling into them must protect openings in floors, stairwells, staircases, open-sided 

buildings and any structure in the course of erection, where dangerous openings exist 

 Contractors must pre-plan the delivery of floor grating, stair treads, landings and handrails to ensure safe access 

and protection for persons working on structures 

Barricading must be tagged, placed on register, maintained and inspected daily – The owner of the barricade’s 

name and mobile number must appear on the tag 

3.5.19    Permit to Work 

        The Contractor must obtain a permit from DOH and necessary test must be conducted i.e testing for gases and 

vapour presents, etc. 

        The permit must list specific condition and hazards involving the specific task

3.5.20    Lock-out Procedures

        In operating areas lock out procedures must follow DOH l procedures. 

        There must be a separate set of procedures that cover the requirements for lockout, commissioning, start-up 

and hand over of the completed works. 

All handrails and fencing must comply with DOH Standards. 

The contractor must comply with the requirements of General Safety Regulation 13 (I) 

    Note: Danger tape will not be accepted as barricading!

3.5.18    Working in Existing Operations 

Work must be carried out such that no interference is caused.

 Any work which requires section of the Plant to be taken out of operation with resultant interruption to production 

and/or other  activities must be  carried out in the absolute minimum of time and be on the basis of the Contractor 

working around the clock (within legal parameters) for the duration of such work. The times when work of this 

nature can be carried out must be arranged with DOH



        The contractor must  appoint  a competent person and compliance with OH&S Act Regulations regarding a 

Certificate of competency 

        The contractor must ensure that all plant and equipment being put into operation is done so in an orderly 

manner to safeguard all personnel involved in the commissioning process. 

         The Contractors 16(2) assignee must nominate and appoint a competent person as the responsible person for 

energising and isolating equipment in response to requests from holders of work permits 

        Manager must nominate and appoint a competent person for the duty of managing the “Permit to work” system 

which must entail the stages of issue, revocation and completion 

        All electrical control panels are to be locked by the Contractors’ appointed person with padlocks having two 

keys for the series 

        The Contractor must provide these padlocks 

To ensure the safety of persons working in operating plant areas, the Contractor must ensure: 

 Lock-out procedure compliance

 Instruction to all workmen concerned in its application and implementation 

Daily checking of permits 

Distribution of information and communication of any other permit system required 

3.5.21    Electrical/Mechanical Lock-out Procedure 

        Permit to work books must contain three copies, first copy for retention by the person carrying out the work on 

equipment, second copy to be in the hands of the Contractors responsible person and a fixed third copy for the 

records 

         Permit holders are to enter the names of their assistants in the register and after briefing them on the nature of 

the work and the dangers involved, they are to sign the register to this effect in the spaces provided 

For the first stage of commissioning, involving rotation testing of electric motors, the Contractors responsible 

person must: 

        Energise the motor on receipt of a permit from the electrical technician 

         Isolate and lock out for adjustments to be made 

         Re-energise for further testing, and 

         The Construction Manager and the Contractors’ appointed person would be the sole custodian of these keys 

        The Contractor must provide a sufficient number of padlocks; each with a unique key, for his artisans who is 

requesting permits for working on equipment 

        These padlocks and keys are numbered for the permit holder’s identification 

         The Contractor must ensure that multi locks are available for his staff to cater for multiple lockouts 

        The Contractors Construction Manager must provide a sufficient number of tags that are to be attached to the 

padlocks at the point of isolation by the person working on that piece of equipment 

        These tags must indicate that the equipment is locked out and bears the name and permit number of the 

holder. 

         The permit holder, having witnessed the isolation, must 

        Physically test that the equipment is correctly isolated 

        Sign the permit to this effect 

        Inform his workers of the nature of the work and hazards involved 

        Complete and sign the Workers Register and attach to the permit 

        Attach his lock and tag to the multiple locking device, and 

         Isolate and lock out on completion 

        The electrical technician must maintain radio contact with his assistant at the local isolator to ensure that no 

persons are in the immediate vicinity of the equipment to be test-run. 

        After making adjustments he must again test-run the unit and, if correct, sign off the permit and remove his tag 

and padlock 

The second stage involves cold commissioning of the equipment, and the Contractors responsible person must: 

        Verify that it is the correct equipment as specified on the permit \ Isolate the piece of equipment and ensure 

that it is de-energised 

         Attach his lock and tag to a multiple locking device 

        Hand the second copy of the permit and worker’s register to the Contractors responsible person 

        After completion of the work, the permit holder must remove all tools and equipment and leave the area in a 

neat and tidy condition 



         At the first stage of cold commissioning DOH commissioning team takes over control of the plant and must 

follow a similar lock-out procedure but must utilise their own plant documentation, padlocks and tagging system 

3.5.22 Notification of Construction Work

        The principal contractor must notify the department of Labour in writing 7 days before commencement of 

construction works.

3.5.23    Fall Protection

        The Principal contractor must designate a competent person to prepare a fall protection plan

        The principal contractor must implement the fall protection plan and amend when necessary and 

        The permit holder must sign all copies of the permit and workers register to the effect that his work is complete, 

and remove his tag and lock from the isolator 

        If work continues over more than one shift, a worker must remove his tag and lock at the end of the shift. 

         If another person is to work on the machine he must follow the same lockout procedure 

         If a permit holder does not remove his lock after the shift, and does not report to work the following day, the 

        A rescue plan detailing the necessary procedure; personnel and suitable equipment required to affect a rescue 

of a person in the event of a fall incident to ensure that the rescue procedure is implemented immediately following 

the incident.

        The site manager must be in possession of the most recently updated version of the fall protection plan

The Principal contractor must ensure that 

        All unprotected openings on the floors; edges; slabs; hatchways and stairways are adequately guarded; fenced 

or barricaded or that a similar means are used to safeguard any person from falling through such opening;

        No person/s is permitted to work in a fall risk position unless the work is performed safely as above

        Fall prevention and arrest equipment are approved as suitable and of sufficient strength for the purpose for 

which they are being used; with regards to the load including any person; they are intended to bear;

        Ensure that there is continued adherence to the fall protection plan 

Fall protection plan must include:

        A risk assessment of all work carried out from a fall risk position and the procedures and methods used to 

address all the risks identified per location

        The process of evaluation of employees medical fitness necessary to work at a fall risk position and records 

thereof

        A programme for training of employees working from fall risk positions and records thereof

        The procedure addressing the inspection; testing and maintenance of all fall protection equipment

         The contractor must ensure that scaffold are tagged accordingly

        The contractor must comply with the requirements of CR 16 

3.5.25    Vehicles and mobile plant

        The contractor must ensure that vehicles and mobile plants comply with the requirements of CR 23

3.5.26    Housekeeping and general safeguarding on site

        The contractor must comply with the requirements of Environmental Regulations for Workplaces (ERW) and 

CR 27

        Securely attached to a structure or plant and the structure or plant means of attachment thereto are suitable 

and of sufficient strength and stability for the purpose of safely supporting the equipment and any other person who 

could fall and

        Fall arrest equipment is used only where it is not reasonably practicable to use fall prevention equipment.

        The contractor must comply with the requirements of CR 10

3.5.24    Scaffolding

        The contractor must appoint a competent person to supervise scaffold (scaffold Supervisor)

        The contractor must appoint a competent person to erect scaffold (Scaffold erector) these must be 2 different 

persons

        The contractor must ensure continuous housekeeping on site 

3.5.27    Stacking and storage on site

        The contractor must appoint in writing a competent stacking storage supervisor

        The contractor must comply with the requirements of GSR and CR 28

3.5.28    Fire precautions on site



        The contractor must comply with the requirements of ERW and CR 29

3.5.33 Employee Facilities on site 

        The contractor must provide adequate facilities on site i.e. toilets; eating areas; changing areas and showers 

etc.

        The contractor must comply with the requirements of CR 30

3.5.34    Work on disconnected electrical machinery

Without derogating from any specific duty imposed on employers or users of machinery by the Act, an employer or 

user shall, whenever work is to be carried out on any electrical machinery which has been disconnected from all 

sources of electrical energy; but which is liable to acquire or to retain an electrical charge, as far as is practicable, 

cause precautions to be taken by earthing or other means to discharge the electrical energy to earth from such 

electrical machinery or any adjacent electrical machinery if there is danger there from before it is handled and to 

prevent any electrical machinery from being charged or made live while persons are working thereon.

        The contractor must minimise fire risks on site

(d) contain directions on how to resuscitate persons suffering from the effects

of electric shock:

3.5.35     Switchgear and transformer premises

The contractor shall cause enclosed premises housing switchgear and transformers:

(a) to be of an ample size so as to provide clear working space for operating and maintenance staff;

(b) to be sufficiently ventilated to maintain the equipment at a safe working temperature; 

Notice

An employer or user shall cause notices to be displayed within, and at all designated entrances to premises, as the 

case may be, where generating plant and transforming, switching or linking apparatus are situated.

Notices shall: 

(a) prohibit unauthorized persons from entering such premises;

(b) prohibit unauthorized persons from handling or interfering with electrical machinery;

(c) contain directions of procedure in case of fire; and

The contractor must comply with the requirements of Electrical Machinery Regulation (EMR) 6

3.5.36    Electrical control gear

The principal contractor shall provide all electrical machinery with controlling apparatus and protective devices 

which shall, as far as is reasonably practicable, be capable of automatically isolating the power supply in the event 

of a fault developing on such machinery.

The contractor must; whenever reasonably practicable, provide switchgear with an interlocking device so arranged 

that the door or cover of the switch cannot be opened unless the switch is in the 'off position and cannot be 

switched on unless the door or cover is locked.

The contractor shall mark or label all controlling apparatus permanently so as to identify the system or part of the 

system or the electrical machinery which it controls, and where such control apparatus is accessible from the front 

and the back these markings shall be on both the front and the back.

The contractor shall post a notice at switchgear or control gear which has been switched off or locked out to enable 

persons to work on electrical machinery or other machinery operated by electricity and controlled by. Such 

switchgear or control gear, warning against reclosing such switchgear or control gear.

(c) to be, as far as is practicable, constructed so as to be proof against rodents, leakage, seepage and flooding;

(d) to be provided with lighting that will enable all equipment, thoroughfares and working areas to be clearly 

distinguished and all instruments, labels and notices to be easily read;

(e) to have doors or gates, which can be readily opened from the inside, opening outwards;

(f) to be provided with fire extinguishing appliances or systems which are suitable for use on electrical machinery 

and which are maintained in good working order: Provided that, in the case of unattended premises, suitable fire 

extinguishing appliances be made available at such premises only when work is in progress thereon or therein; and

(g) to be of such construction that persons cannot reach in and touch bare conductors or exposed live parts of the 

electrical machinery.

(2) No person other than a person authorized thereto by the employer or user shall enter, or be required or 

permitted by the employer or user to enter, premises housing switchgear or transformers, unless all live conductors 

are insulated against inadvertent contact or are screened off: Provided that the person so authorized may be 

accompanied by any other person acting under his control.

The contractor must comply with the requirements of EMR 7



No person may use electrical machinery in locations where there is danger of fire or explosion owing to the 

presence, occurrence or development of explosive or flammable articles, or where explosive articles are 

manufactured, handled stored, unless such electrical machinery, with regard to its construction relating to the 

classification of the hazardous locations in which it is to be used, meets the requirements of the safety standard 

incorporated for this purpose in these Regulations under section 44 of the Act.

The contractor must comply with the requirements of EMR 9

3.5.39    Portable electric tools

        No person shall use or permit the use of a portable electric tool with an operating voltage that exceeds 50 V to 

earth unless-

(a) it is connected to a source of electrical energy incorporating an earth leakage protection device, the 

construction of which meets the requirements of the relevant  health and safety standard incorporated into these 

Regulations under section 44 of the Act; or

(b) it is connected to a source of electrical energy through the interposition between each tool and the source of an 

individually double-wound isolating transformer, the secondary winding of which is not earthed at any point and the 

construction of which meets the requirements of the relevant health and safety standard incorporated into these 

Regulations under section 44 of the Act; or

3.5.37    Switchboards

The contractor shall provide an unobstructed space for operating and maintenance staff at the back and front of all 

switchboards, and the space at the back shall be kept closed and locked except for the purpose of inspection, 

alteration or repair. 

The contractor must comply with the requirements of EMR 8

3.5.38    Electrical machinery in hazardous locations

The contractor shall identify all hazardous locations and classify them in accordingly.

{a) it is fitted with a substantial handle which is made of non-hygroscopic, non-conducting material;

{b} all live metal parts or parts which may become live owing to a faulty circuit are completely protected against 

accidental contact.

(c) the lamp is protected by means of a substantial guard firmly fixed to the insulated handle; and

(d) the cable lead-in is such that the insulation can withstand rough use

        The contractor must comply with the requirements of EMR 11

3.5.41    Earthing

(c) it is connected to a source of high frequency electrical energy derived from

a generator which is used solely for supplying energy to such portable electric tool and which arrangement is 

( d) it is clearly marked that it is constructed with double or reinforced insulation.

        The contractor must comply with the requirements of EMR 10

3.5.40    Portable electric lights

        No employer or user shall use or permit the use of a portable light where the operating voltage exceeds 50 V 

unless –

receive electricity by means of underground service connections: Provided that the connection is to the conductive 

structures;

The contractor must comply with the requirements of EMR 18

3.5.42    Responsibility for electrical installations

The user or lessor of an electrical installation, as the case may be, shall be responsible for the safety, safe use and 

maintenance of the electrical installation he or she uses or leases

The contractor must comply with the requirements of Electrical Installations Regulations (EIR) 2

3.5.45 Design and construction

An employer or user shall cause: 

(a) roofs, gutters, downpipes and waste pipes on premises to which electrical energy is supplied to be earthed, 

except :-

(i) where the operating voltage does not exceed 50 V;

(ii) roofs made of non-conductive material or metal roofs covered by non-conductive material;

(iii) gutters, downpipes and waste pipes made of non-conductive material or gutters and downpipes attached to a 

metal roof which is covered by non-conductive material;

(iv) roofs, gutters, downpipes and waste pipes on premises which

        A registered person shall exercise general control over all electrical installation work being carried out, and no 

person may allow such work without such control 

        The contractor must comply with the requirements of EIR 5

3.5.46 Electrical contractor

        No person may do electrical installation work as an electrical contractor unless that person has been registered 

as an electrical contractor in terms of these Regulations



3.5.47 Certificate of compliance

        Every user or lessor of an electrical installation, as the case may be, shall have a valid certificate of compliance 

for that installation in the form of Annexure 1, which shall be accompanied by a test report in the format approved 

by the chief inspector, in respect of every such electrical installation.

        The contractor must comply with the requirements of EIR 7

3.5.48 Commencement and permission to connect installation work

        No person shall commence installation work which requires a new supply or an increase in electricity supply 

capacity unless the supplier has been notified

        The contractor must comply with EIR 8

        The contractor must comply with the requirements of EIR 6

The Principal Contractor and all contract employees are holders of current certificates or licenses, where the 

operation being performed requires such or applicable industry standard where legislation does not prescribe or 

have registered courses to meet the requirements. 

3.5.49 Working on moving or electrically alive machinery

        The contractor shall not permit any employee either than a competent person or a person who has been trained to the satisfaction of an inspector to do any work on or near moving or electrically alive machinery if such work may endanger him

        The contractor must comply with the requirements of General Machinery Regulations (GMR)

4.     Training and Competency

Prior to the commencement of the work, the Contractor must provide current documentation to the satisfaction of 

DOH  verifying that the Contractor’s personnel are competent and have the appropriate qualifications, job skills and 

training as required by this Contract and applicable laws. 

The Contractor must ensure that all his employees and his Sub-Contractors' employees working on the site are 

adequately trained in the type of work to be performed, are trained in relevant procedures and have the appropriate 

qualifications, certificates and are under competent supervision. Records are to be maintained on site.



5.     Fundamental health and safety requirements 

Before any work commences, proof of and the following non-negotiable deliverables are required:

        Incident investigation training by Construction Manager and or Safety Officer 

         Letter of good standing with the Workman’s Compensation Commissioner 

        Legal liability training of all Supervisors and Construction Managers 

        Original of the notification of construction work stamped by the Department of Labour 

        Public Liability Insurance 

        Competency training certificates of people to execute the job 

        Method statements for work to be conducted 

        A Baseline Risk Assessment 

         Risk Assessments for every Job/Task 

        Signed legal appointments as required by legislation 

        Contractors’ Safety Officer CV and competency certificates 

        Health and Safety Management Plan 

        Health and Safety file

        All equipment to be on a current register, backed up by relevant test certificates 

        A Medical fitness certificate for each employee with Annexure 3 completed per employee 

        Proof of induction (Contractor induction training) 

6.     Management of COvid-19

6.1  Covid- 19 Documentation 

The principal contractor shall develop a policy on COvid-19; signed by CEO

Appoint a Covid-19 compliance officer in writing 

4.1  Induction in Health and Safety

The Contractor must ensure that no employee of the Contractor or its subcontractors, including transport and 

delivery Contractors entering the site delivering materials and/or equipment, must proceed to enter the Site or any 

operations area until they have received all training required under applicable laws and regulations, including, but 

not limited to, work activity inductions and the KZN Department of Health’s Site-specific induction. 

The Contractor must also prepare and present to all its employees its own Contractor Induction, explaining the 

Contractor’s Safety Management Plan, the Contractor’s Rules, the obligations imposed by the Occupational Health 

and Safety Act and Regulations.

The contractor must comply with: OH&S Act - Section 8 

4.2  Isolation Procedure Training 

4.5 Housekeeping

        The contractor must implement and comply with Construction Reg. 27 

        The Contractor must maintain all work areas in a tidy state, free of debris and rubbish. 

        The Contractor must dispose of all debris, rubbish, spoil and hazardous waste off site, outside KZN 

Department of Health’s property in a designated and authorised area or facility. The Contractor should make itself 

aware of the KZN Department of Health’s waste management plan and collection and disposal arrangements and 

align its waste management program accordingly. 

        In cases where an inadequate standard of housekeeping has developed and compromised safety and 

cleanliness, DOH has the right to instruct the Contractor to cease work until the area has been tidied up and made 

safe. 
        The Contractor must carry out regular safety/housekeeping inspections at least weekly to ensure maintenance 

of satisfactory standards. The Contractor must document the results of each inspection and must maintain records 

for viewing by DOH. 

The Contractor must comply with and train their employees in the Site requirements in relation to Hazardous 

Energy Isolation. The level of training is dependent on the position and responsibilities of the employee. No person 

who has not been properly trained and assessed as competent will be allowed to isolate any item of equipment or 

plant.

4.3 Smoking 

        The Contractor must not permit smoking at the Site except within designated smoking areas.

4.4 Intoxicating Liquor or Drugs 

        The contractor must implement and comply with OH&S Act – General Administrative Regulation 10 

        Any person found on the site or attempting to enter site, in possession of or consuming intoxicating liquor or 

illegal drugs or considered unfit for work from the apparent influence of intoxicating liquor or illegal drugs or 

prescription drugs, is removed from the site.



Covid-19 prevention and management plan must be developed 

Conduct a risk assessment to determine exposure to Covid-19 

Daily Safety Task Instructions (DSTI’s) shall include Covid-19.

6.2  Hand washing facilities

Construction sites must be equipped with hand washing facilities at the usual welfare facilities.

Ensure soap and fresh water is readily available and kept topped up at all times.

Hand washing techniques posters shall be posted around the hand washing facilities

Hand sanitising agents must also be placed at strategic areas 

6.3  Medical Certificates of Fitness

Principal contractor shall keep copies of employee’s medical certificates of fitness on site safety file.

6.4  Screening 

The principal contractor must ensure that all personnel accessing their sites are screened.

All cases referred for testing shall be reported to relevant Department of Health’s project manager.

6.5 Travel to site

The principal contractor shall arrange safe transportation of employees to and from site.

Ensure that vehicles are disinfected on daily basis.

6.6  Eating Areas 

The principal contractor must ensure that there are dedicated eating areas for employees.

Ensure that eating areas are kept in a hygienic condition and disinfected after use.

The contractor shall stagger breaking times to reduce congestion and contact.

Hand washing facilities and or sanitisers must be provided in these areas.

Ensure regular cleaning of hand wash facilities and provide adequate bin for disposal of hand paper towels with 

regular disposal.

Having studied the medical certificates of all employees; the principal contractor must ensure that high risk 

employees are managed accordingly i.e. employees with underlying medical conditions 

Where single occupancy of vehicle is not practicable; employees shall sit as far apart as the vehicle allows; and all 

windows must be kept open.

Employees shall be encouraged to follow the acceptable social distancing measures and seating arrangements 

must be as such.



6.7  Changing facilities

Changing facilities shall be cleaned and disinfected regularly. 

6.8  Avoiding close working

Principal contractor shall ensure that where the acceptable distance is not practicable-:

6.9 Deliveries 

All personnel delivering equipment and material to site shall be subjected to screening.

6.10 Personal Protective & Equipment Clothing 

6.11Training & awareness

Training to include but not limited to:-

Cough etiquette; social distancing; Hand washing; Screening station;

Correct use and disposal of PPE

Reporting of symptoms to the employer 

Any other topic relevant to the pandemic.

6.12 Cleaning Procedures 

This includes but limited to:-

cleaning to prevent contamination

taps and hand washing facilities

toilet flush and seats

door handles 

handrails on staircases and corridors

lift and hoist controls

machinery and equipment controls

keyboards; photocopies and other office equipment

7.     Close out requirement 

        Client specification

        Principal contractor’s OHS plan

        Covid-19 management plan

        Organograms

        Legal appointments

        Letters of good standing for the project

        Incident records

        Non-conformance records

        Audits

There will be circumstances where it is not possible or safe for employees to distance themselves from each other 

by the acceptable distance.

  employees have no symptoms of Covid-19;

  allow only 1 person per m
2

   PPE is worn correctly and is in line with risk assessment and 

  Supervision is maintained throughout the activity.

Equipment and materials delivered on site must be disinfected at a designated decontamination area to avoid 

transition of the virus. 

The principal contractor shall introduce staggered start and finish times to reduce congestion and contact at all 

times.

Based on the size of each facility; the contractor shall determine how many people can use a changing facility at 

any one time to maintain the acceptable distance

The list of documents to be submitted includes but not limited to:

Personal protective equipment & clothing refers to a variety of barriers, used alone or in combination, to protect 

against hazardous agents in the environment. 

The principal contractor shall ensure that his employees and sub-contractor employees are issued with suitable 

PPE and that PPE is worn at all times and in a correct manner

Ensure that used PPE is disposed of in an acceptable manner.

The principal contractor shall ensure continuous training and awareness on Covid-19 and measures that can be 

used to minimise the spread

The principal contractor shall establish adequate cleaning and disinfection procedures and intervals thereof. 

The Health & Safety file for the Principal contractor and all contractors requires closure and handover to the client 

at the completion of the project. Documentation required includes all records from the start of the project. Daily or 

monthly plant inspection records are not required unless they are related to an incident. All records to be in 

electronic format and submitted to DOH for approval before final submission. 



        Method statements

        Risk assessments

        Safe work procedures

        Medical certificates of fitness 

_______________________________  __________________

Contractor’s Responsible Person             Date

(16.1/ 16.2 Appointee)

7       OMISSIONS FROM HEALTH SAFETY AND REQUIREMENTS SPECIFICATION

By drawing up this OHS specification, DOH has endeavoured to address the most critical aspects relating to OHS 

issues in order to assist the contractor in adequately providing for the health and safety of employees on site. 

Should DOH not have addressed all SHE/Q aspects pertaining to the work that is tendered for, the contractor 

needs to include it in the SHE plan and inform DOH of such issues when submitting.

Contractor’s Acceptance & Acknowledgement of the Health&Safety Specification: 

I, ______________________________________________________ (print name in full), the undersigned 

responsible person (Contractors16.1/16.2 Appointee) for: 

_____________________________________________________ (Company Name) declare that I have read, 

understood and accept the responsibilities and requirements of this Health & Safety Specification for the project 

Installation of Hot Water Storage Tanks and Heat Pumps at Church of Scotland Hospital will ensure that this 

Health & Safety Specification is communicated to the relevant parties so that the requirements hereto can be 

complied with. 



KZN Department of Health

Tender Document 

Version 4 - February 2023

DEFINITIONS

Contractor:

Employer:

Agreement:

Works (description):

Site:

AGREEMENT

Thus done and signed at  on 

Name of signatory Capacity of signatory

CHURCH OF SCOTLAND HOSPITAL

The Contractor waives, in favour of the Employer, any lien or right of retention that is or may be held in respect of the

Works to be executed on the Site

[Date]

WAIVER OF CONTRACTOR'S LIEN
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